GOVERNMENT OF MADHYA PRADESH MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY (AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 5th Floor, Block-II, Paryavas Bhawan, Arera Hills, BHOPAL (M.P.) – 462011

DETAILED NOTICE INVITING OFFERS FOR SQC CONSULTANCY OF BRIDGES

(E-procurement Notice)

Bhopal, Dated: 12/09/2023

No. -14266/22/D-12/Tender/SQC-Brg./2023

Madhya Pradesh Rural Roads Development Authority invites online proposals from the reputed consultants for Supervision and Quality Control Consultancy of Bridge works being constructed under **PMGSY-III** (Batch-I) (2023-2024) & other Schemes for the packages given below on e-procurement portal https://www.mptenders.gov.in. The consultant is required to administer the services as the 'Engineer', ensuring that the contractual clauses related to the quality and quantity are adhered to and the works are implemented in accordance with codal provisions/specifications within the stipulated time.

| S. No. | Package No | Nodal PIU | PIU Included in the Package | No of Bridge | Estimated Construction Cost | EMD (in Rs. |
|--------|-----------------|------------|-----------------------------|-----------------|-----------------------------------|-------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| | | | Bhopal | 1 | 12997000 | |
| | | | Raisen | 6 | 78463000 | |
| 1 | SQC/Bridge/51 | Vidisha | Rajgarh | 3 | 39810000 | 123000 |
| | | | Vidisha | 6 | 72908000 | |
| | | | Total | 16 | 204178000 | |
| | | | | | | |
| 2 | SQC/Bridge/ 54 | Balaghat-1 | Balaghat- 1 | 12 | 1251718000 | 754000 |
| | | | Total | 12 | 1251718000 | 751000 |
| | | | | | | |
| | | | Mandsaur | 2 | 105650000 | |
| 3 | SQC/Bridge/ 57 | Ratlam | Neemuch | 1 | 74285000 | 269000 |
| 3 | | Katiaiii | Ratlam | 4 | 267710000 | 269000 |
| | | | Total | 7 | 447645000 | |
| | | | | | | |
| | | | Barwani | 2 | 92365000 | |
| 4 | SQC/Bridge/60 | Jhabua | Jhabua | 3 | 131722000 | 135000 |
| | | | Total | 5 | 224067000 | |
| | | | | | | |
| | | | Betul-1 | 6 | 366881000 | |
| | | | Betul-2 | 2 | 174844000 | |
| 5 | 5 SQC/Bridge/69 | Betul-1 | Harda | 1 | 49615000 | 409000 |
| 5 | 5QC/Diluge/09 | DCtu1-1 | Narmadapuram- | 2 | 89674000 | 403000 |
| | | | Total | 11 | 681014000 | |
| | | | | | | |

| | | | Damoh-1 | 3 | 100806000 | | |
|-----------------|---------------|---------|---------|----------|-----------|--------|--|
| | | | Damoh-2 | 5 | 128033000 | | |
| 6 SQC/Bridge/73 | Sagar-2 | Sagar-1 | 1 | 79165000 | 294000 | | |
| | | | Sagar-2 | 4 | 182632000 | | |
| | | | Total | 13 | 490636000 | | |
| | | | Satna-1 | 1 | 29682000 | 102000 | |
| 7 | SQC/Bridge/76 | Umaria | Sidhi | 1 | 29161000 | | |
| / | SQC/Blidge/70 | Umana | Umaria | 3 | 111573000 | | |
| | | | Total | 5 | 170416000 | | |

- Name of Bridges included in the package are given in Appendix-2.
- Tender documents consisting of qualification information and eligibility criterion of bidders, and the
 set of terms & conditions of contract to be complied by the consultants can be seen and downloaded
 online on the website https://www.mptenders.gov.in Tender documents may be purchased online from
 http://www.mptenders.gov.in as per time schedule mentioned in Critical Dates after making online
 payment of cost of tender document Rs. 11800/-(Including GST) for each package.
- 2. (a) The amount of Bid Security, Cost of Bid Document and Service Charges as appearing on e-procurement portal are to be paid Simultaneously through Debit / Credit Card, Internet Banking, or System generated Bank Challan for NEFT / RTGS before submission of Bid. Bid Security of bidders will be refunded online in the Bank A/c notified by the bidders at the time of submission of Bids. To avoid last day rush / breakdown in system consultants are advised to ensure aforesaid payment of Bid Security at least one day in advance before the end date of Bid Submission. Department will not be responsible if consultant fails to pay the amount due to Server / Power failure or any other reason.
 - (b) The bidders are required to submit affidavit strictly on prescribed form (Annexure 'A' of this NIT) affirming correctness of information furnished with the Bid. This affidavit in the form of Scanned Copy is to be uploaded with the technical bid online. If affidavit is not on prescribed form or not uploaded with the technical bid, Consultant will be disqualified at Technical evaluation stage. Original affidavit need not to be submitted.
 - (c) Tender document Conditions Acceptance Letter as given in Annexure-D of this NIT duly signed by consultant is to be Uploaded.
- 3. Qualification criteria;

To qualify for award of work;-

- a. Annual turnover (receipts from consultancy fee only) of not less than Rs. 50.00 lakhs in any 3 years during last 5 years. Consultants are required to submit P/L A/c, Balance Sheet certificate of CA that turnover in form of consultancy fee should be submitted for last 5 years (2017-18 to 2021-22) and also submit copy of form 26 AS in support thereof.
- b. Experience of supervision and quality control work of Bridge construction works for 3 years. (Relating to Govt. Departments/ Undertaking). In support of this, experience certificate issued by an officer (not below the rank of executive engineer) of the employer should be attached.

Experience of supervising construction work of at least 5 major Bridges each costing not less than Rs.2 crore (two crore) during last five years.

The experience of work through JV:-

- I) Individual bridge Costing not less than Rs. 2.0 crore (Two crore) each.
- II) Total Bridge Experience to the extent of share in JV to be not less than Rs. 10.0 crore (Ten crore)

Such consultants should also have a team of engineers having adequate experience of Bridge construction supervision.

d. Consultants shall be allotted work as per their bid capacity. For calculating the bid capacity (in terms of no. of packages) of each consultant, bridge SQC works allotted after 01-04-2022 and currently supervised by him shall be taken into account. Bid capacity shall be assessed on the basis of average turnover during last 3 years;

a. Rs. 50 lakhs to Rs. 75 lakhs – one package.

b. Rs. 75 lakhs to Rs. 1 Crore – upto two packages.

c. Rs. 1 crore to Rs. 2 crore – upto three packages.

d. Rs. 2 crore to Rs. 4 Crore— upto four packages.

e. Rs. 4 crore to Rs. 6 Crore— upto six packages

f. Rs. 6 crore to Rs. 10 Crore— upto seven packages

g. More than Rs. 10 Crore – upto eight packages.

MPRRDA reserve the right to limit the allotment of work upto four packages only.

- (a) In Addition to estimated cost of construction work and no. of Bridges of each package shown in Col. No. 5 & 6 above, supervision of additional no. of Bridges (new or incomplete) may also be allotted, at any time, to the consultants which will be treated as part of the agreement and consultant will be bound to supervise such works, provide staff as per norms and attend all formalities/ prepare final bill etc. on completion of package/ Bridge.
- (b) Consultant should submit C.V. of TL & Bridge Engineer of the required no. as given in Appendix-1 to NIT.
- (c) Consultant will have to submit separate CV of Team Leader and Bridge Engineer for each package he is bidding for. If one CV is submitted for more than one packages bidder will be disqualified for all such packages.
- 4. Submission of Bid

Bid (both technical & financial) to be submitted online as below as per time line given in Critical dates,

- (a) Online Technical bid will consist of documents as given in Annexure-C to this NIT.
- (b) Financial Bid to be submitted online as percentage of the estimated cost of construction work on prescribed form as appearing on e-tender portal www.mptenders.gov.in, portal.
- 5. Opening of Bids ;- Both Technical of financial Bids will be opened at MPRRDA Hqrs. Block-2 5th floor Paryavas Bhawan Bhopal on the date & time given in Critical Dates.
- 6. Period of consultancy service is 24 months including rainy season from the date of work order.
- 7. Each Package includes SQC work of more than one PIU as indicated in column -4 above. Agreement will, however, be signed with GM of designated (Nodal) PIU and payment will also be released by him on verification of bill by concerned GM, PIU.
- 8. Consultants who failed to provide Team Leader and Bridge Engineer of required qualification and experience in the last call despite given ample time are not eligible to participate in the Tender.

- 9. (a) Composition of team for each package is given in Appendix-1 to this NIT. Table-1 below para 5.3.1 of TOR relating to team composition may be treated to have been replaced by Appendix-1. There is no change in other conditions such as facilities to be provided to the staff etc. Package wise details of bridges are given in Appendix-2 to this NIT.
 - Note;- Guidelines for submission of online bids are given in Appendix-3 to this NIT.
- 10. If lowest rates offered by two or more bidders are equal, fresh limited tenders will be invited from such bidders through e-tender portal befor taking decision on the tender.
- 11. Special Conditions Special conditions as given in annexure B are part of tender document / agreement.
- 12. Taxes The rates quoted by the contractor are deemed to be inclusive of the sales and other levies, royalties, cess, toll. Taxes of Central and State Government, local bodies and authorities except GST, that the contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the contractor r shall be paid separately. Contractors will have to get themselves registered under GST and quote GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.
- 13. Consultant who has prepared DPR of the Bridges will not be allowed to participate in the particular package in which such Bridges are included.
- 14. Conditions of this NIT will prevail over the conditions of the tender document in case of any inconsistency between the two.
- 15. Other details may be seen in the Tender document for SQC of Bridge works **June-2021** on our website http://www.mptenders.gov.in.

Critical Dates:-

| S.No. | Stages | Date & Time |
|-------|-----------------------------------|-----------------------|
| 1 | Publishing Date | 12.09.2023 17:00 hrs. |
| 2 | Document Download/Sale Start Date | 12.09.2023 17:30 hrs. |
| 3 | Pre-Bid Meeting Start Date | - |
| 4 | Bid Submission Start Date | 13.09.2023 11:00 hrs. |
| 5 | Bid submission Closing Date | 26.09.2023 17:30 hrs. |
| 6 | Bid Opening Date | 27.092023 17:30 hrs. |

Note:-1. Date of Financial Bid opening will be notified on the e-tender portal after Technical bid evaluation.

Chief General Manager (Tender)
Madhya Pradesh Rural Road Development
Authority, Bhopal

- 1. Commissioners Public Relation, Ban Ganga Bhopal.
- 2. Engineer in Chief Public Works Departments, Arera Hills, Bhopal.
- 3. Chief in Engineer, Madhya Pradesh Rural Road Development Authority Bhopal.
- 4. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
- 5. Managing Director M.P. Road Development Corporation, Arera Hills, Bhopal.
- 6. Chief Engineer, Central Public Works Departments, Nirman Sadan Arera Hills Bhopal.
- 7. All Divisional Commissioners.
- 8. All Collectors.
- 9. Chief Executive Officers, Zilla Panchayat (all).
- 10. Chief General Manager, MPRRDA, Bhopal-1 & 2, Indore, Jabalpur, Rewa.
- 11. General Manager Programme Implementation Units, MPRRDA (all).

Chief General Manager (Tender)

Madhya Pradesh Rural Road Development

Authority, Bhopal

Bhopal, Dated: 12./09/2023

FORMAT OF AFFIDAVIT

Package no.

| | <u>Affidav</u> | <u>vit</u> |
|--------|--|--|
| I | S/o | Aged years resident of |
| (addre | ess |) |
| by and | nd behalf of (Name of firm) | • |
| 2. | No retired gazetted officer who has remployment with the firm. | retired within last two years is in the |
| 3. | No near relative is working in the depart is meant Wife, Husband, Parents and Father-in-law, Mother-in-law.) | 1 Son, Brother, Sister, Brother-in-law, |
| 4. | *I hereby certify that I have been | |
| | behalf, the bid of the package no. mentioned | |
| | *Not required in case of proprietorship firm Bidder has to indicate below his signature that he is proprietor of the firm. | |
| | | Deponent |
| | *Strike out whichever is not applicable | () *Proprietor/Partner/ Authorized signatory / for and on behalf (Name of Firm) |
| | <u>Verifica</u> | <u>ation</u> |
| | | do here by affirm that ncial Bid are true to the best of my knowledge d. |
| | Verified that this Date of | 20 at (Place) |
| | | Deponent |
| | | () Proprietor/Partner/ Authorized signatory / for and on behalf (Name of Firm) |

Special conditions

- (i) After acceptance of tender, consultant shall be informed that tender has been accepted subject to his/their providing services of a suitable Team Leader/RE/Bridge Engineer. Team Leader/Resident Engineer/Bridge Engineer proposed in the technical Bid has to attend MPRRDA office for discussion/interview on the specified date & time. If proposed T.L./RE/BE is not assessed suitable for the assignment consultant will have to provide a suitable Substitute of equal or higher qualification and experience. Such Substitute will be subject to approval by MPRRDA after personal interview.
 - consultant will also have to submit a joint undertaking for each of the key personnel regarding their availability during the whole contract period.
- (ii) If Team Leader/RE/Bridge Engineers Proposed in the technical bid do not appear for interview for the assignment, a penalty of Rs. 50000/- will be levied and recovered from the consultant
- (iii) If proposed Team Leader/RE/BE is rejected and a Substitute is approved and Substituted Team Leader/RE/Bridge Engineer does not join duties or replaced during the contract period similar penalty of Rs. 50000/- will be payable by the consultant.
- (iv) If consultant fails to provide a acceptable Team Leader/RE/Bridge Engineer even after given two opportunities with in a month time from the date of communication of provisional approval of tender, tender of consultant will be rejected and he will be debarred from participation in tenders for a period of one year.
- (v) Frequent replacement of Team Leader/Resident Engineer/Bridge Engineer and other technical staff without valid reason will also be cause for termination of agreement.
- (vi) If a Team Leader/RE/Bridge Engineer working with a consultant leaves his assignment during the currency of contract without valid reason/approval by CGM he will not be allowed to work with any other consultant in MPRRDA for a period one year.

Note: -

- 1. Consultant shall deploy Lab Technician equal to the number of AME and other staff for smooth functioning of office.
- 2. The staff may be deployed in proportion to no. of bridges for which work order has been issued.
- 3. If proportionate progress is not achieved, then staff may be reduced only after written permission from concerned CGM.
- 4. Headquarters of Bridge Engineer as given above are subject to be changed as per requirement of work.
- 5. Where work of more than one PIU is to be supervised by a Bridge Engineer, the specific PIUs for such purpose will be decided by CGM.

Chief General Manager (Tender) Madhya Pradesh Rural Road Development Authority, Bhopal

List of documents to be attached with Technical Bid:

Technical Bid should be submitted strictly in following folders as below: - (Limited to)

- (i) Bid submission letter, scanned copy of Affidavit, PAN, EPF, GSTIN, Power of Attorney. (10 pages)
- (ii) Firm organization details in Annexure -II. & Annex- D of NIT. (5 pages)
- (iii) Details of Similar nature of work in Annexure-III with employers Certificate. (20 pages)
- (iv) Team composition with CV of Team Leader /Bridge Engineer in prescribed form Annexure-IV.(20pages)
- (v) P/L A/c, Balance Sheet of 2017-18 to 2021-22.

(30 pages)

- (vi) Partnership deed, Article / Memorandum of association with copy of registration, Documents in support of qualification & experience of TL/RE, Audit Reports etc..
- (vii) Form 26AS(2017-18 to 2021-22)
- (viii) Format A, A-1, B & C. Consultants are required to give the information in the formats.

In case form 26AS file is very large and cannot be uploaded on portal due to limited capacity, this may be submitted in physical form at MPRRDA Head office.

Bid not submitted limiting the pages as above will not be evaluated and rejected at technical stage.

TENDER CONDITION ACCEPTANCE LETTER (To be given by Consultants)

Date:

| То, | The Chief General Manager MPRRDA, Bhopal (M.P.) |
|---|---|
| The Chief General Manager MPRRDA, Bhopal (M.P.) Sub: Acceptance of Terms & Conditions of Tender. Tender Reference No: (Package No) Name of Tender / Work: - Supervision and Quality Control Consultancy of Bridges Dear Sir, 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 'Tender/Work' from the web site: www.mptenders.gov.in as per your advertisement, given in the above mentioned website(s). 2. I / We hereby certify that I / we have read the entire terms and conditions of the tendocuments from Page No to (including all documents like annexur schedule(s), etc), which form part of the contract agreement and I / we shall abide he by the terms / conditions / clauses contained therein. 3. The corrigendum(s) issued from time to time by your department/ organisation too I also been taken into consideration, while submitting this acceptance letter. 4. I / We hereby unconditionally accept the tender conditions of above mentioned tendocument(s) / corrigendum(s) in its totality / entirety. 5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any C Department/Public sector undertaking. 6. I / We certify that all information furnished by the our Firm is true & correct and in event that the information is found to be incorrect/untrue or found violated, then department/ organisation shall without giving any notice or reason therefore or summ | |
| The Chief General Manager MPRRDA, Bhopal (M.P.) Sub: Acceptance of Terms & Conditions of Tender. Tender Reference No: (Package No) Name of Tender / Work: - Supervision and Quality Control Consultancy of Bridges Dear Sir, 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 'Tender/Work' from the web site: www.mptenders.gov.in as per your advertisement, given in the above mentioned website(s). 2. 1 / We hereby certify that I / we have read the entire terms and conditions of the tended documents from Page No to (including all documents like annexure(s schedule(s), etc), which form part of the contract agreement and I / we shall abide hereby the terms / conditions / clauses contained therein. 3. The corrigendum(s) issued from time to time by your department/ organisation too havalso been taken into consideration, while submitting this acceptance letter. 4. I / We hereby unconditionally accept the tender conditions of above mentioned tended coument(s) / corrigendum(s) in its totality / entirety. 5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Gov | |
| Name o | of Tender / Work: - Supervision and Quality Control Consultancy of Bridges |
| Dear Si | r, |
| | |
| as per | your advertisement, given in the above mentioned website(s). |
| docum schedu | ents from Page No to (including all documents like annexure(s), lle(s), etc .,), which form part of the contract agreement and I / we shall abide hereby |
| | |
| | |
| | |
| event t departr reject t | that the information is found to be incorrect/untrue or found violated, then your ment/ organisation shall without giving any notice or reason therefore or summarily he bid or terminate the contract, without prejudice to any other rights or remedy |
| | Yours Faithfully, |

(Signature of the Bidder, with Official Seal)

Appendix-1 to NIT

| S. No. | Package No | Nodal PIU | PIU Included in the Package | No of Bridge | Estimated Construction Cost | No. of Team Leader | No. of Bridge Engineer | No of Assist. Material Engineer | No of Fild Engineer |
|-----------|-------------------|--------------|--------------------------------|-----------------|-----------------------------------|--------------------------|------------------------------|--|---------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 |
| | | | Bhopal | 1 | 12997000 | | | | |
| | | | Raisen | 6 | 78463000 | 1 | 2 | 2 | 8 |
| 1 | SQC/Bridge/51 | Vidisha | Rajgarh | 3 | 39810000 | 1 | <u> </u> | 2 | O |
| | | | Vidisha | 6 | 72908000 | | | | |
| | | | Total | 16 | 204178000 | 1 | 2 | 2 | 8 |
| | | | | | | | | | |
| 2 | SQC/Bridge/ 54 | Balaghat-1 | Balaghat- 1 | 12 | 1251718000 | 1 | 2 | 2 | 6 |
| | | | Total | 12 | 1251718000 | 1 | 2 | 2 | 6 |
| | | | | | | | | | |
| | | | Mandsaur | 2 | 105650000 | | | | |
| | SQC/Bridge/ | D - 41 | Neemuch | 1 | 74285000 | 1 | 1 | 1 | 4 |
| 3 | 57 | Ratlam | Ratlam | 4 | 267710000 | | | | |
| | | | Total | 7 | 447645000 | 1 | 1 | 1 | 4 |
| | | | | | | | | | |
| | | | Barwani | 2 | 92365000 | 1 | 1 | 1 | 3 |
| 4 | SQC/Bridge/60 | Jhabua | Jhabua | 3 | 131722000 | | 1 | Ŧ | 3 |
| | | | Total | 5 | 224067000 | | 1 | 1 | 3 |
| | | | | | | | | | |
| | | | Betul-1 | 6 | 366881000 | | | | |
| | | | Betul-2 | 2 | 174844000 | | | | |
| 5 | SQC/Bridge/69 | Betual-1 | Harda | 1 | 49615000 | 1 | 2 | 2 | 6 |
| | SQC/Blidge/07 | Detuar-1 | Narmadapuram- 2 | 2 | 89674000 | | | | |
| | | | Total | 11 | 681014000 | 1 | 2 | 2 | 6 |
| | | | | | | | | | |
| | | | Damoh-1 | 3 | 100806000 | | | | |
| | | | Damoh-2 | 5 | 128033000 | 4 | _ | _ | _ |
| 6 | SQC/Bridge/73 | Sagar-2 | Sagar-1 | 1 | 79165000 | 1 | 2 | 2 | 7 |
| | | | Sagar-2 | 4 | 182632000 | | | | |
| | | | Total | 13 | 490636000 | 1 | 2 | 2 | 7 |
| | | | | | | | | | |
| | | | Satna-1 | 1 | 29682000 | | | | |
| 7 | SQC/Bridge/76 | Umaria | Sidhi | 1 | 29161000 | 1 | 1 | 1 | 3 |
| ' | SQC/Diluge//0 | Umana | Umaria | 3 | 111573000 | | | | |
| | | | Total | 5 | 170416000 | 1 | 1 | 1 | 3 |

Appendix-2 to NIT

| S.No | Package | Nodal PIU | PIU Included in the Package | Package No | Name of Bridge | No of Bridge | Estimate d Construc tion Cost | |
|------|---------------|--------------|--------------------------------------|------------|---|---|--|----|
| 1 | 2 | 3 | 4 | 5 | 6 | 1 | 6 | |
| | | | Bhopal | MP05BR302 | MRL07-T14 to Berasia to Ruslli,Bridge across Local Nala at Ch. 5500 m. of road | 1 | 129.97 | |
| | | | Raisen | MP29BR308 | T01-Sultanganj to Sunwaha- Sahajpuri,High Level Bridge At Ch. 11400m on Local Nalah (T01- Sultanganj to Sunwaha-Sahajpuri) | 2 | 240.89 | |
| | | | Raisen | MP29BR308 | T01-Sultanganj to Sunwaha- Sahajpuri,Bridge At Ch. 18760m (T01-Sultanganj to Sunwaha- Sahajpuri) | | | |
| | | | Raisen | MP29BR307 | T10-Sanchet to Hakeemkhedi- Padariya Road,High Level Solid Slab Bridge Across River on Sanchet to Hakeemkhedi-Padariya road at Ch. 350m | 1 | 124.12 | |
| | | | Raisen | MP29BR311 | T02-Marheti to Ghoghari,Submersible Solid Slab Bridge Across River on Chainpur toi Chandrua Road at Ch. 4157 | 1 | 126.94 | |
| | | | Raisen | MP29BR309 | T03-NH-12 to Patai,Submersible Box Bridge Across Local Nala on NH-12 to Patai (Dighawan) Road At Ch. 2296 | 1 | 161.83 | |
| | | | Raisen | MP29BR310 | T05-Aliwada to Unchakheda,High Level Solid Slab Bridge Across Local Nala on Aliwada to Unchakheda At Ch. 3165 | 1 | 130.85 | |
| 22 | SQC/Bridge/51 | Vidisha | Rajgarh | MP30BR307 | T01-Khilchipur to Bhoomariya,Barkheda Bridge | 1 | 143 | |
| | | | Rajgarh | MP30BR306 | T09-NH-3 (Biaora) to Manoharthana (Rajasthan Seema) via Kalipeeth,Chamari Bridge | 1 | 125.78 | |
| | | | Rajgarh | MP30BR305 | MRL08-Sultaniya to Raipuriya Via Bhandawad,Sultaniya Bridge | 1 | 129.32 | |
| | | | Vidisha | MP45BR311 | MRL06-Haidergarh to Amarpur Via Gunnotha,Bridge Across KOTRA RIVER on Haidergarh to Gunnotha Road | 1 | 163.2 | |
| | | | Vidisha | MP45BR309 | MRL03-Balrampur to Rusallisahu,MINOR BRIDGE AT CHAINAGE 430 4x10 Mtr | 1 | 138.43 | |
| | | | Vidisha | MP45BR313 | T17-T08 (Bhoriya) to Santoshpur,Veg Nadi Bridge at Ch 220 5x10 Mtr Slab | 1 | 152.48 | |
| | | | | Vidisha | MP45BR312 | T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi,MINOR BRIDGE AT CHAINAGE 12240 M. 2x8 Mtr | 1 | 77 |
| | | | Vidisha MD45BD314 Ro | | T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi, Minor Box Bridge at Ch 3400 m 3mx3m 3 nos - 2unit | 1 | 98.97 | |
| | | | Vidisha | MP45BR313 | T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi,Minor Box Bridge at Ch 10180m 3mx3m 3 nos - 2unit | 1 | 99 | |
| | | | | | Total | 16 | 2041.78 | |

| | | | | 1 | | | , |
|----|-----------------|------------|--|-----------|---|----|-----------|
| | | | Balaghat-1 | MP01BR811 | Moudha to Katangi.Moudha Katangi Bridge | 1 | 1660.89 |
| | | | Balaghat-1 | MP01BR812 | Batkari to Bodaljhola.Borgaon Akola Bridge | 1 | 1750.26 |
| | | | Balaghat-1 | MP01BR813 | O-Batkari to Bodaljhola.Batkari Bodaljhola Bridge | 1 | 902.42 |
| | | | Balaghat-1 | MP01BR814 | Bhakkutola to Lodangi.Bhakkutola Lodangi Bridge | 1 | 633.11 |
| | | | Balaghat-1 | MP01BR815 | Sukaldand to Nandora.Sukaldand Nandora Bridge | 1 | 846.66 |
| 22 | GOG/P /54 | B 1 1 . 1 | Balaghat-1 | MP01BR816 | O-Batama to Kalkatta.Batama to Kalkatta bridge ch 1035 m | 1 | 523.16 |
| 23 | SQC/Brg./54 | Balaghat-1 | Balaghat-1 | MP01BR817 | Newarwahi to Lodama.Newarwahi - Dewalgaon to Lodama Bridge | 1 | 1210.15 |
| | | | Balaghat-1 | MP01BR818 | Adhiyatola To Galatola.Adhiyatola To Galatola Bridge | 1 | 1147.93 |
| | | | Balaghat-1 | MP01BR819 | O-Kandrikala to kattipar.Kandrikala to kattipar Bridge | 1 | 465.6 |
| | | | Balaghat-1 | MP01BR820 | Devalgoan To Nansari.Devalgoan To Nansari (M H) Bridge | 1 | 1291.6 |
| | | | Balaghat-1 | MP01BR821 | O-Keratola to Satona.Keratola to Satona on Son river Bridge Ch 800 m | 1 | 1394.86 |
| | | | Balaghat-1 | MP01BR822 | O-Lodama - mundidadar- Madyapar Ghanghartola to Tatidhar.Lodama - mundidadar- Madyapar Ghanghartola to Tatidhar Tada River Bridge Ch 12400 m | 1 | 690.54 |
| | | | | | Total | 12 | 12517.18 |
| | | Ratlam | Mandsaur | MP24BR310 | Construction of LSB on Mandsaur Sanjeet Road (MDR) to Budha Jharda Malhargarh CH12900 30mX5Nos | 1 | 58356000 |
| | | | Mandsaur | MP24BR311 | Construction of LSB on Mandsaur Sanjeet Road (MDR) to Budha Jharda Malhargarh CH18400 15mX10Nos | 1 | 47294000 |
| 3 | SQC/Bridge/57 | | Neemuch | MP27BR308 | Construction of LSB on Mhow Neemuch Road to Palsoda Jharda CH 5600 12mX20 Nos | 1 | 74285000 |
| | | | Ratlam | MP31BR311 | JAORA SITAMAU ROAD (ROLA) TO JAORA ALOTE RAOD AT RD. 7250 M. | 1 | 45174000 |
| | | | Ratlam | MP31BR312 | JAORA SITAMAU ROAD (ROLA) TO JAORA ALOTE RAOD AT RD. 9350 M. | 1 | 93562000 |
| | | | Ratlam | MP31BR313 | SHIVGARH TO RAOTI BAJNA ROAD AT RD- 10220M | 1 | 79030000 |
| | | | Ratlam | MP31BR314 | SARWAN TO BALLIKHEDA BRIDGE AT RD -1175M | 1 | 49944000 |
| | | | | | Total | 7 | 447645000 |
| | | | | | | | |
| | 4 SQC/Bridge/60 | | Barwani | MP02BR308 | Construction of High Level Bridge at Ch. 6900 M. at Pati to Charpatia Road | 1 | 52781000 |
| 4 | | Jhabua | Barwani MP02BR310 Construction of High Level Bridge at Ch. 2900 M.at Dhanora to Babdad (MDR)Road | | | 1 | 38669000 |
| | | | Jhabua | MP19BR308 | HIGH LEVEL PITOL KHURD BRIDGE AT CH 10200m | 1 | 62419000 |

| | | | Jhabua | MP19BR302 | SUBMERSIBLE KHEDA BRIDGE AT CH 800m | 1 | 39814000 |
|---|-------------------------|------------|--------------------|-------------|--|----|-----------|
| | | | Jhabua | MP19BR307 | HIGH LEVEL GULABPURA BRIDGE AT CH 7100m | 1 | 29489000 |
| | | | | | Total | 5 | 224067000 |
| | | | | | | | |
| | | | Betul-1 | MP03BR307 | Const. of Submersible Bridge on MRL05-Badus To Pangra - Bhayawadi at Rd. 2700 M. On Machna River | 1 | 101113000 |
| | 5 SQC/Bridge/69 Betil-1 | | Betul-1 | MP03BR308 | Const.of Submersible Bridge on T01- NH-69 BetulBazar to Barvi-Rawa at Rd. 21550 M. On Khedikort River | 1 | 51519000 |
| | | | Betul-1 | MP03BR309 | Const. of Submersible Bridge on MRL02-Katkuhi Naharpur To Imlidhana at Rd. 4600 M. On Machna River | 1 | 68428000 |
| | | | Betul-1 | MP03BR310 | Const.of Submersible Bridge on Ratanpur To Jhapal-Bhandwa- Pathakheda(NH59A) Rd.6000 M.On Kajal River | 1 | 36992000 |
| 5 | | 59 Betil-1 | Betul-1 | MP03BR311 | Const. of Submersible Bridge on Ghodadongari-Ranipur to Keolari Chhuri Salaiya Rd. 4200 M Local Nala | 1 | 43498000 |
| | | | Betul-1 | MP03BR312 | Const. of Submersible Bridge on T08- Padhar (NH-69) to Jhadkund at Rd. 12780 M. On Machna River | 1 | 65331000 |
| | | | Betul-2 | MP3BR305 | Const. of HLB Bridge on Saikheda to Parasdoh Bisnoor Road at Rd. 25050 M. (Tapti River) | 1 | 114364000 |
| | | | Betul-2 | MP3BR306 | Const. of HLB on Masod-Hiwarkhed Dhabla to Sendurjana Road at RD 10900 M. (Tapti River) | 1 | 60480000 |
| | | | Harda | MP15BR306 | Kothami River Bridge on T-04 Khirkiya Morgadi Road to Ajrood Mall | 1 | 49615000 |
| | | | Narmadapur am-2 | MP16 BR 314 | Bridge Across Machwasa River on T-01 Hathwas (Pipariya) to Jamara at Ch 3100m | 2 | 40964000 |
| | | | Narmadapur am-2 | MP16 BR 314 | Bridge Across Korni River on T-01 Hathwas (Pipariya) to Jamara at Ch 7100m | 2 | 48710000 |
| | | | | | Total | 11 | 681014000 |
| | | | | | | | |
| | | | Damoh-1 | MP08BR312 | Major Bridge Under Road Package No. MP-08-714 At.Ch. 1500M | 1 | 29514000 |
| 6 | | Sagar 3 | Damoh-1 | MP08BR313 | Major Bridge Under Road Package No. MP-08-714 At.Ch. 4100M | 1 | 25553000 |
| 6 | SQC/Bridge/73 | Sagar-2 | Damoh-1 | MP08BR314 | Major Bridge Under Road Package No. MP-08-714 At.Ch. 11500M | 1 | 45739000 |
| | | | Damoh-2 | MP08BR310 | Major Bridge Under Road Package No. MP-08-705 At. 9400M | 2 | 39812000 |

| | | | Damoh-2 | MP08BR310 | Major Bridge Under Road Package No. MP-08-705 At. 9625M | | |
|---|---------------|--------|----------|-------------|--|----|-----------|
| | | | Damoh-2 | MP08BR311 | Major Bridge Under Road Package No. MP-08-708 At.Ch. 6100M | 1 | 37133000 |
| | | | Damoh-2 | MP08BR315 | Major Bridge in T02- Kuluwa kumahri- Kumhari-Paterariya-Sagoni-Kusmi At. 450M | 2 | 51088000 |
| | | | Damoh-2 | MP08BR315 | Major Bridge in T02- Kuluwa kumahri- Kumhari-Paterariya-Sagoni-Kusmi At. 2050M | 2 | 51066000 |
| | | | Sagar-1 | MP33 BR-318 | Highlevel Bridge at Ch 12450M on Pipariya to Shekhpur Road | 1 | 79165000 |
| | | | Sagar-2 | MP33BR319 | Construction of High Level Bridge on Dhasan river at Ch. 9000m. Padrai to Dhakrai Road | 1 | 40310000 |
| | | | Sagar-2 | MP33BR320 | Major Brige across local nalla on T03-NH 26 to Deori to Naryaoli to Tajpur at RD 21500 | 1 | 54222000 |
| | | | Sagar-2 | MP33BR321 | Major Bridge across local nalla on T03-NH 26 to Deori to Naryaoli to Tajpur at RD 38700m | 1 | 48869000 |
| | | | Sagar-2 | MP33BR322 | Major Bridge across local nalla on T03-NH 26 to Deori to Naryaoli to Tajpur at RD 39300 | 1 | 39231000 |
| | | | | | Total | 13 | 490636000 |
| | | | | | | | |
| | | | Satna 01 | MP34BR315 | MRL-10 Sundra Singhpur Road to Madai via shivrajpur | 1 | 29682000 |
| | | | Sidhi | MP41BR-302 | T01-NH 75 to Bamhani-Magrohar Road (RCC Box Bridge 4 Unit of 3X5X6M at Chainage 18200 M) | 1 | 29161000 |
| 7 | SQC/Bridge/76 | Umaria | Umaria | MP44BR303 | NH-78 to Kachharwar, Umrar River (Chainage at 7960 m.) | 1 | 26805000 |
| | | | Umaria | MP44BR305 | NH-78 to Kachharwar, Umrar River (Chainage at 9425 m.) | 1 | 27406000 |
| | | | Umaria | MP44BR306 | SH-10 to Sukhdas Road, Bhadar River (Chainage at 6350 m.) | 1 | 57362000 |
| | | | | | Total | 5 | 170416000 |

Appendix-3

<u>Guidelines for Participating in Tender</u> (<u>Percentage Rate</u>)

- **A.** For searching Tenders & Tender Document and procedure for submission of Tenders, Bidders should refer Annexure-C of this NIT. In additions, for Submission of Bid (Financial & Technical Bids) Bidders are advised to go through guidelines given below:
- i) For submission of Financial Bid, BOQ Template (Price Schedule) is available on the portal. This template must not be modified/replaced by the bidder. This template may be downloaded and Name of the Bidder should be filled in the relevant line. For quoting rates click the select button. If rates are 'Above' SSR Select 'Excess' and quote the rates, if quoted rate are 'Below' SSR Select 'Less' and quote the rate, if rate is at par Select Excess or Less and quote zero '0' rate. An other BOQ (schedule of items) as given an Annexure-II (A) will also appear online & bidder may view Name of Roads, Length and different items of work to be executed.
- ii) Bidders are not to make entries in any other column or write any condition etc., If BOQ file is found to modified by the bidder the bid will be rejected.
- iii) After submission of bid, bidder has to click freeze button. If bidder intends to make any changes in the bid submitted he will have to go to re-submission options available on the portal. After modification, the Price Bid will have to be again uploaded and frozen. This can be done by the bidder any number of times before last date of bid submission. Every time bidder will have to freeze the bid after submission. After successful submission of bid the bidder will get Bid submission summary a Proof of Bid Submission.
- **B-** 1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging into the portal. The e-token may be obtained from one of the Authorized Certifying Authorities such as eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS.
 - 2. Bidder then logs into the portal giving user id / password chosen during enrollment.
 - 3. The e-token that is registered should be used by the bidder and should not be misused by others.
 - 4. DSC once mapped to an account cannot be remapped to any other account. It can only be inactivated.
 - 5. The Bidders can update well in advance, the documents such as certificates, purchase order details etc., under My Documents Option and these can be selected as per tender requirements and then attached along with bid documents during bid submission. This will ensure lesser 'upload of bid documents.
 - 6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then submit the documents as per the tender document, otherwise, the bid will be rejected.
 - 7. The BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the relevant Columns, else the bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name and Values only.
 - 8. If there are any clarifications, this may be obtained online through the e-procurement Portal, or through the contact details given in the tender document. Bidder should take into account the corrigendum published before submitting the bids online.
 - 9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule and they should be in PDF/XLSIRAR/DWF formats. If there is more than one document, they can be clubbed together.
 - 10. The bidder should reads, the terms and conditions and accepts the same to proceed further to submit the bids.
 - 11. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid any delay or problem during the bid submission process.

- 12. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the Memory available at the Client System as well as the Network bandwidth available at the client side at that point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. This will help in quick uploading even at very low bandwidth speeds.
- 13. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that he/she completes the Bid Submission Process. Bids which are not frozen are considered as Incomplete/ Invalid bids and are not considered for evaluation purposes.
- 14 The **Tender Inviting Authority** (**TIA**) will not be held responsible for any sort of delay or the difficulties faced during the submission of bids online by the bidders due to local issues.
- 15. The bidder may submit the bid documents online mode only, through this portal. Offline documents will not be handled through this system.
- 16. At the time of freezing the bid, the e-Procurement system will give a successful bid updation message after uploading all the bid documents submitted and then a bid summary will be shown with the bid no, date & time of submission of the bid with all other relevant details. The documents by submitted the bidders will be digitally signed using the e-token of the bidder and then submitted.
- 17. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token of the Submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and will also act as an entry point to Participate in the bid opening event.
- 18. Successful bid submission from the system means, the bids as uploaded by the bidder is received and stored in the system. System does not certify for its correctness.
- 19. The bidder should see that the bid documents submitted should be free from virus and if the documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.
- 20. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid submission.
- 21. All the data being entered by the bidders would be encrypted at the client end, and the software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be viewable by unauthorized persons during bid submission and not viewable by anyone until the time of bid opening. Overall, the submitted bid documents become readable only after the tender opening by the authorized individual.
- 22. During transmission of bid document, the confidentiality of the bids is maintained since the data is transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption of sensitive fields is also done.
- 23. The bidders are requested to submit the bids through online e-Procurement system to the TIA well before the bid submission end date and time (as **per Server System Clock**).

ASSISTANCE TO BIDDERS

- 1) Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.
- 2) Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in general may be directed to the 24x7 MP TENDERS Portal Helpdesk.
- 3) The More information useful for submitting online bids on the MP TENDERS Portal may be obtained at: https://mptenders.gov.in/nicgep/app

M.P. Rural Road Development Authority

Format-A

Technical Qualification abstract format (for non -JV Bidders)

NIT No. -

Nodal PIU-/Pakage No

Name of Consultant:

| S. | Name of Nodal PIU | Package Cost (Rs. | Abstract of Expe Construction wo Bridges each cost crore durin | rk of at least 5 m | najor | Abstract of Experience of SQC works of Bridge Construction work for 3 years (certified by officer not below EE rank) | | | | | | | |
|----|----------------------|----------------------|---|--------------------|----------|--|--|-----------------------------------|------------------------------------|----|----------------------------------|----------|--|
| | & Pkg No | In Lakhs) | Name of Govt. Department / undertaking | Name of Bridge | Pg No | Name of Work | Name of Govt. Deptt./ Undertaking | Period of work from | Duration of work (in months) | | Certificate issued by whom | Pg No | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 9 | 10 | 11 | 12 | 13 | 14 | |
| 1 | | | (i) | | | (i) | | | | | | | |
| | | | (ii) | | | (ii) | | | | | | | |
| | | | (iii) | | | (iii) | | | | | | | |
| | | | (iv) | | | (iv) | | | | | | | |
| | | | (v) | | | (v) | | | | | | | |
| | | | (vi) | | | (vi) | | | | | | | |
| | | | (vii) | | | (vii) | | | | | | | |
| | | | | | | | | total Experience (in months | | | | | |

M.P. Rural Road Development Authority

Technical Qualification abstract format (for JV Bidder)

Format- A-1

NIT No. -

Nodal PIU- /Pakage No

Name of Consultant :

| S. N No. P | Name | Package Il Cost & (Rs. In Lakhs) | Abstract of Experience of Supervising Construction work of at least 5 major Bridges each costing not less than Two crore during last five years | | | | | | Abstract of Experience of SQC works of Bridge Construction work for 3 years (certified by officer not below EE rank) | | | | | |
|---------------|-----------------------------------|---|---|----------------------|------------------|-------------------|------------------|----------|--|--|-----------------------------------|--|----------------------------|----------|
| | of Nodal PIU & Pkg No | | Name of Govt. Department / undertaking | Lead Partner | | Other Partner | | Pg No | Name of Work | Name of Govt. Deptt./ Undert | Period of work from | Share of Duration of work (in | Certificate issued by whom | Pg No |
| | | | undertaking | Name of Bridge | share of Cost | Name of Bridge | share of Cost | | | aking | | months) | | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | | (i) | | | | | | (i) | | | | | |
| | | | (ii) | | | | | | (ii) | | | | | |
| | | | (iii) | | | | | | (iii) | | | | | |
| | | | (iv) | | | | | | (iv) | | | | | |
| | | | (v) | | | | | | (v) | | | | | |
| | | | (vi) | | | | | | (vi) | | | | | |
| | | | (vii) | | | | | | (vii) | | | | | |
| | | | | | | | | | | | total Experience (in months | | | |

M.P. Rural Road Development Authority Technical Qualification Abstract format

Format -B

NIT NIT No. -No Nodal PIU- /Pakage No Name of Consultant :

| | Certificates Submitted online | | | | Financial Turnover (receipts from consultancy fee only) | | Turnover in form of consultancy fee for last five | | | | |
|------|--|--------------------|--------|---------|---|------|--|--|-------|--|--|
| S.No | Certificate | Submitted (Y/N) | Pg No. | Year | Cost in lakhs | | years | | | | |
| | | | | | | Year | Total Consultancy fee receipts as per 26 AS | Certificate of CA regarding turnover in form of Consultancy fee - if submited (Yes/ No) | Pg No | | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | | |
| 1 | Affidavit | | - | 2017-18 | - | - | - | - | | | |
| 2 | PAN No | | - | 2018-19 | - | - | - | - | | | |
| 3 | EPF Reg. No. | | _ | 2019-20 | _ | _ | - | - | | | |
| 4 | GST No. | | _ | 2020-21 | - | | - | = | | | |
| 5 | Power of Attorney | | _ | 2021-22 | - | _ | - | - | | | |
| 6 | Firm Organization details in Ann. II & Ann-D of NIT | | - | | - | - | - | - | | | |
| 7 | Details of Similar nature of work in AnnIII with employers Certificate | | - | | - | - | - | - | | | |
| 8 | Team composition with CV of Team Leader /Bridge Engineer in prescribed form Ann-IV | | - | | - | - | - | - | | | |
| 9 | P/L A/c, Balance Sheet of 2017-18 to 2021-22. | | _ | | = | _ | _ | = | | | |
| 10 | Partnership deed, Article / Memorandum of association with copy of registration. | | _ | | - | - | - | - | | | |
| 11 | Documents in support of qualification & experience of TL/RE. | | - | | - | - | - | - | | | |
| 12 | Form 26AS(2017-18 to 2021-22) | | _ | | _ | _ | _ | _ | | | |
| 13 | Tender Condition Acceptance Letter | | | | _ | _ | _ | - | | | |
| 14 | Name of Packages awarded after 01.04.2022 | | | | | | | | | | |

M.P. Rural Road Development Authority

Technical Qualification abstract format

NIT No. -Nodal PIU- /Pakage No

Name of Consultant

Qualification of Key Personnel

Format -C

| Team Leader | | | | Bridge Engineer | | | | | | |
|-------------|------------------------------|--|--|-----------------|--|---|-----------|--|--------|--|
| S.No | Brief Requirement as per RFP | | Details regarding proposed Team Leader | Pg No | Brief Requirement as per RFP | Details regarding proposed Bridge Engineer | Pg. No | Details regarding proposed Bridge Engineer | Pg. No | |
| | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | |
| 1 | | | Name | | | Name | | Name | | |
| 2 | Qualification : | Graduate in Civil Engg. (as per Annexure-V) | | | Graduate in Civil Engg. (as per Annexure-V) | | | | | |
| 3 | Experience : | Minimum of 20 Years Experience of Civil Engg.Work (as per Annexure-V) | | | Minimum of 15 Years Experience of Civil Engg.Work (as per Annexure-V) | | | | | |
| 4 | | 5 years experience in bridge constructions Supervision (as per Annexure -V) | - | - | 5 years experience in bridge construction Supervision (as per Annexure -V) | | | | | |
| | | | - | - | Should have Completed Const. of at least 3 Major brg under suprvision during last 5 Yr. each valuing not less than 2 cr. | | | | | |
| 5 | Age : | Not more than 65 Yrs (relaxable upto 70 Yr (as per Annexure-V) | | | Not more than 60 Yrs (relaxable upto 65 Yr (as per Annexure-V) | | | | | |
| 6 | CV Signed : | Yes/No | - | - | Yes/No | | | | | |