

**GOVERNMENT OF MADHYA PRADESH**  
**MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY**  
**(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)**  
**5<sup>th</sup> Floor, Block-II, Paryavas Bhawan, Arera Hills, BHOPAL (M.P.) – 462011**

**DETAILED NOTICE INVITING OFFERS FOR SQC CONSULTANCY OF BRIDGES**

**(E-procurement Notice)**

**No. -10751/22/D-12/SQC-Brg./2022**

**Bhopal, Dated : 04/08/2022**

Madhya Pradesh Rural Roads Development Authority invites online proposals from the reputed consultants for Supervision and Quality Control Consultancy of Bridge works being constructed under PMGSY/other Schemes for the packages given below on e-procurement portal <https://www.mptenders.gov.in>. The consultant is required to administer the services as the 'Engineer', ensuring that the contractual clauses related to the quality and quantity are adhered to and the works are implemented in accordance with codal provisions/specifications within the stipulated time.

S.No	Package	Nodal PIU	PIU Included in the Package	No of Bridge	Esimated Construction Cost	EMD (IN RS)
1	2	3	4	5	8	9
1	SQC/Bridge/42	Chindwara	Chhindwara	25	363032000.00	<b>218000.00</b>
			<b>Total</b>	<b>25</b>	<b>363032000.00</b>	
2	SQC/Bridge/43	Seoni	Mandla	3	33808000.00	<b>106000.00</b>
			Seoni	10	99039000.00	
			Katni	1	15132000.00	
			Narsinghpur	2	28600000.00	
			<b>Total</b>	<b>16</b>	<b>176579000.00</b>	
3	SQC/Bridge/44	Alirajpur	Jhabua	15	97531000.00	<b>113000.00</b>
			Alirajpur	7	90549000.00	
			<b>Total</b>	<b>22</b>	<b>188080000.00</b>	
4	SQC/Bridge/45	Barwani	Dhar	7	125203000.00	<b>16700.00</b>
			Barwani	17	154230000.00	
			<b>Total</b>	<b>24</b>	<b>279433000.00</b>	
5	SQC/Bridge/46	Khandwa	Burhanpur	6	66875000.00	<b>210000.00</b>
			Khandwa	19	141897000.00	
			Khargone	6	84798000.00	
			Indore	8	57698000.00	
			<b>Total</b>	<b>39</b>	<b>351268000.00</b>	
6	SQC/Bridge/47	Ujjain	Ujjain	8	72053000.00	<b>159000.00</b>
			Dewas	16	142484000.00	
			Ratlam	6	51455000.00	
			<b>Total</b>	<b>30</b>	<b>265992000.00</b>	

7	SQC/Bridge/48	Betul-1	Harda	6	55939000.00	256000.00
			Hoshangabad	8	81191000.00	
			Betul-1	18	290502000.00	
			<b>Total</b>	<b>32</b>	<b>427632000.00</b>	
8	SQC/Bridge/49	Satna	Umaria	1	15759000.00	158000.00
			Satna	6	80618000.00	
			Panna	10	145056000.00	
			Shahdol	2	21835000.00	
			<b>Total</b>	<b>19</b>	<b>263268000.00</b>	
9	SQC/Bridge/50	Sagar-1	Sagar	12	263592000.00	225000.00
			Chhatarpur	2	29462000.00	
			Damoh	7	81674000.00	
			<b>Total</b>	<b>21</b>	<b>374728000.00</b>	
10	SQC/Bridge/51	Vidisha	Bhopal	1	12997000.00	122000.00
			Raisen	6	78463000.00	
			Rajgarh	3	39810000.00	
			Vidisha	6	72908000.00	
			<b>Total</b>	<b>16</b>	<b>204178000.00</b>	
11	SQC/Bridge/52	Guna-1	Guna	7	108315000.00	112000.00
			Gwalior	2	12953000.00	
			Morena	5	39683000.00	
			Shivpuri	1	25302000.00	
			<b>Total</b>	<b>15</b>	<b>186253000.00</b>	

- Name of Bridges included in the package are given in Appendix-2.

1. Tender documents consisting of qualification information and eligibility criterion of bidders, and the set of terms & conditions of contract to be complied by the consultants can be seen and downloaded online on the website <https://www.mptenders.gov.in> Tender documents may be purchased online from <http://www.mptenders.gov.in> as per time schedule mentioned in Critical Dates after making online payment of cost of tender document Rs. 11200/- ( Including GST) for each package.
2. (a) The amount of Bid Security, Cost of Bid Document and Service Charges as appearing on e-procurement portal are to be paid Simultaneously through Debit / Credit Card, Internet Banking, or System generated Bank Challan for NEFT / RTGS before submission of Bid. Bid Security of bidders will be refunded online in the Bank A/c notified by the bidders at the time of submission of Bids. To avoid last day rush / breakdown in system consultants are advised to ensure aforesaid payment of Bid Security at least one day in advance before the end date of Bid Submission. Department will not be responsible if consultant fails to pay the amount due to Server / Power failure or any other reason.

(b) The bidders are required to submit affidavit strictly on prescribed form (Annexure 'A' of this NIT) affirming correctness of information furnished with the Bid. This affidavit in the form of Scanned Copy is to be uploaded with the technical bid online. If affidavit is not on prescribed form or not uploaded with the technical bid, Consultant will be disqualified at Technical evaluation stage. Original affidavit need not to be submitted.

(c) Tender document Conditions Acceptance Letter as given in Annexure-D of this NIT duly signed by consultant is to be Uploaded.

3. Qualification criteria :-

To qualify for award of work :-

a. Annual turnover (receipts from consultancy fee only) of not less than Rs. 50.00 lakhs in any 3 years during last 5 years. Consultants are required to submit P/L A/c, Balance Sheet certificate of CA that turnover in form of consultancy fee should be submitted for last 5 years (2016-17 to 2020-21) and also submit copy of form 26 AS in support thereof.

b. Experience of supervision and quality control work of Bridge construction works for 3 years. (Relating to Govt. Departments/ Undertaking). In support of this, experience certificate issued by an officer ( not below the rank of executive engineer) of the employer should be attached.

c. Experience of supervising construction work of at least 5 major Bridges each costing not less than Rs. 2 crore (two crore) during last five years.  
Such consultants should also have a team of engineers having adequate experience of Bridge construction supervision.

d. Consultants shall be allotted work as per their bid capacity. For calculating the bid capacity (in terms of no. of packages) of each consultant, bridge SQC works allotted after **01-10-2021** and currently supervised by him shall be taken into account. Bid capacity shall be assessed on the basis of average turnover during last 3 years;

- |    |                                |                      |
|----|--------------------------------|----------------------|
| a. | Rs. 50 lakhs to Rs. 75 lakhs – | one package.         |
| b. | Rs. 75 lakhs to Rs. 1 Crore –  | upto two packages.   |
| c. | Rs. 1 crore to Rs. 2 crore –   | upto three packages. |
| d. | Rs. 2 crore to Rs. 4 Crore–    | upto four packages.  |
| e. | Rs. 4 crore to Rs. 6 Crore–    | upto six packages    |
| f. | Rs. 6 crore to Rs. 10 Crore–   | upto seven packages  |
| g. | More than Rs. 10 Crore –       | upto eight packages. |

MPRRDA reserve the right to limit the allotment of work upto four packages only.

(a) In Addition to estimated cost of construction work and no. of Bridges of each package shown in Col. No. 5 & 6 above, supervision of additional no. of Bridges (new or incomplete) may also be allotted, at any time, to the consultants which will be treated as part of the agreement and consultant will be bound to supervise such works, provide staff as per norms and attend all formalities/ prepare final bill etc. on completion of package/ Bridge.

(b) Consultant should submit C.V. of TL & Bridge Engineer of the required no. as given in Appendix-1 to NIT.

- (c) **Consultant will have to submit separate CV of Team Leader and Bridge Engineer for each package he is bidding for. If one CV is submitted for more than one packages bidder will be disqualified for all such packages.**
4. Submission of Bid
- Bid (both technical & financial) to be submitted online as below as per time line given in Critical dates,
- (a) Online Technical bid will consist of documents as given in Annexure-C to this NIT.
- (b) Financial Bid – to be submitted online as percentage of the estimated cost of construction work on prescribed form as appearing on e-tender portal [www.mptenders.gov.in](http://www.mptenders.gov.in), portal.
5. Opening of Bids :- Both Technical of financial Bids will be opened at MPRRDA Hqrs. Block-2 5<sup>th</sup> floor Paryavas Bhawan Bhopal on the date & time given in Critical Dates.
6. Period of consultancy service is 24 months including rainy season from the date of work order.
7. Each Package includes SOC work of more than one PIU as indicated in column -4 above. Agreement will, however, be signed with GM of designated (Nodal) PIU and payment will also be released by him on verification of bill by concerned GM, PIU.
8. Consultants who failed to provide Team Leader and Bridge Engineer of required qualification and experience in the last call despite given ample time are not eligible to participate in the Tender.
9. (a) Composition of team for each package is given in Appendix-1 to this NIT. Table-1 below para 5.3.1 of TOR relating to team composition may be treated to have been replaced by Appendix-1. There is no change in other conditions such as facilities to be provided to the staff etc. Package wise details of bridges are given in Appendix-2 to this NIT.
- Note;- Guidelines for submission of online bids are given in Appendix-3 to this NIT.
10. **If lowest rates offered by two or more bidders are equal, fresh limited tenders will be invited from such bidders through e-tender portal before taking decision on the tender.**
11. Special Conditions – Special conditions as given in annexure – B are part of tender document / agreement.
12. **Taxes – The rates quoted by the contractor are deemed to be inclusive of the sales and other levies, royalties, cess, toll. Taxes of Central and State Government, local bodies and authorities except GST, that the contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the contractor shall be paid separately. Contractors will have to get themselves registered under GST and quote GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.**
13. **Consultant who has prepared DPR of the Bridges will not be allowed to participate in the particular package in which such Bridges are included.**
14. Conditions of this NIT will prevail over the conditions of the tender document in case of any inconsistency between the two.
15. Other details may be seen in the Tender document for SQC of Bridge works **June-2021** on our website <http://www.mptenders.gov.in>.

**Critical Dates :-**

S.No.	Stages	Date & Time
1	Publishing Date	05/08 /2022 17:00 hrs.
2	Document Download/Sale Start Date	05/08/2022 17:30 hrs.
3	Bid Submission Start Date	06/08/2022 11:00 hrs.
4	Bid submission Closing Date	22/08/2022 17:30 hrs.
5	Bid Opening Date	24/08 /2022 11:00 hrs.

**Note:- Date of Financial Bid opening will be notified on the e-tender portal after Technical bid evaluation.**

**Chief General Manager (Tender)  
Madhya Pradesh Rural Road Development  
Authority, Bhopal  
Bhopal, Dated : 04/08 /2022**

**End No 10752/22/D-12/SQC-Brg./22**

**Copy to,**

- 1. Commissioners Public Relation, Ban Ganga Bhopal.**
- 2. Engineer in Chief Public Works Departments, Arera Hills, Bhopal.**
- 3. Chief in Engineer, Madhya Pradesh Rural Road Development Authority Bhopal.**
- 4. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.**
- 5. Managing Director M.P. Road Development Corporation, Arera Hills, Bhopal.**
- 6. Chief Engineer, Central Public Works Departments, Nirman Sadan Arera Hills Bhopal.**
- 7. All Divisional Commissioners .**
- 8. All Collectors.**
- 9. Chief Executive Officers, Zilla Panchayat (all).**
- 10. Chief General Manager, MPRRDA, Bhopal-1 & 2, Indore , Jabalpur, Rewa.**
- 11. General Manager Programme Implementation Units, MPRRDA (all).**

**Chief General Manager (Tender)  
Madhya Pradesh Rural Road Development  
Authority, Bhopal**

FORMAT OF AFFIDAVIT

Package no. ....

**Affidavit**

I.....S/o..... Aged..... years resident of  
(address.....)

(For and behalf of (Name of firm) .....), do here  
by and herewith solemnly  
affirm / state on oath that: -

- 1. Information furnished with the Bid for the package no. mentioned above is correct in all respects to the best of my knowledge and belief .**
- 2. No retired gazetted officer who has retired within last two years is in the employment with the firm.**
- 3. No near relative is working in the department, (Note: - By the term near relatives is meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-law, Father-in-law, Mother-in-law.)**

**Or**

- 4. \*I hereby certify that I have been authorized by .....  
..... (the bidder) to sign on his / their  
behalf, the bid of the package no. mentioned above.**

**\*Not required in case of proprietorship firm**

Bidder has to indicate below his signature that  
he is proprietor of the firm.

Deponent

(.....)

\*Strike out whichever is not applicable

\*Proprietor/Partner/ Authorized signatory  
/ for and on behalf (Name of Firm)

**Verification**

I.....S/o..... do here by affirm that  
the contents submitted in Technical & Financial Bid are true to the best of my knowledge  
and belief and are based on my / our record.

Verified that this..... Date of .....20\_\_ at (Place).....

Deponent

(.....)

Proprietor/Partner/ Authorized signatory  
/ for and on behalf (Name of Firm)

## **Special conditions**

- (i) After acceptance of tender, consultant shall be informed that tender has been accepted subject to his/their providing services of a suitable Team Leader/RE/Bridge Engineer. Team Leader/Resident Engineer/Bridge Engineer proposed in the technical Bid has to attend MPRRDA office for discussion/interview on the specified date & time. If proposed T.L./RE/BE is not assessed suitable for the assignment consultant will have to provide a suitable Substitute of equal or higher qualification and experience. Such Substitute will be subject to approval by MPRRDA after personal interview.  
consultant will also have to submit a joint undertaking for each of the key personnel regarding their availability during the whole contract period.
- (ii) If Team Leader/RE/Bridge Engineers Proposed in the technical bid do not appear for interview for the assignment, a penalty of Rs. 50000/- will be levied and recovered from the consultant
- (iii) If proposed Team Leader/RE/BE is rejected and a Substitute is approved and Substituted Team Leader/RE/Bridge Engineer does not join duties or replaced during the contract period similar penalty of Rs. 50000/- will be payable by the consultant.
- (iv) If consultant fails to provide a acceptable Team Leader/RE/Bridge Engineer even after given two opportunities with in a month time from the date of communication of provisional approval of tender, tender of consultant will be rejected and he will be debarred from participation in tenders for a period of one year.
- (v) Frequent replacement of Team Leader/Resident Engineer/Bridge Engineer and other technical staff without valid reason will also be cause for termination of agreement.
- (vi) If a Team Leader/RE/Bridge Engineer working with a consultant leaves his assignment during the currency of contract without valid reason/approval by CGM he will not be allowed to work with any other consultant in MPRRDA for a period one year.

**Note : -**

- 1. Consultant shall deploy Lab Technician equal to the number of AME and other staff for smooth functioning of office.
- 2. The staff may be deployed in proportion to no. of bridges for which work order has been issued.
- 3. If proportionate progress is not achieved, then staff may be reduced only after written permission from concerned CGM.
- 4. Headquarters of Bridge Engineer as given above are subject to be changed as per requirement of work.
- 5. Where work of more than one PIU is to be supervised by a Bridge Engineer, the specific PIUs for such purpose will be decided by CGM.

**Chief General Manager (Tender)  
Madhya Pradesh Rural Road Development  
Authority, Bhopal**

## **Annexure-C to NIT**

### **List of documents to be attached with Technical Bid:**

Technical Bid should be submitted strictly in following folders as below: - (Limited to)

- (i) Bid submission letter, scanned copy of Affidavit, PAN, EPF, GSTIN, Power of Attorney. (10 pages)
- (ii) Firm organization details in Annexure -II. &Annex- D of NIT. (5 pages)
- (iii) Details of Similar nature of work in Annexure-III with employers Certificate. (20 pages)
- (iv) Team composition with CV of Team Leader /Bridge Engineer in prescribed form Annexure-IV.(20pages)
- (v) P/L A/c, Balance Sheet of 2016-17 to 2020-21. (30 pages)
- (vi) Partnership deed, Article / Memorandum of association with copy of registration, Documents in support of qualification & experience of TL/RE, Audit Reports etc..
- (vii) Form 26AS(2016-17 to 2020-21)

In case form 26AS file is very large and cannot be uploaded on portal due to limited capacity, this may be submitted in physical form at MPRRDA Head office.

**Bid not submitted limiting the pages as above will not be evaluated and rejected at technical stage.**



**TENDER CONDITION ACCEPTANCE LETTER**  
**(To be given by Consultants)**

Date:

To,  
The Chief General Manager  
MPRRDA,  
Bhopal (M.P.)

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No: (Package No. ....)

Name of Tender / Work: - Supervision and Quality Control Consultancy of Bridges

---

Dear Sir,

1. I / We have downloaded / obtained the tender document(s) for the above mentioned 'Tender/Work' from the web site: [www.mptenders.gov.in](http://www.mptenders.gov.in)

---

as per your advertisement, given in the above mentioned website(s).

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from Page No. \_\_\_\_\_ to \_\_\_\_\_ (including all documents like annexure(s), schedule(s), etc .), which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organisation too have also been taken into consideration, while submitting this acceptance letter.

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / corrigendum(s) in its totality / entirety.

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. Department/Public sector undertaking.

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that the information is found to be incorrect/untrue or found violated, then your department/ organisation shall without giving any notice or reason therefore or summarily reject the bid or terminate the contract , without prejudice to any other rights or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

**Appendix-1 to NIT**

S.No	Package	Nodal PIU	PIU Included in the Package	No of Bridge	Estimated Construction Cost	Bridge Engineer No.	No of Assist. Material Engineer	No of Field Engineer
1	2	3	4	5	6	7	8	9
1	SQC/Bridge/42	Chhindwara	Chhindwara	25	363032000.00	2	2	6 Nos
			<b>Total</b>	<b>25</b>	<b>363032000.00</b>			
2	SQC/Bridge/43	Seoni	Mandla	3	33808000.00			4 Nos
			Seoni	10	99039000.00	1	1	
			Katni	1	15132000.00			
			Narsinghpur	2	28600000.00			
			<b>Total</b>	<b>16</b>	<b>176579000.00</b>			
3	SQC/Bridge/44	Alirajpur	Jhabua	15	97531000.00	1	1	5 Nos
			Alirajpur	7	90549000.00			
			<b>Total</b>	<b>22</b>	<b>188080000.00</b>			
4	SQC/Bridge/45	Barwani	Dhar	7	125203000.00	1	1	6 Nos
			Barwani	17	154230000.00	1	1	
			<b>Total</b>	<b>24</b>	<b>279433000.00</b>			
5	SQC/Bridge/46	Khandwa	Burhanpur	6	66875000.00			10 Nos
			Khandwa	19	141897000.00	1	1	
			Khargone	6	84798000.00			
			Indore	8	57698000.00	1	1	
			<b>Total</b>	<b>39</b>	<b>351268000.00</b>			
6	SQC/Bridge/47	Ujjain	Ujjain	8	72053000.00			7 Nos
			Dewas	16	142484000.00	1	1	
			Ratlam	6	51455000.00	1	1	
			<b>Total</b>	<b>30</b>	<b>265992000.00</b>			
7	SQC/Bridge/48	Betul-1	Harda	6	55939000.00			8 Nos
			Hoshangabad	8	81191000.00	1	1	
			Betul-1	18	290502000.00	1	1	
			<b>Total</b>	<b>32</b>	<b>427632000.00</b>			
8	SQC/Bridge/49	Satna	Umaria	1	15759000.00			5 Nos
			Satna	6	80618000.00	1	1	
			Panna	10	145056000.00	1	1	
			Shahdol	2	21835000.00			
			<b>Total</b>	<b>19</b>	<b>263268000.00</b>			

9	SQC/Bridge/50	<b>Sagar-1</b>	Sagar	12	263592000.00	1	1	5 Nos
			Chhatarpur	2	29462000.00			
			Damoh	7	81674000.00	1	1	
			<b>Total</b>	<b>21</b>	<b>374728000.00</b>			
10	SQC/Bridge/51	Vidisha	Bhopal	1	12997000.00			4 Nos
			Raisen	6	78463000.00			
			Rajgarh	3	39810000.00			
			Vidisha	6	72908000.00	1	1	
			<b>Total</b>	<b>16</b>	<b>204178000.00</b>			
11	SQC/Bridge/52	Guna-1	Guna	7	108315000.00			4 Nos
			Gwalior	2	12953000.00			
			Morena	5	39683000.00	1	1	
			Shivpuri	1	25302000.00			
			<b>Total</b>	<b>15</b>	<b>186253000.00</b>			

## Appendix-2 to NIT

S.No	Package	Nodal PIU	PIU Included in the Package	Package No	Name of Bridge	No of Bridge	Estimated Construction Cost
1	2	3	4	5	6	1	6
1	SQC/Bridge/42	Chhindwara	Chhindwara	MP7BR318	T01-Palatwada to Singodi NH547,High Submersible Bridge Palatwada to Singodi At Ch 3400m.	2	295.02
			Chhindwara	MP7BR318	T01-Palatwada to Singodi NH547,High submersible bridge T01-Palatwada to Singodi At Ch 11580m		
			Chhindwara	MP07BR319	T02-Amarwara Chourai Rd to Ghugharlakhurd,Amarwara Chourai Rd to Ghugharlakhurd At ch 21920	2	292.99
			Chhindwara	MP07BR319	T02-Amarwara Chourai Rd to Ghugharlakhurd,Amarwara Chourai Rd to Ghugharlakhurd At Ch 12700		
			Chhindwara	MP07BR 316	T05-T05 Bichhua Lodhikheda toDhanegaon via Badkuhi,High Level Bridge on Bichhua Lodhikheda to Dhanegaon via Badkuhi Road at Ch- 13800 m.	2	240.68
			Chhindwara	MP07BR 316	T05-T05 Bichhua Lodhikheda toDhanegaon via Badkuhi,High Level Bridge on Bichhua Lodhikheda to Dhanegaon via Badkuhi Road at Ch- 12727 m.		
			Chhindwara	MP07BR 320	T05-T05 Bichhua Lodhikheda toDhanegaon via Badkuhi,High Level Bridge on Bichhua Lodhikheda to Dhanegaon via Badkuhi Road at Ch- 12727 m.	1	140.34
			Chhindwara	MP07BR312	T05-Harrai to Chikhla,High Submersible Bridge on harrai to chikhla Road at ch-16150m.	3	375.87
			Chhindwara	MP07BR312	T05-Harrai to Chikhla,High Submersible Bridge on harrai to chikhla Road at 5630m.		
			Chhindwara	MP07BR312	T05-Harrai to Chikhla,High Submersible Bridge on harrai to chikhla raod at ch-17325m.		
			Chhindwara	MP07BR313	T05-Harrai to Chikhla,High Submersible Bridge on harrai to chikhla raod at ch-18970m.	3	334.57
			Chhindwara	MP07BR313	T05-Harrai to Chikhla,High Submersible Bridge on harrai to chikhla raod at ch-19700m.		
			Chhindwara	MP07BR313	MRL05-Batkakhapa to Chargaon kala via Acharkund,Batkakhapa to Chargaon kala via Acharkund At 645 m		
			Chhindwara	MP07BR323	T04-PALAKHED (MDR)TO N.H. 547 VIA. RAJADA SATNOOR SIMARIYA,N.H. 547 VIA. RAJADA SATNOOR SIMARIYA Road at Ch- 8640 m.	1	206.8
			Chhindwara	MP07BR 314	T04-PALAKHED (MDR)TO N.H. 547 VIA. RAJADA SATNOOR SIMARIYA,N.H. 547 VIA. RAJADA SATNOOR SIMARIYA Road Submersible Bridge at Ch1600 m.	3	503.75
			Chhindwara	MP07BR 314	MRL02-MAU TO JAM,Jam to Mau Road Submersible Bridge at Ch- 3800 m.		
			Chhindwara	MP07BR 314	T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR,KANHARGAON JAUTION TO SAWRI VIA TIGHRA PONAR AT CH. 2100 M		
			Chhindwara	MP7BR321	T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR,T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR AT CH 2550 M	5	717.05
			Chhindwara	MP7BR321	T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR,T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR RD 6300		
			Chhindwara	MP7BR321	T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR,T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR AT CH 4900 M		
			Chhindwara	MP7BR321	T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR,T04-KANHARGAON JUNCTION TO SAWRI VIA TIGHRA, POUNAR RD 5575		
			Chhindwara	MP7BR321	T03-SH-19 Kundali (Junction) To Umreth,T03-SH-19 Kundali (Junction) To Umreth AT 12000 M		

			Chhindwara	MP7BR322	T04-Sawajpani Pandhri Gangatwara to Mehrakhapa Road,Sawajpani Pandhri Gangatwara to Mehrakhapa Road Submersible Bridge at Ch-7950 m.	1	193.92
			Chhindwara	MP07BR 315	T05-NH-547 Kuddam Jobni to Khapa Amla,Kuddam Jobni to Khapa Amla Bridge at Ch- 17100 m.	2	329.42
			Chhindwara	MP07BR 315	T02- Motha (SH-37) To Sakatpur-Sehra-Bamhori Ladai-Khaderi (Extension Batiyagarh Kerbana),Bridge on Local Nala at ch. 5075 m. of under road in pkg. MP08702		
2	SQC/Bridge/43	Seoni	Mandla	MP23BR303	T02-Nainpur to Pindrai,Minor Bridge ( RCC Box Culvert)On Nainpur Pindrai Road at RD 11575	3	338.08
			Mandla	MP23BR303	T02-Nainpur to Pindrai,Minor Bridge On Nainpur Pindrai Road at Ch 9650		
			Mandla	MP23BR303	T02-Nainpur to Pindrai,Minor Bridge On Nainpur Pindrai Road At RD 950 M		
			Seoni	MP36BR317	T01-Jevanara to Dhapara(Gangerua) via Pipariya,High Submersible Bridge on Jevnara to Dhapara (Gangerua) At Ch. 19290 m	1	104.55
			Seoni	MP36BR318	T03-SanddevRaiyat(T10) TO Khut,High Submersible Bridge on Sanddev Ryt to Khunt At Ch. 5970 m	1	87.75
			Seoni	MP36BR313	MRL02-Mungwani amanala rd to Amoli,Bridge across Mungwani amanala rd to Amoli at ch. 2300	1	99.11
			Seoni	MP36BR314	MRL03-Ghansore Mandla Road to Chiitapar via Ghotkheda,Bridge across Ghansore Mandla Road to Chiitapar via Ghotkheda at ch. 410	1	78.58
			Seoni	MP36BR315	MRL03-Ghansore Mandla Road to Chiitapar via Ghotkheda,Bridge across Ghansore Mandla Road to Chiitapar via Ghotkheda at ch. 9900	1	63.5
			Seoni	MP36BR319	T07-Malhanwara to Khairranjhi,High Level Bridge on Malhanwara to Khairranjhi At Ch. 760 m	1	111.36
			Seoni	MP36BR320	T04-Gopalganj to Gangerua road,High Submersible Bridge on Gopalganj to Gangerua At Ch. 3285 m	1	115.13
			Seoni	MP36BR321	T04-Gopalganj to Gangerua road,High Submersible Bridge on Gopalganj to Gangerua At Ch. 15428 m	1	110.00
			Seoni	MP36BR322	T04-Gopalganj to Gangerua road,High Submersible Bridge on Gopalganj to Gangerua At Ch. 19600 m	1	122.98
			Seoni	MP36BR323	T04-Gopalganj to Gangerua road,High Submersible Bridge on Gopalganj to Gangerua At Ch. 20425 m	1	106.43
			Katni	MP20BR303	MRL11-Katni Damoh Raod (SH 14) to Bilhari Road,High level Submersible Bridge on Katni Damoh Road (SH-14) to Bilhari Road	1	151.32
			Narsinghpur	MP26BR302	MRL03-Sukhakhairi (MDR-03) to Imliya (MDR),Sukhakhairi (MDR-03) to Imliya (MDR) at Ch. 4300 on Sigla Nala	1	93.27
			Narsinghpur	MP26BR301	MRL05-Gorakhpur To Bhurikho,Gorakhpur to Bhurikho at Ch. 5300 on Panghata Nala	1	192.73
3	SQC/Bridge/44	Alirjapur	Jhabua	MP19BR303	T06-Jhabua Ranpur (Dhekal) Road to Pitol Khurd,HIGH LEVEL PITOL KHURD BRIDGE AT CH 3020m	4	263.07
			Jhabua	MP19BR303	T06-Jhabua Ranpur (Dhekal) Road to Pitol Khurd,HIGH LEVEL PITOL KHURD BRIDGE AT CH 3820m		
			Jhabua	MP19BR303	T06-Jhabua Ranpur (Dhekal) Road to Pitol Khurd,HIGH LEVEL PITOL KHURD BRIDGE AT CH 11600m		
			Jhabua	MP19BR303	T03-Jhabua Kalyanpura (Futiya) Road to Bhagor,HIGH LEVEL BHAGOR BRIDGE AT CH 1500m		
			Jhabua	MP19BR304	T01-Meghnagar Madrani Road to Tandladra Gujrat border road,HIGH LEVEL THANDLADARA BRIDGE AT CH 5550m	3	244.12
			Jhabua	MP19BR304	T02-Meghnagar Madrani Road to Guwali Gujrat border,HIGH LEVEL GUWALI GUJARAT BRIDGE AT CH 1900m		
			Jhabua	MP19BR304	T08-Madrani to Kakanwani,HIGH LEVEL KAKANWANI BRIDGE AT CH 5240m		
			Jhabua	MP19BR305	T06-Raipuriya to Bekalda,HIGH LEVEL BEKALDA BRIDGE AT CH 4750m	5	318.83
			Jhabua	MP19BR305	T06-Raipuriya to Bekalda,HIGH LEVEL BEKALDA BRIDGE AT CH 6410m		
			Jhabua	MP19BR305	T04-Petlawad Rupgarh Road to Mohankot,HIGH LEVEL MOHANKOT BRIDGE AT CH 425m		

			Jhabua	MP19BR305	T04-Petlawad Rupgarh Road to Mohankot,HIGH LEVEL MOHANKOT BRIDGE AT CH 2800m		
			Jhabua	MP19BR305	T04-Petlawad Rupgarh Road to Mohankot,HIGH LEVEL MOHANKOT BRIDGE AT CH 10750m		
			Jhabua	MP19BR306	T05-Jhabua Jobat Road (Ban) to Dholiyawad Bori Road,HIGH LEVEL DHOLIYAWAD BRIDGE AT CH 5200m	2	97.22
			Jhabua	MP19BR306	T05-Jhabua Jobat Road (Ban) to Dholiyawad Bori Road,HIGH LEVEL DHOLIYAWAD BRIDGE AT CH 8500m		
			Jhabua	MP19BR304	T01-Thandla Kusalgrh Road - Bedava to Bhamal Khawasa Bajna road,HIGH LEVEL KHWASA BAJNA BRIDGE AT CH 980m	1	52.07
			Alirajpur	MP49BR306	T09-SH 69 to Bhordiya(MDR),SH26 to bhordiya Bridge At ch 8500m	1	107.81
			Alirajpur	MP49BR307	T09-SH 69 to Bhordiya(MDR),T09-SH 69 to Bhordiya Bridge at Ch. 8390m	1	104.72
			Alirajpur	MP49BR308	T03-alirajpur Dahod ,kilana to udaiygad S.H.39,T03-alirajpur Dahod ,kilana to udaiygad S.H.39 Bridge at Ch. 2100m	1	126.86
			Alirajpur	MP49BR309	T03-alirajpur Dahod ,kilana to udaiygad S.H.39,T03-alirajpur Dahod ,kilana to udaiygad S.H.39 Bridge at Ch. 4990m	1	128.94
			Alirajpur	MP49BR3010	MRL03-Kattiwada CHlmata Road to Ghoot,MRL03-Kattiwada CHlmata Road to Ghoot Bridge at Ch. 14900m	1	97.73
			Alirajpur	MP49BR311	MRL03-Kattiwada CHlmata Road to Ghoot,MRL03-Kattiwada CHlmata Road to Ghoot bridge at Ch. 1700m	1	164.3
			Alirajpur	MP49BR312	T03-Akholi Borjhad Road TO Kilana Marg,T03-Akholi Borjhad Road TO Kilana Marg bridge at Ch. 2800m	1	175.13
4	SQC/Brg./45	Barwani	Dhar	MP11BR334	MRL02-Ratlam-Gujri road to Saktali,Ratlam-Gujri road to Saktali, Local Nala at Ch. 3050m	1	68.07
			Dhar	MP11BR341	T01-Dasai to Hanumantiya Padmpura Road,Dasai to Hanumantiya Padampura at ch. 6950 m.	1	216.49
			Dhar	MP11BR348	T05-NH-59-Undeli-Ledgaon-Dasai Road,NH-59-Undeli-Ledgaon-Dasai Road at Ch. 6550	3	813.67
			Dhar	MP11BR348	T05-NH-59-Undeli-Ledgaon-Dasai Road,NH-59-Undeli-Ledgaon-Dasai Road at Ch. 8900m		
			Dhar	MP11BR348	T05-NH-59-Undeli-Ledgaon-Dasai Road,NH-59-Undeli-Ledgaon-Dasai Road at Ch. 17500m		
			Dhar	MP11BR349	MRL03-Amlafata to dholahanuman,Borikundal bridge At Ch. 23500	2	153.80
			Dhar	MP11BR349	MRL03-Amlafata to dholahanuman,Borikundal bridge At Ch. 23650		
			Barwani	MP02BR306	MRL01-Chatli to Bhurapani Road,Construction of Bridge at Ch. 3600 M.	1	118.61
			Barwani	MP02BR301	MRL13-Ghatya Kewdi to Kanjapani RoadRoad,Construction of Bridge at Ch. 5350 M.	2	124.87
			Barwani	MP02BR301	MRL13-Ghatya Kewdi to Kanjapani RoadRoad,Construction of Bridge at Ch. 8745 M.		
			Barwani	MP02BR302	MRL12-Bandhara Bu. to Mankui Road,Construction of Bridge at Ch. 3225	1	58.58
			Barwani	MP02BR304	T01-Pati Bokrata Road to Bamnali Road,Construction of Bridge at Ch. 4259 M.	2	223.64
			Barwani	MP02BR304	T01-Pati Bokrata Road to Bamnali Road,Construction of Bridge at Ch. 1255 M.		
			Barwani	MP02BR309	MRL09-Anjrada to Topkala Road,Construction of Bridge at Ch. 540 M.	1	103.36
			Barwani	MP02BR303	T04-Junajhira to Atrsmmbha Road,Construction of Bridge at Ch. 2180 M.	1	65.38
			Barwani	MP02BR308	MRL15-Rajpur Palsood Road to Limabi Road,Construction of Bridge at Ch. 3075 M.	4	442.63
			Barwani	MP02BR308	MRL15-Rajpur Palsood Road to Limabi Road,Construction of Bridge at Ch. 6200 M.		
			Barwani	MP02BR308	MRL15-Rajpur Palsood Road to Limabi Road,Construction of Bridge at Ch. 6441 M.		
			Barwani	MP02BR308	MRL15-Rajpur Palsood Road to Limabi Road,Construction of Bridge at Ch. 7172 M.		
			Barwani	MP02BR305	MRL13-Goi Kabri Road to PipliyaDeb Road,Construction of Bridge at Ch. 2450 M.	1	61.3
			Barwani	MP02BR307	MRL02-Chitrai to Dhawada Road,Construction of Bridge at Ch. 7010 M.	1	106.41

			Barwani	MP02BR310	MRL01-Dhanora to Babdad (MDR)Road,Construction of Bridge at Ch. 980 M.	1	102.91
			Barwani	MP02BR311	MRL11-Bandarkach to Baghadi Road,Construction of Bridge at Ch. 4255 M.	2	134.61
			Barwani	MP02BR311	MRL11-Bandarkach to Baghadi Road,Construction of Bridge at Ch. 4555 M.		
5	SQC/ Bridge/46	Khandwa	Burhanpur	MP48BR304	MRL13-Burhanpur - Bargaon Khurd - Raipura Road,CONSTRUCTION OF BOX TYPE BRIDGE AT CH 4375 ON BORGAONKHURD TO RAIPURA ROAD	1	98.23
			Burhanpur	MP48BR310	MRL11-Shahpur-Bambada - Mohad - Malvir Road,PROPOSED BRIDGE ACROSS MOTIYADEVI NALA ON SHAHPUR BAMBHADA TO MALVEER ROAD AT CH 10+435KM	1	269.63
			Burhanpur	MP48BR305	MRL20-Nawra to Bakadi,CONSTRUCTION OF HIGH LEVEL BRIDGE AT CH 4215 ON NAWARA TO BAKADI ROAD	1	126.17
			Burhanpur	MP48BR306	MRL20-Nawra to Bakadi,CONSTRUCTION OF HIGH LEVEL BRIDGE AT CH 6905 ON NAWARA TO BAKADI ROAD	1	56.61
			Burhanpur	MP48BR307	MRL64-Nawtha - Deori mal - Manmodiya,CONSTRUCTION OF HIGH LEVEL BRIDGE AT CH 1180 ON NAWATHA TO DEVARIMAL ROAD	1	60.63
			Burhanpur	MP48BR308	MRL64-Nawtha - Deori mal - Manmodiya,CONSTRUCTION OF HIGH LEVEL BRIDGE AT CH 3444 ON NAWATHA TO DEVARIMAL ROAD	1	57.48
			Khandwa	MP21BR711	T03-MALGAON TO CHHAIGAON MAKHAN ROAD,Construction Of High Level Bridge At CH-3495 On SH-26 Khandwa to Temikala Road	1	61.72
			Khandwa	MP21BR718	MRL05-SAHEJALA TO DESHGAON,Construction of High Level Bridge At Ch-350 SAHEJALA TO DESHGAON Road	1	62.47
			Khandwa	MP21BR330	T07-ATTAR TO NAGCHUN,Bridge On Attar to Nagchun Road At CH-10525	1	145.70
			Khandwa	MP21BR708	T03-TAWKHEDI TO ASHAPUR BETUL ROAD,Construction Of High Level Bridge At CH-6060 On Tawkhedi to Ashapur Betul Road	1	52.63
			Khandwa	MP21BR332	T01-KHALWA TO SARMESHWAR,Construction of High Level Bridge At Ch-5379 -KHALWA TO SARMESHWAR Road	1	98.86
			Khandwa	MP21BR333	T01-KHALWA TO SARMESHWAR,Construction of High Level Bridge At Ch-8650 -KHALWA TO SARMESHWAR ROAD	1	61.68
			Khandwa	MP21BR334	T01-KHALWA TO SARMESHWAR,Construction of High Level Bridge At Ch-15160 -KHALWA TO SARMESHWAR ROAD	1	78.21
			Khandwa	MP21BR335	T01-KHALWA TO SARMESHWAR,Construction of High Level Bridge At Ch-17910 -KHALWA TO SARMESHWAR ROAD	1	77.15
			Khandwa	MP21BR719	MRL04-SH-41 (Mathela) to Sudamapuri to Atut Bhikari Road,Construction of Box Type Bridge At Ch-2150 SH-41 (Mathela) to Sudamapuri to Atut Bhikari Road	1	96.08
			Khandwa	MP21BR320	MRL04-SH-41 (Mathela) to Sudamapuri to Atut Bhikari Road,Construction of Box Type Bridge At Ch-2900 SH-41 (Mathela) to Sudamapuri to Atut Bhikari Road	1	96.51
			Khandwa	MP21BR709	T02-PANDHANA TO SHAIKHPURA,Construction Of Box Type Bridge At CH-809 On Pandhana to Shaikhpura Road	1	41.79
			Khandwa	MP21BR710	T02-PANDHANA TO SHAIKHPURA,Construction Of High Level Bridge At CH-7625 On Pandhana to Shaikhpura Road	1	52.69
			Khandwa	MP21BR712	T08-KHADKI TO CHANERA JAMLIKALA ROAD,Construction of High Level Bridge At Ch-1025 KHADKI TO CHANERA JAMLIKALA ROAD	1	63.7
			Khandwa	MP21BR713	T04-GOLKHEDA TO HIRAPUR PIPODH ROAD,Construction of High Level Bridge At Ch-3200 GOLKHEDA TO HIRAPUR PIPODH ROAD	1	107.72
			Khandwa	MP21BR714	T04-GOLKHEDA TO HIRAPUR PIPODH ROAD,Construction of High Level Bridge At Ch-5875 GOLKHEDA TO HIRAPUR PIPODH ROAD	1	61.7
			Khandwa	MP21BR715	MRL02-PADLIYA TO CHANERA JAMLIKALA RAOD,Construction of High Level Bridge At Ch-3996 PADLIYA TO CHANERA JAMLIKALA RAOD	1	60.14
			Khandwa	MP21BR716	MRL02-PADLIYA TO CHANERA JAMLIKALA RAOD,Construction of High Level Bridge At Ch-2280 PADLIYA TO CHANERA JAMLIKALA RAOD	1	79.68
			Khandwa	MP21BR717	T04-GOLKHEDA TO HIRAPUR PIPODH ROAD,Construction of High Level Bridge At Ch-7875 GOLKHEDA TO HIRAPUR PIPODH ROAD	1	62.42
			Khandwa	MP21BR321	T04-MUNDI TO BLOCK BORDER KHANDWA,Construction of High Level Bridge At Ch-5850 Mundi to Block Border Khandwa	1	58.12



					Road		
			Khargone	MP22BR313	MRL05-Sanawad to Khangwara,High Level bridge across nala at ch.4050m	1	62.37
			Khargone	MP22BR314	MRL05-Sanawad to Khangwara,High Level Bridge across Nala at ch.7925m on Sanawad to Khangwara road	1	69.07
			Khargone	MP22BR325	MRL02-NH - Chiragpura - Sirali - Kaldha - Borgaon to Dodwa NH,Highlevel Bridge on MRL02-NH - Chiragpura - Sirali - Kaldha - Borgaon to Dodwa NH road at ch 900 m	1	61.88
			Khargone	MP22BR326	MRL02-NH - Chiragpura - Sirali - Kaldha - Borgaon to Dodwa NH,Highlevel Bridge on MRL02-NH - Chiragpura - Sirali - Kaldha - Borgaon to Dodwa NH road at ch 4160 m	1	123.7
			Khargone	MP22BR317	MRL02-Thibgaon-Mohammadpur To Bilali,Submersible Bridge on Thibgaon-mohammadpur to Bilali Road at ch 10500 m	1	227.64
			Khargone	MP22BR315	T01-GUJRI(KAKADDA) TO DHARGAON VIA BADA ,CHOLI,Submersible Bridge across Local Nala at Ch 13700 m on Kakadda Dhargoan Rd.	1	303.32
			Indore	MP17BR307	T04-Ralayata Bhilbadoli Dharmat,Ralayata Bhilbadoli To Dharmat Road Bridge Ch. 2944	2	129.34
			Indore	MP17BR307	T04-Ralayata Bhilbadoli Dharmat,Ralayata Bhilbadoli To Dharmat Road Bridge Ch. 16475		
			Indore	MP17BR310	T04-Rajdhara to Kachrod,Rajdhara-Tilor Kacrod-Tinchha Bridge Ch. 1517	1	59.29
			Indore	MP17BR305	MRL11-Shivnagar to Bardari -Pipliya Lohar Road,Shivnagar to Bardari-Pipliya Lohar Bridge Ch. 2898	1	59.29
			Indore	MP17BR308	MRL17-Yashwant Nagar to Kawatiyajhiri to Golkheda Raod,Yashwant Nagar to Kawatiyajhiri to Golkheda Raod Bridge Ch. 2630	2	150.03
			Indore	MP17BR308	MRL17-Yashwant Nagar to Kawatiyajhiri to Golkheda Raod,Yashwant Nagar to Kawatiyajhiri to Golkheda Raod Bridge Ch. 4325		
			Indore	MP17BR309	T04-Indore-Khandwa Road -Joshi Guradiya to Chikhali,-Indore-Khandwa Road -Joshi Guradiya to Chikhali Ch. 5775	1	103.81
			Indore	MP17BR306	T03-Indore Ujjain Road To Bondwash Road,Indore Ujjain Road to Bondwas Bridge Ch. 13500	1	75.24
6	SQC/ Bridge/47	Ujjain	Ujjain	MP43BR306	T04-Lohana-Bhidawad-Amla-SH18 Badnagar badnawar road,Box type Bridge at CH 4650 m	1	63.07
			Ujjain	MP43BR305	T09-Koyalkhedi To Malikhedi,T09-Koyalkhedi To Malikhedi At Ch 2060	2	190.48
			Ujjain	MP43BR305	T09-Koyalkhedi To Malikhedi,T09-Koyalkhedi To Malikhedi At Ch. 10980		
			Ujjain	MP43BR304	T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road,T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road At Ch. 2991	3	344.71
			Ujjain	MP43BR304	T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road,T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road At Ch. 2470		
			Ujjain	MP43BR304	T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road,T02-Siddhipur Nipaniya - kanardi - Jawaharnagar - Kharkhari - Bordadhakad - AB Road At Ch. 11100		
			Ujjain	MP43BR307	MRL02-kaytha - Kharpa - Lasudiya Bechar - Tarana,MRL02-kaytha - Kharpa - Lasudiya Bechar - Tarana At Ch. 5737	2	122.27
			Ujjain	MP43BR307	MRL02-kaytha - Kharpa - Lasudiya Bechar - Tarana,MRL02-kaytha - Kharpa - Lasudiya Bechar - Tarana At Ch. 6270		
			Dewas	MP10BR3011	T01-Barotha Khokhariya Awaliya Pipliya Jamgod,CH 9235	3	244.56
			Dewas	MP10BR3011	T01-Barotha Khokhariya Awaliya Pipliya Jamgod,CH 9725		
			Dewas	MP10BR3011	T01-Barotha Khokhariya Awaliya Pipliya Jamgod,CH 13850		
			Dewas	MP10BR310	MRL06-Kataphod To Dongli,BRIDGE ON CHANDRAKESHWAR RIVER	1	319.97
			Dewas	MP10BR306	MRL08-Sonkatch-Pipalrawa Road (Murmia) to Khutkheda, Bawadiya, Rajapur, Dhablakhalsa,CH 1600	4	382.65
			Dewas	MP10BR306	MRL08-Sonkatch-Pipalrawa Road (Murmia) to Khutkheda, Bawadiya, Rajapur, Dhablakhalsa,CH 3637		



			Dewas	MP10BR306	MRL08-Sonkatch-Pipalrawa Road (Murmia) to Khutkheda, Bawadiya, Rajapur, Dhablakhalsa,CH 4475	2	140.09
			Dewas	MP10BR306	MRL08-Sonkatch-Pipalrawa Road (Murmia) to Khutkheda, Bawadiya, Rajapur, Dhablakhalsa,CH 11200		
			Dewas	MP10BR307	MRL06-Sonkatch babai polayjagir road,CH 2400		
			Dewas	MP10BR307	MRL06-Sonkatch babai polayjagir road,CH 3220		
			Dewas	MP10BR308	MRL03-Bhourasa Kulala Sanwarsi Tonkhurd,CH 4808	3	183.51
			Dewas	MP10BR308	MRL03-Bhourasa Kulala Sanwarsi Tonkhurd,CH 5490		
			Dewas	MP10BR308	MRL03-Bhourasa Kulala Sanwarsi Tonkhurd,CH 7375		
			Dewas	MP10BR309	MRL08-NH 3 Nandel Kanheria peerkhedi,CH 3025	3	154.06
			Dewas	MP10BR309	MRL08-NH 3 Nandel Kanheria peerkhedi,CH 5503		
			Dewas	MP10BR309	MRL08-NH 3 Nandel Kanheria peerkhedi,CH 8525		
			Ratlam	MP31BR305	MRL03-Tal to Lasudiya Surajmal to Mallakhedi Nimsawadi Road,Construction of High Level Bridge at Ch.2540m on Tal to Lasudiya Surajmal to Mallakhedi Nimsawadi Rd	1	125.41
			Ratlam	MP31BR306	MRL03-Tal to Lasudiya Surajmal to Mallakhedi Nimsawadi Road,Construction of Box Type bridge at CH 4980m on Tal to Lasudiya Surajmal to Mallakhedi Nimsawadi Rd	1	51.07
			Ratlam	MP31BR310	MRL01-Bajna to Kundal Devka,Constrction of bridge on Bajna to Kundaldevka at ch 5445m	1	80.8
			Ratlam	MP31BR307	T04-Jaora Sitamau Road(Rola) to Jaora Alote Road (Hatpipliya),Construction of Box Type Bridge at ch 5993m on Jaora Sitamau road to Jaora Alote Road	1	62.15
			Ratlam	MP31BR309	T05-Jaora Alote Road (Hatpipliya) To Mandawal,Bridge across local nala at Rd 19000m	1	82.85
			Ratlam	MP31BR308	T05-Jaora Alote Road (Hatpipliya) To Mandawal,Bridge across local nala at Rd 550m	1	112.27
7	SQC/Bridge/ 48	Betul-1	Harda	MP15BR 305	T02-Chruwa to Junapani,Nala on RD 9350	2	218.28
			Harda	MP15BR 305	T02-Chruwa to Junapani,Nala on RD 8750		
			Harda	MP15BR 303	MRL02-Charkheda to Sodalpur,Nala on RD 390 m	3	265.96
			Harda	MP15BR 303	MRL02-Charkheda to Sodalpur,Timran River at RD 430 m		
			Harda	MP15BR 303	MRL02-Charkheda to Sodalpur,Nala of RD 2555 m		
			Harda	MP15BR 304	MRL01-Chhidgaon Mail (SH-15) to Bichhapur,Richhadi Khal Nala on RD 4000 m	1	75.15
			Hoshangabad	MP16BR306	MRL15-Ari to Budhani Via Bikore,CH-7350M BIKOR NALLA	1	109.33
			Hoshangabad	MP16BR307	MRL15-Ari to Budhani Via Bikore,ch-9550m budhni nalla	1	105.05
			Hoshangabad	MP16BR308	MRL11-Babai Sirwad Road to Chichalikalan-Raipura-Bansikhedi-Furtala-Sendalwada-Chourahet,CH-10440 senderwada nalla	1	121.64
			Hoshangabad	MP16MP BR 313	MRL04-SH 15 to Bamhangaon Khurd via Budhwada Agrakalan,Undrakhedi Nalah CH-5975 M	1	105.08
			Hoshangabad	MP16BR 309	MRL07-SH 15 Babadiya Bhau Faridpur Amlada Guranjghat,CH-2545 M Canal Crossing	1	66
			Hoshangabad	MP16BR 310	MRL07-SH 15 Babadiya Bhau Faridpur Amlada Guranjghat,CH-5785 M	1	96.49
			Hoshangabad	MP16BR 311	MRL07-SH 15 Babadiya Bhau Faridpur Amlada Guranjghat,CH-7790 M	1	107.06
			Hoshangabad	MP16BR 312	T02-seoni malwa babri road bhiladiya kala -khapariya -jhillay-bhagwada,CH-1885 M	1	101.26
			Betul	MP03BR304	MRL03-Bordehi to Kalmeshwara,Construction of Submersible Bridge on Bordehi to Kalmeshwara RD 6761 Kalmeshwara River	1	453.96
			Betul	MP03BR304	T01-Athner Bhaishndehi Road (Dhamori) - Mandvi Jod-Sawangi-Mandvi to Musakhedi,Const. of High level Sub Bridge on Athner Bhaishndehi Rd Mandvi to Musakhedi RD 3865 Surajmukhi Nalla		
			Betul	MP03BR304	MRL45-Puslijod to Walni (P.Pattan),Const. of High level Sub. Bridge on Puslijod to Walni (P.Pattan) at RD 3730 Khairwani River		
			Betul	MP03BR303	T06-Khedi Paratwada Road- Sirajgoan to Dhamangaon,Const. of High level Sub. Bridge on Khedi Paratwada Rd Sirajgoan to Dhamangaon at RD7312 Local River	4	823.2

			Betul	MP03BR303	T06-Khedi Paratwada Road- Sirajgoan to Dhamangaon,Const. of High level Sub. Bridge on Khedi Paratwada Rd Sirajgoan to Dhamangaon at RD3685 Local River	6	738.99
			Betul	MP03BR303	MRL01-BNB Road - Goregaon to Amla,Const. of High level Submersible Bridge on BNB Road - Goregaon to Amla at RD 8115 Dholki River		
			Betul	MP03BR303	T09-Khedi Paratwada Road-Nipaniya to Kaldongri,Const.of High Level Submersible Bridge on Khedi Paratwada Rd Nipaniya at RD 8540 Panghat River		
			Betul	MP03BR301	T01-Chillore - Damjipura To Hidli,CONSTRUCTION OF HIGH LEVEL BRIDGE ON CHILLOR - DAMJIPURA TO HIDLI ROAD AT CH. 13780 M ON LOCAL NALA		
			Betul	MP03BR301	T10-Ratanpur To jhapal - Bhandwa - Pathakheda (NH-59 A),T10-Ratanpur To jhapal - Bhandwa - Pathakheda (NH-59 A) Kajali River Rd 7300m.		
			Betul	MP03BR301	MRL18-Godhana To Ratanpur Alampur Road PMGSY- II,CONSTRUCTION OF SUMERSIBLE BRIDGE ON GODHANA RATANPUR ALAMPUR ROAD AT CH. 1950 M ON LOCAL NALA		
			Betul	MP03BR301	MRL15-Jamthi (Dhumkadhana) Malajpur Kesiya Road,CONSTRUCTION OF SUBMERSIBLE BRIDGE ON JAMTHI DHUMKADHANA MALAJPUR KESIYA AT CH 4880 M LOCAL NALA		
			Betul	MP03BR301	MRL39-NH 59 A Jogli - Bori To Chicholi Road,MRL39-NH 59 A Jogli - Bori To Chicholi Road Gadaghat River RD 3530m.		
			Betul	MP03BR301	T02-NH 59 A Chicholi Malajpur To Katkuhi - Jhadkund - Padhar- NH 69,T02-NH 59 A Chicholi Malajpur To Katkuhi - Jhadkund - Padhar- NH 69 Bajrandi River Rd 3200m.		
			Betul	MP03BR302	T03-Baretha-Ghodadongari to Kanhawadi Arjungondhi NH-69,T03-Baretha-Ghodadongari to Kanhawadi Arjungondhi NH-69 Dhamdev River RD 7840m.	2	321.13
			Betul	MP03BR302	T03-Baretha-Ghodadongari to Kanhawadi Arjungondhi NH-69,High Level Submersible Bridge across Dhamdev River on Baretha Ghora to Kanawadi NH-69 RD 7950 M		
			Betul	MP03BR304	MRL22-Masod-Dongarpur to Siwanpani,Const. of High level Submersible Bridge on Masod-Dongarpur to Siwanpani at RD 7380 Local River	1	129.28
			Betul	MP03BR302	T10-Shitaljhiri to Rampurmal - Longal Jod To Khadara NH-69,Shitaljhiri to Rampurmal - Longal Jod To Khadara NH-69, Neempuni River, RD 12655M	2	438.46
			Betul	MP03BR302	T10-Shitaljhiri to Rampurmal - Longal Jod To Khadara NH-69,Shitaljhiri to Rampurmal - Longal Jod To Khadara NH-69, Local Nala, RD 1960 M		
8	SQC/Bridge/ 49	Satna	Umaria	MP44BR302	MRL05-NH78 Badwahi Tiraha,Construction of High Submersible Bridge Across NH-78 to Badwahi Tiraha at Chainage 5630	1	157.59
			Satna	MP34BR312	T18-NH 7 to Kariya Pater via Mauhat,High level bridge across nalla at CH 3800 m	1	122.41
			Satna	MP34BR313	T01-Padariya kala papra road,bridge across padariya kala papra road at ch 9300m	1	180.1
			Satna	MP34BR311	T11-Sabhapur Nayagawan Road To Majhgawan (Jhari) via Bandhi,Bridge across- Sabhapur nayagaon to majhgawan At ch-580m	1	159.8
			Satna	MP34BR314	T02-kotar Aber road to birsinghpur semariya road via lakhanwah nakehli,Bridge across Kotar Aber to Birsinghpur Semariya At Ch 4840 m.	1	122.86
			Satna	MP34BR309	T05-Raigoan Road to Kothi Singhpur Road (SH-52) via Tikar Chorbari,Construction of High Submersible Bridge Across Raigoan Kothi Singhpur to Tikar chorbari at Ch-8300m.	1	107.73
			Satna	MP34BR310	T05-Raigoan Road to Kothi Singhpur Road (SH-52) via Tikar Chorbari,Construction of High Submersible Bridge Across Raigoan Kothi Singhpur to Tikar Chorbari at Ch-10430m.	1	113.28
			Panna	MP28BR309	T01-Ajaygarh Bariyarpur Canal Road to U.P.Border,Ajaygarh Bariyarpur Canal Road Bridge At Ch. 7560 m	4	372.36
			Panna	MP28BR309	T01-Ajaygarh Bariyarpur Canal Road to U.P.Border,T01-Ajaygarh Bariyarpur Canal Road to U.P.Border Bridge at Ch. 30050		
			Panna	MP28BR309	T01-Ajaygarh Bariyarpur Canal Road to U.P.Border,T01-Ajaygarh Bariyarpur Canal Road to U.P.Border Bridge at Ch. 18025		

			Panna	MP28BR309	T01-Ajaygarh Bariyarpur Canal Road to U.P.Border,T01-Ajaygarh Bariyarpur Canal Road to U.P.Border Bridge at Ch. 29450		
			Panna	MP28BR308	T04-Km 16.10 to Harira-Palhari (via Mahuakhhera) upto MDR09,Construction of Box Culvert At RD 8350 M on Road Harira-Palhari(via Mahuakheda) upto MDR09	1	181.79
			Panna	MP28BR314	T04-SH-49 to Barhakala Via Itwankala-Kohni,Bridge at CH 18450 on SH-49 to Barhakala Via Itwankala Kohni Road	2	308.46
			Panna	MP28BR314	T04-SH-49 to Barhakala Via Itwankala-Kohni,Bridge at CH 4950 on SH-49 to Barhakala Via Itwankala Kohni Road		
			Panna	MP28BR305	MRL02-SH-10 Shahnagar to Dhauwapura (via Nunagar),Construction of Minor Bridge At RD 9550M. on Road Shahnagar Aama Nunagar To Dhauwapura	1	221.32
			Panna	MP28BR306	MRL02-SH-10 Shahnagar to Dhauwapura (via Nunagar),Construction Of Box Culvert At RD 12125 M on Sahnagar Aama Nunagar To Dhauwapura	1	150.51
			Panna	MP28BR307	MRL02-SH-10 Shahnagar to Dhauwapura (via Nunagar),Construction of Minor Bridge at RD-14050 on Road Shahnagar aama nunagar dhauwapura	1	216.12
			Shahdol	MP38BR302	MRL04-RASMOHNI TO BADAUDI,Rasmohni Bridge	1	108.65
			Shahdol	MP38BR303	MRL03-Amaraha to Khairaha,Amraha Bridge	1	109.7
9	SQC/Brg./50	Sagar-1	Sagar-1	MP33BR314	MRL15-Pipariya to Sanai-Dhansara-Eran-Shekhpur,MINOR BRIDGE ON REHTI RIVER At 6700M	1	264.02
			Sagar-1	MP33BR317	MRL10-T02 to Mokla-Anantpura-Chandpur Road,High Level Bridge on T02 Mokla - Anantpura - Chanpur Road at ch. 4780	1	291.4
			Sagar-1	MP33BR318	MRL01-Deori to Beldhana - Jamuniya,High Level Bridge on Local Nala at Deori - Beldhana - Jamuniya Road at ch. 183m.	1	248.81
			Sagar-1	MP33BR319	MRL01-Deori to Beldhana - Jamuniya,High Level Bridge at ch. 3490m.on Deori to Beldhana - Jamuniya Road over Jamuniya Nala	1	252.86
			Sagar-1	MP33BR320	MRL01-Deori to Beldhana - Jamuniya,High Level Bridge at ch. 11300 on Road Deori to Beldhan -Jamuniya Road over Jamuniya Nala	1	480.21
			Sagar-1	MP33BR321	T05-Padrai to Dhakrai,Construction of BOX Type Bridge at Ch. 3925m. on Padrai to Dhakrai Road	1	118.4
			Sagar-1	MP33BR313	T03- Dhanora to karai to Gamiriya to Mehnsi to Sh 42 to Khejra ijjat to Sh14,Minor Bridge on Naren river CH 2850 m.	1	248.13
			Sagar-1	MP33BR310	T07-NH26(pali) to Pidaru,MINOR BRIDGE CH 0940 m	1	98.85
			Sagar-1	MP33BR311	T03-NH26(Bandri) to Kishanpura(NH86-A),MINOR BRIDGE CH 14120 m	1	113.77
			Sagar-1	MP33BR312	T03-NH26(Bandri) to Kishanpura(NH86-A),MINOR BRIDGE CH18750	1	194.83
			Sagar-1	MP33BR316	MRL03-NH86(Chauki) to Shikarpur to Masaniya to Jamundhana to Sothiya to Piparkhedi to Jalandhar,Minor Bridge at RD 9800m across local nalla	2	324.64
			Sagar-1	MP33BR 316	MRL03-NH86(Chauki) to Shikarpur to Masaniya to Jamundhana to Sothiya to Piparkhedi to Jalandhar,Minor Bridge at RD 11800m across local nalla		
			Chhatarpur	MP06BR-301	MRL10-Bamnarakalan to Ghuwara Via Bhelda Amarwan,Bridge on Jhriya Local Nala at ch. 0+620 m.	2	294.62
			Chhatarpur	MP06BR-301	T05-Chandla to Bachhon via Bilahari,Local Nala at Ch. 6960m		
			Damoh	MP08BR304	T02- Motha (SH-37) To Sakatpur-Sehra-Bamhori Ladai-Khaderi (Extension Batiyagarh Kerbana),Bridge on Local Nala at ch. 5075 m. of under road in pkg. MP08702	2	267.74
			Damoh	MP08BR304	T02- Motha (SH-37) To Sakatpur-Sehra-Bamhori Ladai-Khaderi (Extension Batiyagarh Kerbana),Bridge on Local Nala at ch. 20660 m. of under road in pkg. MP08702		
			Damoh	MP08BR305	T02-SH-37 (Jabalpur-Tikamgarh) Kotatala-Bhuri-Bijouri To Badyau (T-02 Hathni-Jhapan Road) App. Road,Box Culvert on Local Nalal at ch. 3500 m. of under road in pkg. MP08715	1	87.31
			Damoh	MP08BR306	T03-Nakti (Hatta-Gaisabad Road)-Muhri Hatta-Khaira-Bardha,Bridge on Local Nala at ch.12225 m. of under road in pkg. MP08706	1	113.28
			Damoh	MP08BR307	T01-SH-37 (Narsinggarh) To Kishunganj- Barkhera Durgadas-Kajreti To Jerat App Road,Bridge on Local Nalal at ch. 12755 m. of under road in pkg. MP08712	1	119.32

			Damoh	MP08BR0308	T02-Kishunganj-Diamond Road To Chakeri-Mahuna To Narsinggarh App Road.,Box Culvert on Local Nala at ch. 6050 m. of under road in pkg. MP08717	1	86.75
			Damoh	MP08BR309	T07-T01 (km17) to Madankheda-Dhonda to Kalehra,Bridge on Local Nala at ch. 9400 m. of under road in pkg. MP08718	1	142.34
10	SQC/Bridge/5 1	Vidisha	Bhopal	MP05BR302	MRL07-T14 to Berasia to Rusli,Bridge across Local Nala at Ch. 5500 m. of road	1	129.97
			Raisen	MP29BR308	T01-Sultanganj to Sunwaha-Sahajpuri,High Level Bridge At Ch. 11400m on Local Nalah (T01-Sultanganj to Sunwaha-Sahajpuri)	2	240.89
			Raisen	MP29BR308	T01-Sultanganj to Sunwaha-Sahajpuri,Bridge At Ch. 18760m (T01-Sultanganj to Sunwaha-Sahajpuri)		
			Raisen	MP29BR307	T10-Sanchet to Hakeemkhedi-Padariya Road,High Level Solid Slab Bridge Across River on Sanchet to Hakeemkhedi-Padariya road at Ch. 350m	1	124.12
			Raisen	MP29BR311	T02-Marheti to Ghoghari,Submersible Solid Slab Bridge Across River on Chainpur toi Chandrua Road at Ch. 4157	1	126.94
			Raisen	MP29BR309	T03-NH-12 to Patai,Submersible Box Bridge Across Local Nala on NH-12 to Patai (Dighawan) Road At Ch. 2296	1	161.83
			Raisen	MP29BR310	T05-Aliwada to Unchakheda,High Level Solid Slab Bridge Across Local Nala on Aliwada to Unchakheda At Ch. 3165	1	130.85
			Rajgarh	MP30BR307	T01-Khilchipur to Bhoomariya,Barkheda Bridge	1	143.00
			Rajgarh	MP30BR306	T09-NH-3 (Biaora) to Manoharthana (Rajasthan Seema) via Kalipeeth,Chamari Bridge	1	125.78
			Rajgarh	MP30BR305	MRL08-Sultaniya to Raipuriya Via Bhandawad,Sultaniya Bridge	1	129.32
			Vidisha	MP45BR311	MRL06-Haidergarh to Amarpur Via Gunnotha,Bridge Across KOTRA RIVER on Haidergarh to Gunnotha Road	1	163.2
			Vidisha	MP45BR309	MRL03-Balrampur to Rusallisahu,MINOR BRIDGE AT CHAINAGE 430 4x10 Mtr	1	138.43
			Vidisha	MP45BR313	T17-T08 (Bhoriya) to Santoshpur,Veg Nadi Bridge at Ch 220 5x10 Mtr Slab	1	152.48
			Vidisha	MP45BR312	T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi,MINOR BRIDGE AT CHAINAGE 12240 M. 2x8 Mtr	1	77
			Vidisha	MP45BR314	T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi,Minor Box Bridge at Ch 3400 m 3mx3m 3 nos - 2unit	1	98.97
			Vidisha	MP45BR313	T16-Billori to Dayanandpur (Berasiya Road) Via Sungnakhedi,Minor Box Bridge at Ch 10180m 3mx3m 3 nos - 2unit	1	99
11	SQC/Brg./52	Guna-1	Guna-1	MP13BR304	T05-Senboard Vishanwada (Bamori) to Johri,Bridge at Local Nala at RD 1500 m	1	112.65
			Guna-1	MP13BR306	T05-Senboard Vishanwada (Bamori) to Johri,Bridge at Local Nala at RD 6100 m	1	79.73
			Guna-1	MP13BR310	T06-Fatehgarh Road (baneh) Ratnagir,Bridge at RD 3400 mtr	1	192.33
			Guna-1	MP13BR305	T03-Guna Ashoknagar (Mawan) to Myana LaharGhat Road,Bridge at Local Nala at RD 9780 m	1	134.33
			Guna-1	MP13BR303	T03-Guna Ashoknagar (Mawan) to Myana LaharGhat Road,Bridge at Local Nala at RD 5350 m	1	88.05
			Guna-1	MP13BR307	MRL30-Janjali Banskhedhi Road to Kolua,At RD 5100 mtr	1	225.68
			Guna-1	MP13BR308	T12-Pipalkhedhi To Parsoliya Via Amliya,At RD 3210 mtr	1	250.38
			Gwalior	MP14BR305	T22-Etma to Karhiya,Bridge on Itma Karahiya Road At RD 2200 mtr.	1	62.08
			Gwalior	MP14BR304	T12-Mohanpur Dangiyapura (MDR ) Bandha to Gwalior Jhansi Road (NH) via Bastari , Rora, Adupura,Gurra Nalla Bridge At RD. 11150 mtr	1	67.45
			Morena	MP25BR309	T02-Nh-552 Chirong to Tonk Road (Morena) to Sumawali Via Khaneta,T02-Nh-552 Chirong to Tonk Road (Morena) to Sumawali Via Khaneta at RD 1450m	1	50.99
			Morena	MP25308	T05-AB Road To Ambah road Via mrigpura Palpura Ganjrampur,mrigpura road to ganjrampur road	1	77.47
			Morena	MP25BR307	T01-M.S. Road to ABC Canal Via Ahroli,M S ROAD TO ABC Canal via ahroli Bridge AT CANAL RD 14650	1	85.43
			Morena	MP25BR306	T04-M.S. Road to ABC Canal Via Chinnoni Karera Kharika,M S Road To ABC Canal VIA Chinnoni Karera Kharika Bridge At Canal RD 17650	1	84.83

			Morena	MP25BR305	T02-M.S. Road to Ticktolly Doomdar Via Parsota,M.S. ROAD TO Ticktoli Doomdar Via Parsota Bridge At RD 6350	1	98.11
			Shivpuri	MP40BR307	T01-Kolaras To Rannod Road (Khareh) Via Bhadota Deharda Ganesh,Bridge Resham Mata Mandir Nala Kolaras To Rannod Road At RD-7900	1	253.02

**Chief General Manager (Tender)**  
**Madhya Pradesh Rural Road Development**  
**Authority, Bhopal**

**Guidelines for Participating in Tender**  
**(Percentage Rate)**

A. For searching Tenders & Tender Document and procedure for submission of Tenders, Bidders should refer Annexure-C of this NIT. In additions, for Submission of Bid (Financial & Technical Bids) Bidders are advised to go through guidelines given below:

- i) For submission of Financial Bid, BOQ Template (Price Schedule) is available on the portal. This template must not be modified/replaced by the bidder. This template may be downloaded and Name of the Bidder should be filled in the relevant line. For quoting rates click the select button. If rates are 'Above' SSR Select 'Excess' and quote the rates, if quoted rate are 'Below' SSR Select 'Less' and quote the rate, if rate is at par Select Excess or Less and quote zero '0' rate. An other BOQ (schedule of items) as given an Annexure-II (A) will also appear online & bidder may view Name of Roads, Length and different items of work to be executed.
- ii) Bidders are not to make entries in any other column or write any condition etc., If BOQ file is found to modified by the bidder the bid will be rejected.
- iii) After submission of bid, bidder has to click freeze button. If bidder intends to make any changes in the bid submitted he will have to go to re-submission options available on the portal. After modification, the Price Bid will have to be again uploaded and frozen. This can be done by the bidder any number of times before last date of bid submission. Every time bidder will have to freeze the bid after submission. After successful submission of bid the bidder will get Bid submission summary a Proof of Bid Submission.

- B- 1.** Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging into the portal. The e-token may be obtained from one of the Authorized Certifying Authorities such as eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScript/TCS.
2. Bidder then logs into the portal giving user id / password chosen during enrollment.
  3. The e-token that is registered should be used by the bidder and should not be misused by others.
  4. DSC once mapped to an account cannot be remapped to any other account. It can only be inactivated.
  5. The Bidders can update well in advance, the documents such as certificates, purchase order details etc., under My Documents Option and these can be selected as per tender requirements and then attached along with bid documents during bid submission. This will ensure lesser 'upload of bid documents.
  6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then submit the documents as per the tender document, otherwise, the bid will be rejected.
  7. The BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the relevant Columns, else the bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name and Values only.
  8. If there are any clarifications, this may be obtained online through the e-procurement Portal, or through the contact details given in the tender document. Bidder should take into account the corrigendum published before submitting the bids online.
  9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule and they should be in PDF/XLSIRAR/DWF formats. If there is more than one document, they can be clubbed together.
  10. The bidder should reads, the terms and conditions and accepts the same to proceed further to submit the bids.
  11. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid any delay or problem during the bid submission process.



12. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the Memory available at the Client System as well as the Network bandwidth available at the client side at that point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. This will help in quick uploading even at very low bandwidth speeds.
13. It is important to note that, **the bidder has to click on the Freeze Bid Button, to ensure that he/she completes the Bid Submission Process. Bids which are not frozen are considered as Incomplete/Invalid bids and are not considered for evaluation purposes.**
14. The **Tender Inviting Authority (TIA)** will not be held responsible for any sort of delay or the difficulties faced during the submission of bids online by the bidders due to local issues.
15. The bidder may submit the bid documents online mode only, through this portal. Offline documents will not be handled through this system.
16. At the time of freezing the bid, the e-Procurement system will give a successful bid updation message after uploading all the bid documents submitted and then a bid summary will be shown with the bid no, date & time of submission of the bid with all other relevant details. **The documents by submitted the bidders will be digitally signed using the e-token of the bidder and then submitted.**
17. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token of the Submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and will also act as an entry point to Participate in the bid opening event.
18. Successful bid submission from the system means, the bids as uploaded by the bidder is received and stored in the system. System does not certify for its correctness.
19. The bidder should see that the bid documents submitted should be free from virus and if the documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.
20. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid submission.
21. All the data being entered by the bidders would be encrypted at the client end, and the software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be viewable by unauthorized persons during bid submission and not viewable by anyone until the time of bid opening. Overall, the submitted bid documents become readable only after the tender opening by the authorized individual.
22. During transmission of bid document, the confidentiality of the bids is maintained since the data is transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption of sensitive fields is also done.
23. The bidders are requested to submit the bids through online e-Procurement system to the TIA well before the bid submission end date and time (as **per Server System Clock**).

#### ASSISTANCE TO BIDDERS

- 1) **Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.**
- 2) **Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in general may be directed to the 24x7 MP TENDERS Portal Helpdesk.**
- 3) The More information useful for submitting online bids on the MP TENDERS Portal may be obtained at:  
<https://mptenders.gov.in/nicgep/app>

\*\*\*\*