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EXPLANATORY NOTE 
 

 
Format of the Bidding Document 

 

 
The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana (PMGSY) 

follows the format of the MoRTH Bidding Document, which is similar to the format for 

National Competitive Bidding for Works (India Version) — as approved by the Ministry of 

Finance for World Bank aided projects. 

The document has the added feature of maintenance of roads for five years by the 

contractor who constructs the road. 
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SECTION 1 
 

 
 

LIST OF IMPORTANT DATES 

e-procurement NOTICE 

NOTICE INVITING 

TENDERS 
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SECTION 1 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
               (AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

                                            5
th

 Floor, Block-II, Paryavas Bhawan, BHOPAL M.P. 

– 462011 

 

List of Important Dates of Bids for Construction/Upgradation of Roads 

under Pradhan Mantri Gram Sadak Yojana and their Maintenance for Five 

years 

 

1. Name of Work 

Sl . 

no 

District Package 

no. 
Name 

of the 

work 

Period of 

completion 

Estimated Cost (Rs. Lakh) Total Cost 

(Rs. Lakh) Construction Maintenance 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 

2. Maintenance Period is five years from the completion date 

 

3. Date of Issue of Notice Inviting Bid Date. Month. Year         As per NIT 

 

4. Period of availability 

of Bidding Documents on website 

www.pmgsytenders.gov.in – From  Date. Month. Year         As per NIT 
 

To  Date. Month. Year            As per NIT 
 

5. Time, Date and Place of Pre-bid Meeting Date. Month. Year        As per NIT 

(if so required)  

 

6.1 Deadline for receiving Bids online, including  

   on line payment of bid, security and 

cost of bid document from a scheduled                       Date. Month. Year         As per NIT 

commercial bank and scanned copy of affidavit.  

The on line payment of Bid security and                             

cost of Bid document is to be done simultaneously  

on e- tendering website along with the submission of Bids 

 Note: Wherever in the Bid document reference to Bid Security and Cost of Bid document is made the 

meaning is on  line payment only instead of demand draft or any other instruments mentioned anywhere in 

the bid document. The word demand draft or other forms of submission, is deemed to be amended to on line 

payment only along with the on line submission of bid document. 

 

 

 6.2 Date of submission of original affidavit. 

(This Date should be no later than three working days after the submission  of Technical Qualification part 

of the bid).The cost of bid document   Date. Month. Year     As per NIT  

and Bid security is to be paid on line along with bid submission as mentioned in clause 6.1 above. As such no 

other document is required to be submitted. 

 

http://www.pmgsytenders.gov.in/
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Or  

Till the online payment system is made functional, following Clauses shall be applicable 

for off-line submission, clause 6.1, 6.2 is deemed to be replaced as 6.1 (a), 6.2 (a) 
 

6.1 (a) Deadline for Receiving Bids online, 

including  Scanned copy of demand Date. Month. Year         As per NIT 

draft of Bid Security and of Demand  

Draft towards cost of Bid 

Document from a Scheduled 

Commercial Bank and 

scanned copy of Affidavit. 

 

6.2 (a) Date of Submission of original documents such as ................................. Date. Month. 

Year         As per NIT 

Bid Security, Cost of Bid document and 

Affidavit (this date should be no later than 

three working days after the submission of 

Technical Qualification 

part of the bid) 
 

7. Opening of Bids: The Bids will be opened 

online by the authorized officer at the 

appointed time 

 

 7.1 Time and Date for opening of Part-I of the 

Bid (The Technical Qualification Part) Date. Month. Year         As per NIT 
 

 7.2 Time and Date of opening of Part-II of 

the Bid   (The Technical-Financial Part) of 

the Bidders 

who Qualify in Part I of the Bid. Date. Month. Year         As per NIT 
 

 

8. Last Date of Bid Validity Date. Month. Year         As per NIT 

9. Officer inviting Bids 

 

 

Chief General Manager 

 

MPRRDA, Bhopal
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

                                         D5
th

 Floor, Block-II, Paryavas Bhawan, BHOPAL M.P.  – 462011 

 

PRADHAN MANTRI GRAM SADAK YOJANA 

(PMGSY) 
e-Procurement Notice 

 

 

The          (Name      of      Authority      inviting      Bids)            on      behalf      of invites the 

item / percentage rate bids in electronic tendering system for construction of roads  under  

Pradhan  Mantri  Gram  Sadak  Yojana  in  the districts of , 

…………………., ……………..,….……………, …………………., .......................... for 

……….. number of packages with estimated cost totaling to Rs. ........................ Crore 

including their maintenance for five years from the eligible contractors registered with --- 

------------------------------------------ 
x
 

Date of release of Invitation for Bids through e-procurement: …………………… 

(dd/mm/yyyy) 

 
Availability of Bid Documents and mode of submission: The bid document is available online 

and should be submitted online in www.pmgsytenders.gov.in. The bidder would be required to 

register in the web-site which is free of cost. For submission of the bids, the bidder is required to 

have a valid Digital Signature Certificate (DSC) from one of the authorized Certifying 

Authorities. The bidders are required to submit (a) original Demand Draft towards the cost of bid 

document and (b) original bid security in approved form and 

(c) original affidavit regarding correctness of information furnished with bid 

document as per provisions of Clause 4.4 B (a) (ii) of ITB with .......(address 

and details 

of office where to be submitted) , on a date not later than three working days after the opening of 

technical qualification part of the Bid, either by registered post or by hand, failing which the bids 

shall be declared non-responsive. 

 

Last Date/ Time for receipt of bids through e-procurement: …………………… 

(dd/mm/yyyy) upto ...................... (time) 

For further details please log on to www.pmgsytenders.gov.in 

 

 
……………………………… 

….. 

………………………… (Designation and 

address of Authority inviting bids) 
 

x.
Non-registered bidders may submit bids; however, the successful bidders must 

get registered in appropriate class with appropriate authorities before signing 

the contract 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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SECTION 1 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

                                              5
th

 Floor, Block-II, Paryavas Bhawan, BHOPAL M.P. 462011  

 

NOTICE INVITING TENDER (NIT) 

 
1. The  on behalf of                             invites the 

percentage rate/item rate bids, in electronic tendering system, for construction of roads 

under Pradhan Mantri Gram Sadak Yojana for each of the following works including their 

maintenance for five years from the eligible and approved contractors registered with 

  * 

 
District Package 

no. 

Name 

of the 

work 

Estimated Cost 

(Rs. Lakh) 

Total Cost 

(Rs. Lakh) 

Period of 

Completion 

Bid Security 

(Rs. Lakh) 

The bid security 

is ….. percent 

of the total cost, 

rounded to the 

nearest 

thousand 

Construction Maintenance  

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 

2. Date of release of Invitation for Bids through e-procurement: …………………… 
(dd/mm/yyyy) 
3. Cost of Bid Form:  Rs ................... per package (non-refundable) only in form of 

Demand Draft in favour of …………………………….. 

4. Availability of Bid Document and mode of submission: The bid document is available 

online and bid should be submitted online on website www.pmgsytenders.gov.in. The bidder 

would be required to register in the web-site which is free of cost. For submission of bids, the 

bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized 

Certifying Authorities (CA). “Aspiring bidders who have not obtained the user ID and password 

for participating in e- tendering in PMGSY may obtain the same from the website: www. 

pmgsytenders.gov.in 

 
Digital signature is mandatory to participate in the e-tendering. Bidders already possessing the 

valid digital signature issued from authorized CAs can use the same in this tender. 

 

* Non-registered bidders may submit bids; however, the successful bidders must get registered 

in appropriate class with appropriate authorities before signing the contract. 

http://www.pmgsytenders.gov.in/
http://www/
http://www/
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5. Submission of Original Documents: The bidders are required to submit (a) original 

Demand Draft towards the cost of bid document and (b) original bid security in approved form 

and (c) original affidavit regarding correctness of information furnished with bid document as 

per provisions of Clause 4.4B(a) (ii) of ITB with ……………….. 

(address and details of office where to be submitted) , on a date not later than three working days 

after the opening of technical qualification part of the Bid, either by registered post or by hand. 

 

 

6. Last Date/ Time for receipt of bids through e-tendering: …………… 

(dd/mm/yyyy) up-to ...................... (time) 

 

7. The site for the work is available. 

 

8. Only online submission of bids is permitted, therefore; bids must be 

submitted online on website www.pmgsytenders.gov.in. The technical qualification 

part of the bids 

will  be  opened  online at     (time) on    (date) by the 

authorized officers. If the office happens to be closed on the date of opening of 

the bids as specified, the bids will be opened online on the next working day at the 

same time. 

 

9. The bidder is not required to quote his rate for routine maintenance. The rates to be paid 

for routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine 

maintenance to the contractor shall be regulated based on his performance of maintenance 

activities. 

 

10. The bids for the work shall remain valid for acceptance for a period not less than ninety 

days after the deadline date for bid submission. 

 

11. Bidders may bid for any one or more of the works mentioned in the Table above. To 

qualify for a package of contracts made up of this and other contracts for which bids are invited in 

the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the 

aggregate of the qualifying criteria for the individual contracts. 

 

12. Other details can be seen in the bidding documents. The Employer shall not be held liable for 

any delays due to system failure beyond its control. Even though the system will attempt to notify 

the bidders of any bid updates, the Employer shall not be liable for any information not received 

by the bidder. It is the bidders’ responsibility to verify the website for the latest information 

related to the tender. 

 

Signature and 

designation of the Authority Inviting Bids 

for and on behalf of 

………………………………………………………. 

…………………………………………………… 

http://www.pmgsytenders.gov.in/
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Section 2 

Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 
 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works and 

their maintenance for five years, as described in these documents and referred to as “the Works”. The 

name and identification number of the works is provided in the Appendix to ITB. The bidders may 

submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. Bid for 

each work should be submitted separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date 

specified in the Part I General Conditions of Contract and do the routine maintenance of roads for five 

years from the date of completion. 

 
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, 

bid/tender, bidding/tendering etc.) are synonymous. 

 
2. Source of Funds 

 
2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake the works of 

construction and up-gradation of selected rural roads of the State through State budget and funds received under 

Pradhan Mantri Gram Sadak Yojana, from the Government of India, Ministry of Rural Development, and other 

sources to be implemented through the Employer. 

 

2.2 The Government of the State has decided to provide funds for the routine maintenance of the roads. 

 
3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in ITB. The 

applicant should be a private or government-owned legal entity. For package size exceeding Rs. 10 crore, the 

Joint Ventures are allowed. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority by whatever name 

called under the Central or the State Government. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 

description of the proposed work schedule, including drawings and charts, as necessary. 

4.1.1 Bidder should have valid registration with Employees Provident Fund organization under EPF and 

Miscellaneous Provisions Act, 1952. 

4.2 All bidders shall include the following information and documents with their bids in Section 3, 

Qualification Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 
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(c) experience in works of a similar nature and size for each of the last five years, and details of 

works in progress or contractually committed with certificates from the concerned officer not 

below the rank of Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of 

ITB or evidence of arrangement of possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the 

qualifications defined in Clause 4.4 B(b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past three years; 

(g) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 

percent of the contract value) certified by banker (the certificate being not more than 3 months 

old.) 

(h) authority to seek references from the Bidder's bankers; 

(i) information regarding any litigation or arbitration during the last five years in which the Bidder is 

involved, the parties concerned, the disputed amount, and the matter; 

(j) proposals for subcontracting the components of the Works for construction/up-gradation, 

aggregating to not more than 25 percent of the Contract Price; and subcontracting of part/full 

routine maintenance of roads after completion of construction work. 

(k) the proposed programme of construction and Quality Management Plan proposed for completion 

of the work as per technical specifications and within the stipulated period of completion. 

 
4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than three firms as 

partners shall comply with the following requirements: 

(a) There shall be a Joint Venture Agreement (Refer Annexure I to ITB) specific for these contract 

packages between the constituent firms, indicating clearly, amongst other things, the proposed 

distribution of responsibilities both financial as well as technical for execution of the work 

amongst them. For the purpose of this clause, the most experienced lead partner will be the one 

defined. A copy of the Joint Venture agreement in accordance with requirements mentioned in 

Annexure - I shall be submitted before any award of work could be finalized. 

(b) The bid, and in the case of the successful bidder, the Form of Agreement, etc., shall be signed and 

/ or executed in such a manner as may be required for making it legally binding on all partners 

(including operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). 

On award of work, the Form of Agreement and Contract Documents shall be signed by all 

partners of the Joint Venture to conclude Contract Agreement. 

(c) Lead partner shall be nominated as being partner-in-charge; and this authorization shall be 

evidenced by submitting a power of attorney signed by the legally authorized signatories of all the 

partners. 

(d) The partner-in-charge shall be authorized to incur liabilities and to receive instructions for and on 

behalf of the partners of the Joint Venture, whether jointly or severally, and entire execution of 

the Contract (including payment) shall be carried out exclusively through the partner-in-charge. A 

copy of the said authorization shall be furnished in this Bid. 

(e) All partners of the Joint Venture shall be liable jointly and severally for the execution of the 

Contract in accordance with the Contract terms, and a relevant statement to this effect shall be 

included in the authorization mentioned under sub clause (c) above as well as in the Form of 

Tender and the Form of Agreement (in case of a successful bidder). 

(f) In the event of default by any partner, in the execution of his part of Contract, the Employer shall 

be so notified within 30 days by the partner-in-charge, or in the case of the partner-in-charge 

being the defaulter, by the partner nominated as partner-in-charge of the remaining Joint Venture. 

The partner-in-charge shall, within 60 days of the said notice, assign the work of the defaulting 

partner to any other equally competent party acceptable to the Employer to ensure the execution 

of that part of the Contract, as envisaged at the time of bid. Failure to comply with the above 

provisions will make the Contractor liable for action by the Employer under the Conditions of 

Contract. If the Most Experienced i.e. Lead Partner defined as such in the Communication 

approving the qualification defaults, it shall be construed as default of the Contractor and 

Employer will take action under the Conditions of Contract. 
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(g) Notwithstanding the permission to assigning the responsibilities of the defaulting partner to any 

other equally competent party acceptable to the Employer as mentioned in sub clause (f) above, 

all the partners of the Joint Venture will retain the full and undivided responsibility for the 

performance of their obligations under the Contract and/ or for satisfactory completion of the 

Works. 

(h) The bid submitted shall include all the relevant information as required under the provisions of 

Sub-Clause 4.4 of ITB and furnished separately for each partner. 

 
4.4 A To qualify for award of the Contract, each bidder should have in the last five years: 

(a) Achieved in any one year, a minimum financial turnover (as certified by Chartered Accountant, 

and atleast 50% of which is from Civil Engineering construction works) equivalent to amount 

given below: 

(i) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less. 

(ii) 75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs. 

The amount put to bid above would not include maintenance cost for 5 years and the turnover 

will be indexed at the rate of 8% per year. 

If the bidder has executed road works under Pradhan Mantri Gram Sadak Yojana in originally 

stipulated completion period, the financial turnover achieved on account of execution of road works 

under PMGSY shall be counted as 120% for the purpose of this sub-clause. 

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 75% in (i) and (ii) 

above would be replaced by 50%. 

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least one similar work equal 

in value to one-third (one-fourth in case of Naxal / LWE affected districts) of the estimated 

cost of work (excluding maintenance cost for five years) for which the bid is invited, or such 

higher amount as may be specified in the Appendix to ITB. The value of road work completed 

by the bidder under Pradhan Mantri Gram Sadak Yojana in originally stipulated period of 

completion shall be counted as 120% for the purpose of this Sub-Clause. 

4.4 B (a) Each bidder must produce: 

(i) Copy of PAN Card issued by Income Tax Authorities; 

(ii) An affidavit that the information furnished with the bid documents is correct in all 

respects; and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the 

certificates shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) availability for construction work, either owned, or on lease or on hire, 

of the key equipment stated in the Appendix to ITB including 

equipments required for establishing field laboratory to perform 

mandatory tests, and those stated in the Appendix to ITB; 

(ii) availability for construction work of technical personnel as stated in the 

Appendix to ITB. 

(c) The bidder must not have in his employment: 

(i) the near relations (defined as first blood relations, and their spouses, of 

the bidder or the bidder’s spouse) of persons listed in the Appendix to 

ITB. 

(ii) without Government permission, any person who retired as gazetted 

officer within the last two years of the rank and from the departments 

listed in the Appendix to ITB. 
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4.4 C To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

 

4.4 D If bidder is a Joint Venture, the partners would be limited to three (including lead partner). Joint 

Venture firm shall be jointly and severally responsible for completion of the project. Joint Venture 

must fulfill the following minimum qualification requirement. 

i.  The lead partner shall meet not less than 50% of qualification criteria given in sub- 

  clause 4.4 A (a) & (b) of ITB above. 

ii. Each of the remaining partners shall meet not less than 25% of all the criteria given in 

  sub-clause 4.4 A (a) & (b) of ITB above. 

iii. The Joint Venture must also collectively satisfy the subject of the criteria of Clause  

  4.4 B and 4.4 C of ITB for this purpose the relevant figures for each of the partners  

  shall be added together to arrive at the Joint Venture total capacity which shall be  

  100% or more. 

iv. In the event that the Employer has caused to disqualify under Clause 4.7 of ITB below 

  all of the Joint Venture partners will be disqualified. 

v. Joint Venture Applicants shall provide a certified copy of the Joint Venture   

  Agreement in demonstration of the partners undertaking joint and several liabilities for 

  the performance of any contract entered into before award of work. 

vi. The available bid capacity of the JV as required under Clause 4.6 of ITB below will be 

  applied for each partner to the extent of his proposed participation in the execution of 

  the work. The total bid capacity available shall be more than estimated contract value. 

 
4.5 The Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria except to the extent stated in sub-clause 4.3A above. 

 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity 

for construction work is equal to or more than the total bid value excluding maintenance. The available bid 

capacity will be calculated as under: 

 

Assessed Available Bid Capacity = ( A*N*M - B ) 

where 

A = Maximum value of civil engineering works executed in any one year during the last five years  

 (updated to the price level of the last year at the rate of 8 percent a year) taking into account the  

 completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6  

 months to be taken as ½ and more than 6 months as 1 in a year). 

 

M = 2 or such higher figure not exceeding 3 as may be specified in the Appendix to ITB. 

 

B = Value, at the current price level, of existing commitments and on-going works to be completed during  

 the period of completion of the works for which bids are invited. 

 

Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the 

Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i) made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

(ii) record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc; and / or 
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(iii) participated in the previous bidding for the same work and had quoted unreasonably high or 

low bid prices and could not furnish rational justification for it to the Employer. 

 
5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid 

 for one work will cause the proposals with the Bidder's participation to be disqualified. 

 

6 Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

 the Employer will, in no case, be responsible or liable for those costs. 

 

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

 familiarise himself with the Site of Works. The Bidder acknowledges that prior to the 

 submission of the bid, the Bidder/Contractor has, after a complete and careful examination, 

 made an independent evaluation of the Scope of the Project, Specifications and Standards of 

 design, construction and maintenance, Site, local conditions, physical qualities of ground, 

 subsoil and geology, suitability and availability of access routes to the Site and all information 

 provided by the Employer or obtained, procured or gathered otherwise, and has determined to 

 its satisfaction the accuracy or otherwise thereof and the nature and extent of difficulties, risks 

 and hazards as are likely to arise or may be faced by it in the course of performance of its 

 obligations hereunder. The Employer makes no representation whatsoever, express, implicit or 

 otherwise, regarding the accuracy, adequacy, correctness, reliability and/or completeness of 

 any assessment, assumptions, statement or information provided by it and the Bidder confirms 

 that it shall have no claim whatsoever against the Employer in this regard. 

 
B. Bidding Documents 

 
8 Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in  accordance 

with Clause 10 of ITB. 

  

1  Notice Inviting Tender 

2   Instructions to Bidders 

3  Qualification Information 

4  Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract)  

5  Specifications 

6  Drawings 

7  Bill of Quantities 8 Form of Bid 

8  Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, 

9  Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2. The bid document is available online on the website http://www.pmgsytenders.gov.in. The bid 

document can be downloaded free of cost, however, the bidder is required to submit Demand 

Draft towards cost of bid document in favour of the name given in the Bid Data Sheet.  

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

Pursuant to clause 25 hereof, bids, which are not substantially responsive to the requirements of 

the Bid Documents, shall be rejected. 

 

 

 

http://www.pmgsytenders.gov.in/
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9 Clarification of Bidding Documents and Pre-bid Meeting 

 

9.1 The electronic bidding system provides for online clarification. A prospective Bidder requiring any 

 clarification of the bidding documents may notify online the Authority inviting the bid. The Authority 

 inviting bid will respond to any request (s) for clarification received earlier than 10 days prior to the 

 deadline for submission of bids. Description of clarification sought and the response of the Authority 

 inviting the bid will be uploaded for information of the public or other bidders without identifying the 

 source of request for clarification. 

9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend it. Its 

 date, time and address are given in the Appendix to ITB. 

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

 raised at that stage. 

9.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 

 enquiry) and the responses given will be uploaded for information of the public or other bidders. Any 

 modifications of the bidding documents listed in Clause 8.1 of ITB, which may become necessary as a 

 result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

 Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre- bid meeting. 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10 Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

online corrigendum. The corrigendum will appear on the web page of the website 

www.pmgsytenders.gov.in under the “Latest Corrigendum” and e-mail notification is also 

automatically sent to those bidders who have moved this tender to their “My tenders” area. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have been 

communicated to all the bidders who have moved this tender to their “My Tenders” area. In case any 

addendum/ Corrigendum, the system will automatically send e-mail to all bidders who have 

downloaded the bidding document. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 

with Clause 20.2 of ITB. 

 

C. Preparation of Bids 

11 Language of Bid 

 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

 
12 Documents Comprising the Bid 

 
12.1 The Bid submitted by the Bidder shall be in two separate parts: 

 

 Part I This shall be named Technical Qualification Part of Bid and shall comprise of: 

I. Form of bid for Part I of the bid, as per format given in section 6 (to be submitted online). 

II. Scanned copy of the Demand Draft for the cost of the bidding documents. 

III. Scanned copy of the Bid Security in any of the forms as specified in clause 16.2 of ITB. 

IV. Authorized address and contact details of the Bidder having the following information: 

Address of communication: 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

http://www.pmgsytenders.gov.in/
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V. Qualification information, supporting documents, scanned copy of original affidavit and 

undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 15.1of ITB. 

VII. Any other information/documents required to be completed and submitted by bidders, as 

specified in the Appendix to ITB, and 

VIII. Scanned copy of the affidavit affirming that information he has furnished in the bidding document 

is correct to the best of knowledge and belief of the bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6; 

(ii) Priced bill of quantities for items specified in Section 7; 

 
12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted online on website 

www.pmgsytenders.gov.in. Details and process of online submission of the tender and relevant 

documents are given in the website mentioned above. The above are to be submitted in the manner as 

prescribed below: 

(a) The following details shall be entered on line in the prescribed formats: 

(i) Form of bid for Technical Qualification Part I of the bid, as per format given in 

Section 6. 

 

(ii) Form of bid for Technical-Financial Part II of the bid, as per format given in 

Section 6. The entry of rates for individual items of work/percentage rate for the 

work shall be made by the bidder online. 

(b) Scanned copies of the following documents shall be uploaded on the website 

www.pmgsytenders.gov.in at the appropriate place. 

(i) Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB) 

(ii) Bid Security in any of the forms specified in ITB (Clause 16 of ITB) 

(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB) 

(iv) Contractor Registration certificate (Clause 3 of ITB) 

(v) Annual Turnover Certificate from Chartered Accountant for last five financial years 

with breakup of civil works and total works in each financial year. (Clause 4.4 of 

ITB) 

(vi) Affidavit regarding correctness of certificates (Clause 4.4 of ITB) 

(vii) Any other documents as specified by the State in the Bid Data Sheet 

(c) Scanned copies of the Certificates showing details of similar nature of works, work in hand 

and machineries owned or on lease or possessed on hire should be uploaded after converting 

the same to PDF. 

(i) Similar nature of works executed (Clause 4.4 of ITB) 

(ii) Works in hand (Clause 4.4 of ITB) 

(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 

 
(d) Submission of Original Documents: The bidders are required to submit (i) original Demand 

Draft towards the cost of bid document and (ii) original bid security in approved form and 

(iii) original affidavit regarding correctness of information furnished with bid document as 

per provisions of Clause 4.4 B (a) (ii) of ITB with the office specified in the Bid Data Sheet, 

on a date not later than three working days after the opening of technical qualification part of 

the Bid, either by registered post or by hand. These documents must match the scanned 

copies submitted along with the bids online. In case, of any deficiency in this respect, it will 

be treated as mis-representation by such bidder. Such a bidder shall be liable to be debarred 

for participating in bids under PMGSY for five years. 

 

 

 

 

http://www.pmgsytenders.gov.in/
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12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
 

Section Particulars 
 

 
1 Notice Inviting Tender 

2 Instructions to Bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 

 

13. Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

priced Bill of Quantities submitted by the Bidder online. 

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill of 

Quantities. as specified in the Appendix to ITB; only the same option is allowed to all the Bidders. The 

Bidder is not required to quote his rate for Routine Maintenance. The rates to be paid for routine 

maintenance by the Employer are indicated in the Bill of Quantities. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule 

of rates specified in the Appendix to ITB. 

Item Rate Method requires the bidder to quote rates and prices for all items of the Works described in 

the Bill of Quantities. The items for which no rate or price is entered by the Bidder will not be paid for 

by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities. 

Upon numerical entry, the amount in words would automatically appear and upon entry of rates in 

items of work, or upon entering percentage rate, total bid price would automatically be calculated by 

the system and would be displayed. 

13.3 While quoting rates, the GST component shall not be added in rates, while all other duties, 

taxes, royalties and other levies payable by the contractor under the contract, or for any other 

cause, shall be included in the rates, prices and total bid price submitted by the bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. 

 
14. Currencies of Bid 

 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

15. Bid Validity 

 
15.1 Bids shall remain valid for a period of not less than ninety days after the deadline date for bid submission 

specified in ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period. The request and the bidders’ 

responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his Bid Security for a period of the extension, and in compliance with 

Clause 16 of ITB in all respects. For the extended period, the bidder will be paid by the employer an interest 

on the amount of bid security at the rate equal to base rate of State Bank of India applicable on the date of 

expiry of the original time limit. 
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16 Bid Security 

16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the Appendix to ITB. 

 
16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in 

favour of the name given in the Appendix to ITB. The Fixed Deposit Receipt shall be valid for minimum 

45days beyond the validity of bid. Other forms of Bid Security acceptable to the Employer are stated in the 

Appendix to ITB. 

16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given in the Appendix 

to ITB and not secured as indicated in sub-clause 16.1 and 16.2, shall be rejected by the Employer as non-

responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 

period specified in Clause 15.1 of ITB. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the Agreement 

and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited: 

(a) if the Bidder withdraws the Bid after bid opening (technical 

qualification bid) during the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the 

specified time limit to 

(i) sign the Agreement; and/or 

(ii) furnish the required Performance Security. 

 
16 Alternative Proposals by Bidders 

 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the 

Bill of Quantities and the basic technical design as indicated in the drawings and specifications. Alternative 

proposals will be rejected as non-responsive. 

D. Online Submission of Bids 

18 Bidding through E-Tendering System: 

18.1 The bidding under this contract is electronic bid submission through website www.pmgsytenders.gov.in. 

Detailed guidelines for viewing bids and submission of online bids are given on the website. The Invitation 

for Bids under PMGSY is published on this website. Any citizen or prospective bidder can logon to this 

website and view the Invitation for Bids and can view the details of works for which bids are invited. The 

prospective bidder can submit bids online; however, the bidder is required to have enrolment/registration in 

the website and should have valid Digital Signature Certificate (DSC) in the form of smart card/e- token. 

The DSC can be obtained from any authorised certifying agencies. The bidder should register in the web site 

www.pmgsytenders.gov.in using the relevant option available. Then the Digital Signature registration has to 

be done with the e- token, after logging into the site. After this, the bidder can login the site through the 

secured login by entering the password of the e-token and the user id/ password chosen during registration. 

After getting the bid schedules, the Bidder should go through them carefully and then submit the documents 

as asked, otherwise, the bid will be rejected. 

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on the 

website given above through e-tendering along with scanned copies of requisite certificates as are 

mentioned in different sections in the bidding document and scanned copies of the Bid Document, Demand 

Draft and Bid Security in approved form. 

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or gratuities, if any, 

paid or to be paid to agents relating to the Bid, and to contract execution if the bidder is awarded the 

contract. 

 

 

 

http://www.pmgsytenders.gov.in/
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19 Electronic Submission of Bids: 

 
19.1 The bidder shall submit online two separate files. Part I, marked as Part I: Technical Qualification Part 

and Part II; marked as Part II: Technical- Financial Part. The above files will have markings as given in the Bid 

Data Sheet. 

The contents of the Technical Qualification and Technical Financial bid shall be as specified in clause 12 of the 

ITB. All the documents are required to be signed digitally by the bidder. After electronic on line bid 

submission, the system generates a unique bid identification number which is time stamped. This shall be treated 

as acknowledgement of bid submission. 

 
20 Deadline for Submission of Bids 

 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not later than 

the date and time indicated in the Appendix to ITB. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will then be subject to the new deadline. 

 

21 Modification/ Withdrawal/Late Bids 

 
21.1 The electronic bidding system would not allow any late submission of bids after due date and time as per 

server time. 

21.2 Bidders may modify their bids by uploading their request for modification before the deadline for 

submission of bids. For this, the bidder need not make any additional payment towards the cost of tender 

document. For bid modification and consequential re-submission, the bidder is not required to withdraw his 

bid submitted earlier. The last modified bid submitted by the bidder within the bid submission time shall be 

considered as the bid. For this purpose, modification/withdrawal by other means will not be accepted. In 

online system of bid submission, the modification and consequential re-submission of bids is allowed any 

number of times. The bidders may withdraw his bid by uploading their request before the deadline for 

submission of bids; however, if the bid is withdrawn, the re-submission of the bid is not allowed. 

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 

21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the expiration of the 

original period of bid validity specified in clause 15.1 above or as extended pursuant to Clause 15.2 may 

result in the forfeiture of the Bid Security pursuant to Clause 16. 

 

E. Bid Opening and Evaluation 

 
22 Bid Opening 

 
22.1 The Employer inviting the bids or its authorised representative will open the bids online and this could be 

viewed by the bidders also online. In the event of the specified date for the Opening of bids being declared 

a holiday for the Employer, the Bids will be opened at the appointed time and location on the next working 

day. 

22.2 The file containing the Part-I of the bid will be opened first. 

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall be 

scrutinized. Thereafter, the bidders’ names and such other details as the Employer may consider 

appropriate, will be notified as Part-I bid opening summary by the Authority inviting bids at the online 

opening. A separate electronic summary of the opening is generated and kept online. 

22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosed in 

accordance with Clause 22.3 of ITB and upload the same for viewing online. 

22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification information and other information 

furnished in Part-I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within 

five working days of the date of bid opening, and a list will be drawn up of the qualified bidders whose 

Part-II of bids are eligible for opening. 
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22.6 The result of evaluation of Part-I of the Bids shall be made public on e- procurement systems following 

which there will be a period of five working days during which any bidder may submit complaint which 

shall be considered for resolution before opening Part-II of the bid. 

 

22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part-I of bids, of the date, 

time of online opening of Part-II of the bid, if the specified date of opening of financial bid is changed. In 

the event of the specified date being declared a holiday for the Employer, the bids will be opened at the 

appointed time and location on the next working day. 

 

22.8 Part-II of bids of only those bidders will be opened online, who have qualified in Part I of the bid. The 

bidders’ names, the Bid prices, the total amount of each bid, and such other details as the Employer may 

consider appropriate will be notified online by the Employer at the time of bid opening. 

 

22.9 The Employer shall prepare the minutes of the online opening of Part-II of the Bids and upload the same 

for viewing online. 

 
23 Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not officially 

concerned with such process until the award to the successful Bidder has been announced. Any attempt by a 

Bidder to influence the Employer’s processing of bids or award decisions may result in the rejection of his  Bid 

 
24 Clarification of Bids and Contacting the Employer 

 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to 

the time the contract is awarded. If the bidder wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 

 
25 Examination of Bids and Determination of Responsiveness 

 
25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements of the bidding documents. 

During the detailed evaluation of the “Part-II of Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications and drawings. 

25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material deviation or 

reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer’s rights or 

the Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 

made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

 

26 Evaluation and Comparison of Bids 

 

26.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB. 

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by adjusting the 

bid price through making an appropriate adjustment for any other acceptable variation, deviations or price 

modifications offered in accordance with sub-clause 21of ITB. 
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26.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost 

of work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analysis for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those 

prices. After evaluation of the price analysis, the Employer may require that the amount of the 

Performance Security set forth in Clause 30 of ITB be increased at the expense of the successful Bidder to 

a level sufficient to protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. The amount of the increased Performance Security shall be decided at the sole 

discretion of the Employer, which shall be final, binding and conclusive on the bidder. 

 

F. Award of Contract 

 
27 Award Criteria 

 
27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 

determined: 

(i) to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 

price, provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; 

and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated the 

lowest in any of the packages opened earlier than the one under consideration. 

28 Employer’s Right to Accept any Bid and to Reject any or all Bids 

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject any Bid, and to cancel 

the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring 

any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of 

the grounds for the Employer’s action. 

 
29 Notification of Award and Signing of Agreement 

 
29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration 

of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 

and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that 

the Employer will pay to the Contractor in consideration of the execution, completion and the routine 

maintenance of the works for five years, by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the “Contract Price”). 

29.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

Performance Security in accordance with the provisions of Clause 30. 

29.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the Performance Security is furnished. 

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful. 

 
30 Performance Security 

 
30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance Security of 5% (five 

percent) of the Contract Price, for a period of 5 years and the time of completion of construction work plus 

additional security for unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part-I General 

Conditions of Contract. 

Within 10 days after receipt of Letter of Acceptance but before signing the contract, a Performance 

Security of two and a half percent of Contract Price plus additional security for unbalanced bids in 

accordance with clause 26.3 of ITB and Clause 46 Part-1 General Conditions of Contract shall be delivered 

by the successful bidder to the Employer. 

The Employer shall retain remaining two and a half percent Performance Security from each payment due 

to the Contractor until completion of the whole of the construction works (except advance payment as per 

Clause 45 of General Conditions of Contract). 
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30.2 Performance Security of two and a half percent to be delivered by the successful bidder after the receipt of 

Letter of Acceptance shall be either in the form of a Bank Guarantee or Fixed Deposit Receipts in the 

name of Employer, from a scheduled commercial bank. 

If the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank Guarantee of 

two and a half percent of Contract Price could be one year initially, however, the Contractor shall get this 

Bank Guarantee extended in such a way that an amount equal to the requisite Performance Security is 

always available with the Employer until 45 days after the lapse of Defects Liability Period. If the 

Contractor fails to maintain above Performance Security, the Employer would recover the same from any 

dues payable to the Contractor. 

30.3 Failure of successful bidder to comply with the requirement of delivery of Performance Security of two 

and a half percent of Contract Price plus additional security for unbalanced bids as per provisions of 

Clause 30.1 shall constitute sufficient ground for cancellation of award and forfeiture of the Bid Security. 

Such successful bidder who fails to comply with the above requirements is liable to be debarred from 

participating in bids under PMGSY for a period of one year. 

 

31 Advances 

 

The Employer will provide Mobilization Advance and Advance against the security of 

equipment as provided in Part I General Conditions of Contract. 

 
32 Corrupt or Fraudulent Practices 

 
32.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988. 

 
32.2 It is required that each Bidder/Contractor (including their respective officers, employees and 

sub-contractors) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or coercion or collusion of which it has knowledge or becomes aware, 

during the tendering process and throughout the negotiation or award of a contract. 

 
32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or 

give to any employee of the Employer involved in the Tender process or execution of the Contract or to 

any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the Tender process or during the execution of the 

Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or pass 

on to others, any information or documents provided by the Employer as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 

 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of the Contract. 

32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 
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32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

Fraudulent Practice, which means a willful misrepresentation or omission of facts or submission of fake/forged 

documents in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust 

advantage by or causing damage to justified interest of others and/or to influence the procurement process to the 

detriment of the Government interests. And, this includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid process at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition.  The Employer reserves the right to disqualify a bidder for a suitable 

period who habitually failed to perform in time. The Employer reserves the right to disqualify a bidder for a 

suitable period who does not perform satisfactorily in the field in accordance with the specification laid down in 

the contract. The Employer reserves the right to disqualify a bidder for a suitable period who failed to honour 

the bid without  sufficient grounds. 

 

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall upon 

a person, his/ her reputation or property to influence their participation in the tendering process). 

 

32.7 Without prejudice to any rights that may be available to the Employer under law or the Contract 

or its established policies and laid down procedures, the Employer shall have the following rights in case 

of breach under Clauses 32.1 to above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Employer absolute right: 

 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Clauses 32.1 to 32.6 above or in any other form, such as to put his 

reliability or credibility in question, the Employer after giving proper opportunity to the 

Bidder(s)/Contractor(s) shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 

process or terminate the Contract, if already executed or exclude the Bidder/Contractor from future 

contract award processes. 

 

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) from 

the Tender process prior to the award of the Contract or terminated the Contract or has accrued the right to 

terminate the Contract, the Employer apart from exercising any legal rights that may have accrued to the 

Employer, may in its considered opinion forfeit the entire amount of Bid Security and Performance 

Security of the Bidder/Contractor as the case may be. 
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Annexure I 

 

Provisions Required to be Included in the Joint Venture Agreement 

 
If the application is made by a joint venture of two or more firms, 

the evidence of clear mandate (i.e. in the form of respective Board 

Resolution duly authenticated by competent authority*) by such two or 

more firms willing to form Joint Venture among themselves for the 

specified projects should accompany duly recognising their respective 

authorised signatories signing for and on behalf of the respective Firms 

for the purpose of forming the Joint Venture. A certified copy of the 

power of attorney to the authorized representatives, signed by legally 

authorized signatories of all the firms of the joint venture shall 

accompany the application. The JV Agreement shall be signed by the 

authorized representative of the joint venture. The JV Agreement shall 

need to be submitted consisting but not limited to the following 

provisions: 

 

a. Name, style and Project(s) specific JV with Head Office address 

b. Extent (or Equity) of participation of each party in the JV 

c. Commitment of each party to furnish the Bond money (i.e. Bid Security, 

performance Security and security for Mobilisation advance) to the extent of 

his participation in the JV 

d. Responsibility of each Partner of JV (in terms of Physical and Financial 

involvement) 

e. Working Capital arrangement of JV 

f. Operation of separate Bank account in the name of JV to be operated by at 

least one foreign partner and one local partner. In case of JV among local 

partners, both the partners are required to operate. 

g Provision for cure in case of non-performance of responsibility by any 

party of the JV. 

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell 

or otherwise dispose all or part of its respective interests in JV to any party 

including existing partner(s) of the JV The Employer derives right for any 

consequent action (including blacklisting) against any or all JV partners in 

case of any breach in this regard. 

i. Management Structure of JV with details 

j. Lead Partner to be identified who shall be empowered by the JV to incur 

liabilities on behalf of JV 

k. Parties/firms committing themselves to the Employer for jointly and 

severally responsible for the intended works 

l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding 

documents. The insertions should correspond to the information provided in the 

Invitation for Bids. 

Instructions to 

Bidders 

Clause 

Reference 

 

(1.1) The Employer 

is  M.P. Rural Road Development Authority  

                                                                                  Acting through Chief Executive Officer 

 
(1.1)  The Works is Construction and maintenance of 

Roads/CDs 

 

(1.1) Identification No. of the Works is:…… As per NIT 

 
(2.1) The State is  Madhya Pradesh  

 

(3.1) Eligible Bidders are: As per Section-2 ITB 
 

(4.4 A) (b)   [insert the amount if it is more than one-third of 

the estimated cost of works.] 
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(4.4. B) (b)(i) The key equipment for road works and field testing 

laboratory Road Works are: 

For Road Works 
 

Name of the Equipment     Quantity 

Drum type hot mix plant with appropriate capacity  1 

Paver Finisher (3.5 to 5m wide)    1 

Diesel Road roller      5 

Smooth wheeled Tendum Roller    1 

Vibratory Rollers      2 

Truck        3 

Tractor       3 

Truck/tractor driven Water tanker with sprinkler  2 

Tipper 10 tons and above Capacity    5 

Bitumen pressure distributor    1 

 

Note: This is subject to review with reference to size of package and  

actual requirement for completing the work in given time. 

 

For field testing Laboratory 

 

Name of the Equipment     Quantity 
 

As per Appendix 10.2 of Rural Road Manual 2002 

(SP 20-2002) for each package. 

 

Note: (a) The bidder must produce the following documentary evidence 

in support of his owning the above equipment: 

i. The bidder should produce the documentary evidence in support 

of his owning or having confirmed access of the required 

equipments on lease/ hire (in good condition) for the project. 
 

(4.4 B) (b)( ii) The Number of Technical personnel, 

Qualifications and Experience will be as 

follows : 

 

A. The Technical Personnel are: 

[Cl. 9.2 of General Conditions of Contract] 
 

Position Minimum 

qualification 

Number Minimum 

Experience 

(in years) 
For work 

costing 

upto 

Rs.5 

crores 

For work 

costing 

more than 

Rs.5 crores 

Project 

Engineer 

B.E. Civil 1 1 3 

Assistant 

Project 

Engineer 

B.E. Civil  1 3 

Material B.E. 1 1 3 
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Engineer 

Lab 

technician 

Diploma in 

lab 

technician 

or 

equivalent 

1 2 3 

Field 

Engineer 

Diploma in 

Civil 

Engineering 

1 per 

block 

1 per block 2 

 

For work less than Rs. 2.00 crores one Sub Engineer and one AME will be 

required. 

 

B. Field testing laboratory (each package) shall consist following 
 

Technical Personnel Number Experience in 

Lab Works 

A. Lab Technician 

 

B. Lab Assistants 

1 

 

1 

Minimum 5 

years 

Minimum 2 

years 

 

 

(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the 

following departmental officers are not in his employment: 

 

 A bidder shall not be permitted to bid for works in the Project Implementation 

Unit/Chief General Manager Office jurisdiction (as the case may be) 

responsible for award and execution of contract in which his or his spouse’s 

near relative is posted as Accountant/Accounts Officer or as an officer in any 

capacity between the grades of Chief General Manager to Sub Engineer (both 

inclusive). He will also intimate the names of the persons who are working with 

him in any capacity and who are near relatives to any officer of MPRRDA. Any 

breach of these conditions by the contractor would render him to be 

disqualified/debarred from participation in MPRRDA tenders. 

 

Note :-  The term near relative means wife, husband, parents and son, grandson, brother, 

sister, brother in law, father in law and mother in law. 

 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired 

gazetted officer (if any) in his employment who retired within the 

last two years with the following ranks from the departments listed 

below: 

--------------------------------------------- 

--------------------------------------------- 

In case there is no such person in his employment, his 

affidavit should clearly state this fact. 

 

(4.6) M =2 
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(7.1) The contact person is: 

Designation: 

Address: 

Telephone No. 

        (8.2) GM PIU concerned  

 
(9. 2) Place, Time and Date for pre-bid meeting are:  

                 Place :      Time : Date:               As per NIT 

 

(11.1) Language of the bid is: English/Hindi 

 
 

(12.1) Part I (v) (a)  P&L A/c and Balance Sheet of last five years. 

   (b)  Details of existing commitments. 

 (c) Proof of having satisfactorily completed one similar work (refer 4.4 (A) 

(b)). Certificate issued by an officer not below the rank of EE should be 

submitted. 

 (d) Copy of registration as contractor. Tender condition acceptance letter. 

 
(13.2.)  Bids may be submitted only in one of the 

following: Percentage Rate Method 

Item Rate Method                            As per NIT 

 
[Delete whatever is not applicable.] 

 

(13.2.)  Schedule of Rate applicable for Percentage Rate Method is : As per NIT 

 

(15.1)   Bid validity date: 90 days from bid submission last date.

(16.1) The amount of Bid Security shall be Rs. As per NIT [insert the 

amount in figure and words. Note: This amount is …… percent of 

estimated value of the Works, rounded off to the nearest thousand. 

For reasons of confidentiality, a fixed sum should be specified, in 

preference to a percentage of the bid price.] 

 

(16.2) Fixed Deposit Receipt must be drawn: In 

favor of: GM PIU concerned of MPRRDA 

 

                    (16.2)  Other acceptable forms of Bid Security pledged in favor of are:-  

demand draft of scheduled commercial bank GM PIU 

concerned of MPRRDA 

    ________________________________ 

(16.3) Exemption from Bid Security is granted to: NONE 

 
 

(20.1) The Employer's address for the purpose of Bid submission is 

As per NIT       [insert the 

receiving address provided in the Invitation for Bids.] 
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(20.1) The deadline for submission of bids 

shall be: Time    

 As per NIT 

Date    
  
(22.1) &(22.6) The date and time for opening of the Bids are: 

(A) Technical Qualification Part of Bid 

                                                                                                                 As per NIT 
Date Time 

(B) Technical Financial Part of Bid (For qualified 

bidder as) Date                                           As per NIT 

Time 

 
(i) Performance Security shall be valid until a date 45 days 

after the expiry of Defects Liability Period of 5 years after 

intended completion date. 

 

(ii) Additional Performance Security for unbalanced Bid 

shall be valid for 45 days plus intended completion period. 

 

Signature of Employer/ Authorised  Signatory 

Date
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Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the 

Contract. Attach additional pages as necessary. 

Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five years. Attach 

certificate from the Engineer-in-charge 

Work performed as Sub-Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five 

years. Attach certificate from the Engineer-in-charge 

 

Section 3 Qualification Information 
 

1. Individual Bidders 

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

Principal place of business: 

Power of attorney of signatory of 

Bid 

[attach copy] 
 

 

 

 
 

 

 

 

 
 

 

 

 

[attach] 

1.2 Total annual volume of civil (Rs. In lakhs) 
 engineering construction work Year    
 executed and payments received Year    
 in the last five years preceding the Year                                As per NIT 
 year in which bids are invited. Year    
 (Attach certificate from Chartered Year    

 Accountant)  

 

 

Project 

Name 

Name of 

Employer 

Description 

of work 

Value of 

contract 

Contract 

No. 

Date of 

Issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

 

1.3 2 

1.3 1 
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Project 

Name 

Name of 

Employer 

Descript 

ion of 

work 

Value 

of 

contract 

Contr 

act 

No. 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completio 

n 

Actual 

Date 

of 

Compl 

etion 

Remar 

ks 

explai 

ning 

reason 

s for 

Delay, 

if any 
         

 

1.3.3 Information on Bid Capacity (works for which bids have been submitted 

and works which are yet to be completed) as on the date of this bid. 

 

Existing commitments and on-going construction works: 

 

Description 

of Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Value of 

works 

remaining 

to be 

completed 

(Rs. 
Lakhs) * 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 

completed. 

 
 

 Availability of Major items of Contractor's Equipment proposed for carrying out the 

Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 

4.4B (b) of the Instructions to Bidders. 

 

Item of Equipment Description, make, 

and age (Years), and 

capacity 

Condition (new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), 

or to be 

purchased 
    

 

 Qualifications of technical personnel proposed for the Contract. Refer also to 

Clause 4.2(e) of the Instructions to Bidders and Clause 9.2 of Part-I General 

Conditions of Contract. 
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Position Name Qualification Years of experience 

Road 

Works 

Building 

Works 

Other 

      

 

 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of 

Part I General Conditions of Contract. 

 

Sections of the Works Value of 

subcontract 
Sub-  

contractor(name 

and address) 

Experience in 

similar work 

    

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as 

for the main Contractor) before according approval to him. 

 

 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors' reports, etc. List below and attach copies. 
 

 

 

 

 

 

 

Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 
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 Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of 

dispute 

Litigation where 

(Court/arbitration) 

Amount involved 

(Rs. In Lakh) 
    

 

 Proposed Programme. Descriptions, drawings, and charts as necessary, to comply 

with the requirements of the bidding documents. 
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The Conditions of Contract, read in conjunction with Part II Special Conditions of 

Contract and the Contract Data and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. The conditions of 

contract provide for both construction and routine maintenance. 

 

Section 4 Conditions of Contract 
Part – I General Conditions of Contract 
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A. General 

1. Definitions 

2. Interpretation 

3. Language and Law 

4. Engineer's Decisions 

5. Delegation 

6. Communications 

7. Subcontracting 

8. Other Contractors 

9. Personnel 

Table of Clauses 

32. Correction of Defects 

33. Uncorrected Defects 

D. Cost Control 

34. Bill of Quantities 

35. Variations 

36. Payments for Variations 

37. Cash Flow Forecasts 

38. Payment Certificates 

39. Payments 

40. Compensation Events 

10. Employer's and Contractor's 

Risks 

11. Employer's Risks 

12. Contractor's Risks 

13. Insurance 

14. Site Investigation Reports 

15. Queries about the Contract Data 

16. Contractor to Construct the 

Works and do maintenance 

17. The Works to Be Completed by 

the Intended Completion Date 

18. Approval by the Engineer 

19. Safety 

20. Discoveries 

21. Possession of the Site 

22. Access to the Site 

23. Instructions 

24. Dispute Redressal System 

25. Arbitration 

B. Time Control 

26. Programme 

27. Extension of the Intended 

Completion Date 

28. Delays Ordered by the Engineer 

29. Management Meetings 

C. Quality Control 

30. Identifying Defects 

31. Tests 

41. Tax 

42. Currencies 

43. Security Deposit 

44. Liquidated Damages 

45. Advance Payment 

46. Securities 

47. Cost of Repairs 

E. Finishing the Contract 

48. Completion of Construction 

and Maintenance 

49. Taking Over 

50. Final Account 

51. Operating and Maintenance 

Manuals 

52. Termination 

53. Payment upon Termination 

54. Property 

55 Release from Performance 

F. Other Conditions of Contract 

56. Labour 

57. Compliance with Labour 

Regulations 

58. Drawings and Photographs of 

the Works 

59. The Apprenticeship Act, 1961 
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Section 4 

Part I General Conditions of Contract 
 

A. General 

 

1. Definitions 

 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including 

routine maintenance, has been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 

Liability Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is five years calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer for 

the execution of the Contract. 
 

The Employer is the party as defined in the Contract Data, who employs the Contractor to 

carry out the Works, including routine maintenance. The Employer may delegate any or all 

functions to a person or body nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 

Routine Maintenance is the maintenance of roads for five years as specified in the Contract 

Data. 

 

The Site is the area defined as such in the Contract Data. 

 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

 

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 

(2014). 

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Works. 

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which 

includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 

 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and hand over to the Employer. Routine maintenance is defined 

separately. 
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2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless 

otherwise expressly provided elsewhere in the Contract, the priority of the documents, in 

the event of any ambiguity between them, shall be interpreted in the following order of 

priority: 

(1) Agreement, 

(2) Notice to Proceed with the Work, 

(3) Letter of Acceptance, 

(4) Contractor's Bid, 

(5) Contract Data, 
(6) Special Conditions of Contract Part II, 

(7) General Conditions of Contract Part I, 

(8) Specifications, 

(9) Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

 

4. Engineer's Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations 

and orders of the Employer to obtain approval of some other authorities for 

specific actions, he will so obtain the approval. 

 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the Contract. 

 

5. Delegation 

 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 
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6. Communications 

 

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - 

Form of Bid. The address and contact details for communication with the Employer/ 

Engineer shall be as per the details given in Contract Data to GCC. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice sent by 

facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery 

or at the expiry of the normal delivery period as undertaken by the postal service. 

 

7. Subcontracting 

 

7.1 The Contractor may subcontract part of the construction work with the approval of the 

Employer in writing, up to 25 percent of the contract price, also part or full routine 

maintenance work after completion of construction work but will not assign the Contract. It 

is expressly agreed that the Contractor shall, at all times, be responsible and liable for all his 

obligations under this Agreement notwithstanding anything contained in the agreements 

with his Sub-contractors or any other agreement that may be entered into by the Contractor 

and no default under any such agreement shall exempt the Contractor from his obligations 

or liability hereunder. 

 

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

(a) the sub-contracting of any part of the Works for which the Sub-

Contractor is named in the Contract; 

(b) the provision for labour, or labour component. 

(c) the purchase of Materials which are in accordance with the standards 

specified in the Contract. 

 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 

contracting any part of the work or full routine maintenance for five years, during execution 

of the Works, the Employer will consider the following before according approval: 

 

(a) The Contractor shall not sub-contract the whole of the Works. 

(b) The Contractor shall not sub-contract any part of the Works without 

prior consent of the Employer. Any such consent shall not relieve the 

Contractor from any liability or obligation under the Contract and he 

shall be responsible for the acts, defaults and neglects of any of his 

sub-Contractor, his agents or workmen as fully as if they were the acts, 

defaults or neglects of the Contractor, his agents and workmen. 
 

7.4 The Engineer should satisfy himself before recommending to the Employer whether the Sub-

Contractor so proposed for the Works possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 

quantum of Works to be sub-contracted. 
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7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and 

above, the Contractor shall enter into formal sub-contract with sub-contractor making provisions 

for such requirements as may be specified by the Engineer including a condition that to the 

extent of inconsistency, provision of the Contract shall prevail over the provisions of the sub-

contract. A copy of document of formal sub-contract shall be furnished to the Employer within a 

period of 30 days from the date of such sub-contract. In all such cases, on completion of the 

Contract, the Engineer, unless for reasons recorded in writing decides otherwise shall issue a 

Certificate of Experience to the contractor and in such certificate, the experience of the sub-

contractors shall also be mentioned. The Copy of such certificate would also be endorsed to the 

sub-contractor. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such modification. 

 

8.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow of traffic including 

movement of vehicles and equipment of Other Contractors till the completion of the Works. 

 

9 Personnel 

 

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its 

obligations under this Contract are at all times appropriately qualified, skilled and 

experienced in their respective functions. 

 

9.2 The Contractor shall employ for the construction work and routine maintenance, the 

technical personnel named in the Contract Data or other technical persons approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to or better than those of 

the personnel stated in the Contract Data. 

 

 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract. The 

Contractor shall then appoint (or cause to be appointed) a replacement. 

 

9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission for 

employment with the Contractor. 

 

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative, who in the 

opinion of the Engineer: 
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(a) persists in any misconduct, 

(b) is incompetent or negligent in the performance of his duties, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, health, or the 

protection of the environment. 

 

10 Employer's and Contractor's Risks 

 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 

riot commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design. 

 

12 Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

13 Insurance 

 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the date of completion, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in Indian Rupees to rectify the loss or damage 

incurred. 

 

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and 

the Contractor, insurance cover from the date of completion to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for personal injury or death 

which are due to the Contractor's risks: 
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13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for approval before the completion date/start date. All such insurance shall 

provide for compensation to be payable in Indian Rupees. 

 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Employer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14 Site Investigation Reports 

 

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site 

Investigation Reports if referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

 

15 Queries about the Contract Data 

 

15.1 The Engineer will clarify queries on the Contract Data. 

 

16 Contractor to Construct the Works and do maintenance 

 

16.1 The Contractor shall construct, and install and maintain the Works and do the work of 

routine maintenance in accordance with the Specifications and Drawings. 

 

17 The Works to Be Completed by the Intended Completion Date 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Programme submitted by the Contractor, as updated 

with the approval of the Engineer, and complete them by the Intended Completion Date. 

 

18 Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them. 

18.2 The Contractor shall be responsible for design and safety of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety 

of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design and safety of the 

Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
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19 Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, 

directly or through petty contractors or Sub-Contractors, and shall report accidents to any 

of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s 

Representative, and shall make every arrangement to render all possible assistance and to 

provide prompt and proper medical attention. The compensation for affected Workers or 

their relatives shall be paid by the Contractor in such cases expeditiously in accordance 

with the Workmen’s Compensation Act and other labour Laws and regulations. 

 

20 Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

21.1 The Employer shall handover complete or part possession of the site to the Contractor 

seven days in advance of construction programme. At the start of the work, the Employer  

shall handover the possession of at least 75% of the site. 

 

22 Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: 

(a) The Engineer 

(b) The Employer 

(c) The Ministry of Rural Development, Government of India. 

(d) The National Rural Roads Development Agency, Government of India 
 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 

24 Dispute Redressal System 

 

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or 

arising out of this Contract or the execution of Works or maintenance of the Works there 

under, whether before its commencement or during the progress of Works or after the 

termination, abandonment or breach of the Contract, it shall, in the first instance, be referred 

for settlement to the competent authority within 45 days of arising of the dispute or 

difference, described along with their powers in the Contract Data, above the rank of the 

Engineer. The competent authority shall, within a period of forty-five days after being 

requested in writing  by the Contractor to do so, convey his decision to the Contractor. Such 

decision in respect of every matter so referred shall, subject to review as hereinafter provided, 

be final and binding upon the Contractor. In case the Works is already in progress, the 

Contractor shall proceed with the execution of the Works, including maintenance thereof, 

pending receipt of the decision of the competent authority as aforesaid, with all due diligence. 
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25 Arbitration 

 

25.1 Either party will have the right of appeal, against the decision of the competent 

authority, nominated under Clause 24, to the Madhya Pradesh Arbitration Tribunal 

Constituted under Madhya Pradesh Madhyastham Adhiniyam 1983 provided the amount of 

claim is more than Rs. 50,000/-. 
 

B. Time Control 

26. Programme 

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and timing 

for all the activities in the Works, for the construction of works. After the completion of the 

construction works, the programme for the Routine Maintenance Work, showing the 

general methods, arrangements, order and timing for all the activities involved in the 

Routine Maintenance will also be submitted by the Contractor to the Engineer for approval. 

The programme for Routine Maintenance will be submitted in each year for the period of 

Maintenance. 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

26.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. 

A revised Programme shall show the effect of Variations and Compensation Events. 

 

27 Extension of the Intended Completion Date 

 

27.1 The Employer on recommendation of the Engineer shall extend the Intended 

Completion Date if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Works, which would cause the 

Contractor to incur additional cost. 

27.2 The Employer on recommendation of the Engineer shall decide whether and by how 

much time to extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended Completion Date. 
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28 Delays Ordered by the Engineer 

 

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written 

approval of the Employer. 

 

29 Management Meetings 

 

29.1 The Engineer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the plans for the Works. 

29.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 
 

C. Quality Control 

30 Identifying Defects 

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 

31 Tests 

31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum equipments as specified in the Contract Data. The Contractor shall be solely 

responsible for : 

 

(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and 

(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specifications to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. 
 

32 Correction of Defects noticed during the Defects Liability Period and Routine 

Maintenance of Roads for five years 

 

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after five years. 

The Defects Liability Period shall be extended for as long as the Defects remain to be 

corrected. 

 

32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 
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32.3 The Contractor shall do the routine maintenance of roads, including pavement, road sides 

and cross drains including surface drains to the required standards and in the manner as defined 

in clause 1.1 and keep the entire road surface and structure in Defect free condition during the 

entire maintenance period which begins from the Completion Date and ends after five years. 

 

32.4 In compliance to Programme of Routine maintenance  work ( as per clause 26.1) 

submitted by the contractor,  he shall carry out monthly inspection of roads under  maintenance, 

based on which , he shall submit monthly  bills , on line on e- Marg as detailed in subsequent  

clauses. 
 

The routine maintenance standards shall meet the following minimum requirements:- 
 

(i)   Potholes on the road surface to be repaired soon after  ( but not more than 15 days to 
rectify) these appear or brought to   his   notice   either   during   the   Contractor’s  monthly 
inspection or by the Engineer. 

 

(ii) Road shoulders to be maintained in proper condition to make them free from excessive 

edge drop offs, roughness, scouring or potholes. 

(iii) Cleaning of surface drains including reshaping to maintain free flow of water. 

(iv) Cleaning of culverts and pits for free flow of water. 

(v) Maintenance of road signs, pavement markings and other traffic control devices 

(vi) Any other maintenance operation required to keep the road traffic worthy at all times 

during the maintenance period. 
 

(vii) Maintenance of Cross -Drainage works. 

 
(viii) The maintenance activity includes clearing of tree branches to keep the sight distance 

visible all the time. 
 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 

undertake detailed inspection of the roads at least once in a month. The Engineer can increase this 

frequency in case of emergency. The Contractor shall forward to the Engineer, the record of 

inspection and rectification each month. The Contractor shall pay particular attention on those 

road sections which are likely to be damaged or inundated during rainy season. 
 

32.6 The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies in maintenance, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. In any case , the rectification shall be done within 15 

days. 

 

33 Uncorrected Defects 

33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 

under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect corrected, and the Contractor will pay this amount plus additional 20% (twenty 

percent) amount as penalty on correction of the Defect. 
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D. Cost Control 

34 Bill of Quantities 
 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum amount per km for yearly routine 

maintenance for each of the five years separately, to be done by the Contractor. 

 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item for the 

construction of roads. The payment for routine maintenance of roads to the Contractor is 

performance based. 

 

35 Variations 

 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works, he 

considers necessary during the progress of the Works. Such Variations shall form part of the 

Contract and the Contractor shall carry them out and include them in updated Programmes 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account. 

 

36 Payments for Variations 

 

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for 

the purpose of payment to the contractor, at a rate other than the one mentioned in the 

Agreement. 

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate for such variation item from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.2, 

the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 

shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor. As far as possible, the rate analysis 

shall be based on the standard data book and the relevant schedule of rates of the state. The 
recommendation of the Engineer on the rate so determined shall be submitted to the employer for approval. The 

decision of the employer shall be final and binding on the Contractor. 

 

37 Cash Flow Forecasts 

 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 
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38 Payment Certificates 

 

38.1The payment to the Contractor will be as follows for construction work: 

 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

 

(b) The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor. 

 

(c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 

(g) The payment of final bill shall be governed by the provisions of Clause 50 of 

GCC. 

 
38.2 The payment to the Contractor will be as follows for routine maintenance: 

The payment for routine maintenance of roads to the Contractor is performance based and at 

per km per year rate as provided in the contract. For assessing performance of roads and 

payment , contractor to register and submit monthly bills on maintenance on web based utility 

called e- Marg (www. emarg.gov.in). The performance of roads will be assessed on e-Marg, 

through regular routine inspection RI and Performance Evaluation PE by the engineer. The 

details of RI, marking system in PE and payment methodology is given in note below. The 

detailed marking  system is given in contract data, clause 4(vi). 
 

a. Payment for routine maintenance will be performance based. For certification of payment of 

routine maintenance, the engineer shall determine whether the contractor has actually achieved 

compliance to the Service Quality Level (and other requirements) specified in the Scope of Work, 

with reference to 100 point (hundred point) performance indexes assigned to various maintenance 

activities as given in the contract data of GCC and the engineer shall certify the amount to be paid 

to the contractor. If contractor has not corrected a Defect pertaining to the Defects Liability Period 

or attended maintenance work under clause 32 of these conditions, to the required standard and 

performance index is below 80 points (eighty points) no payment will be released for that period 

even if such maintenance is attended in subsequent months. If performance index is 100 points full 

payment, at the approved rate, shall be released. If performance index is between 80 to 100, 

proportionate deduction in payment will be made for the works not attended during that period. 

http://www/
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b. For performance evaluation and payment of routine maintenance individual road shall be 

the unit. Evaluation shall be done separately for every km or part thereof (segment wise) 

and weighted average of marks obtained shall be considered while making payment. 

c. If any two segments get less than 80 marks or any particular segment continuously gets less than 

80 marks, the payment for whole road shall be denied. Details are as below. 

Note: The Routine Inspection and performance evaluation of road will be done for each KM or 

part of it, as the rates for maintenance are per KM basis. . For details, bidders to refer the latest 

SOP issued by NRIDA on Performance Based Maintenance Contract as applicable on the day of 

bid submission. The PBMC system is a web based system called e-Marg of latest version. The 

bill submissions by the contractors, Performance evaluation , photographic records, payment etc 

is on e-Marg and contractor is supposed to be well versed with the system. The performance 

evaluation and marking system is broadly as per the SOP issued by NRIDA and final marking is 

subject to the entire satisfaction of the engineer, who has full authority to asses and give marks in 

PE. 

 

 ROUTINE INSPECTIONS 
1. Every road must be inspected for Routine Inspection (RI) at least once in two 

months. (Bi-monthly frequency) 

2. Routine inspection can be carried out by any of the PIU officers including Sub 

Engg/JE/AE/DE/AEE/EE or equivalent. 

3. RI is to be carried out using eMARG mobile app only. 

4. For the purpose of RI, each road shall be divided into segments of one 

kilometre or part thereof. Complete road length shall be compulsorily 

inspected during a routine inspection. 

5. For each segment two geo-tagged and time-stamped photographs shall be 

uploaded for each segment. The chainages for capturing photographs shall be 

system generated to ensure randomness. 

 

6. During RI, inspected segment shall be graded as Satisfactory(S), Satisfactory 

but requires improvement (SRI) and Unsatisfactory (U) as per the prescribed 

format in e-Marg. 

7. The concerned officers and contractor can view the detailed report of the RI 

using their respective log-in credentials. 

 
 PERFORMANCE EVALUATION 

1. Every road must be evaluated at least once in two months. (Bi-monthly 

frequency) 

2. PE can be carried out by any of the PIU officers including Sub Engg/JE/AE/DE/AEE 
or equivalent. 

3. For the purpose of  PE, each road  shall be divided into segments of one 

kilometre or part thereof. Based on the grading of RI and photographs uploaded 
during RI, every segment is given marks out of 100 on the parameters fixed for 
PE. The weighted average marks are then evaluated for the entire road. 

4. All the PE conducted need to be  finalized by the respective PIU-in- charge. While 

finalizing PE, PIU-in- charge may change the marks given to the road by the 
inspecting officer, along with mentioning the reasons for the change made. 
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5. Criteria for Payment based on the marks obtained in PE is as follows: 

a) If the weighted average marks for the entire road is 100 then full payment 

will be done. 

b) If the weighted average marks for the entire road is between 80 and 100, 
then proportionate payment will be done. For e.g if the marks obtained is 88 

out of 100 then 88% of the amount of bill raised will be paid. 

c) If the weighted average marks for the entire road is less than 80 then no 
payment will be done for the entire road. 

d) If any two segments of a road get less than 80 marks in the same PE, 

then no payment will be done for the entire road. 

e) If any particular segment of a road gets less than 80 marks in two 

consecutive PE, then no payment will be done for the entire road. 

f) The Contractor shall submit to the Engineer a bill every month for the 

routine maintenance of the roads from the date the maintenance period 

starts i.e. from completion date as defined in Clause 1.1, it will be 

supported with a copy of the record of the Contractor’s monthly 

inspection and other instructions received from the Engineer. 

g) The payment will be made Six monthly for the monthly bills received 

and as certified by the Engineer based on performance by the 

Contractor. 

h) The contractor shall submit monthly bills by the 10th  day of the next 

month ( on web based software utility e- Marg) and If the bill for a 

month is not received from the  Contractor , he forfeits his right for the 

payment and no  payment shall be due to the contractor. 

i) On  submission of  timely bills,  engineer to  certify  the  quality  and  

actions  taken  as  per  clause  32.6  by  the  contractor, by way

of Routine inspection and Performance evaluation,  marking 

system as  explained  herein before, the frequency of RI and PE is every 

two  months  and payment  of bills  is six  monthly. Engineer  can not 

delay RI and PE as these become due on e- Marg( a web based software 

utility as explained in  succeeding  paras and herein before. 

j) If the Contractor has failed to carry out the maintenance within the 

period specified by the Engineer, no payment of any kind will be due to 

the Contractor for that month. 

 

39. Payments 

 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days 

of the date of each certificate. 

 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to 

make payment certified by the Engineer. 
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39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

 

39.4 Payment for the routine maintenance of the roads will be made Six Monthly for the 

satisfactory maintenance of the Works and based on the monthly bills submitted by the Contractor 

as per Clause 38.2 above and certified by the engineer, within 15 days of the date of each 

certificate. 

 

40 Compensation Events 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks. 

 

40.2  If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The Engineer 

shall recommend to the Employer whether and by how much the Intended Completion Date 

shall be extended. Final approval shall rest with the Employer. 

41 Tax 

41.1 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services 

Tax (GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies 

and authorities that the contractor will have to pay for the performance of this contract. The 

employer will perform such duties in regard to the deduction of such taxes including GST at 

source, require deductions in this reference will be made as per applicable law. GST as per 

prevailing rate at the time of payment/bill submission shall be made applicable presently @ 12%) 

and shall be paid on the whole work carried out as accepted by the engineer, while making the 

payment. 

42 Currencies 

42.1 All payments will be made in Indian Rupees. 

 

43 Security Deposit 

43.1 The Employer shall retain security deposit of five percent and Performance Security of 

two and a half percent of the amount from each payment due to the Contractor until 

completion of the whole of the construction Work. No security deposit/ retention shall be 

retained from the payments for Routine Maintenance of works. In case, the Contractor 

furnishes bank guarantee for the amount equal to Performance Security of two and a half 

percent retained from each payment due to the Contractor, the same amount shall be repaid to 

the Contractor subject to condition that the validity of bank guarantee is as per provision of 

Clause 46.2 of GCC. 

43.2 On the satisfactory completion of the whole of the construction work, half the total 

amount retained as security deposit is repaid to the Contractor, one-fourth of the total amount 

retained as security deposit is repaid to the Contractor at the end of 2nd year after completion 

of the construction work and balance of the amount retained as security deposit is repaid to 

the Contractor at the end of 3rd year after completion of the construction work subject to 

condition that the Engineer has certified that all defects notified by the Engineer to the 

Contractor before the end of period prescribed for repayment have been corrected. 
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43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the 

Conditions of Contract is repaid to the Contractor when the construction work is complete. 

 

43.4 The Performance Security equal to 5% (five percent) of the Contract Price as detailed in 

Clause 46 of Conditions of Contract is repaid to the Contractor when the period of five years 

fixed for Routine Maintenance is over and the Engineer has certified that the Contractor has 

satisfactorily carried out the Routine Maintenance of the works. If the Routine Maintenance 

part of the contract is not carried out by the Contractor as per this Contract, the Employer will 

be free to get the Routine Maintenance work carried out from another source and the amount 

required for this work will be recovered from the amount of Performance Security available 

with the Employer and/ or from any amounts of the Contractor whatever is due along with 

additional 20% amount as penalty. 

43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest 

bearing security of scheduled commercial bank in the name of the Employer or National 

Saving Certificates duly pledged in favour of the Employer for Defects Liability Period. 

 

 

44 Liquidated Damages 

44.1 In the event of failure on part of the Contractor to achieve timely completion of the 

project, including any extension of time granted under Clause 27, he shall, without prejudice 

to any other right or remedy available under the law to the Employer on account of such 

breach, pay as agreed liquidated damages to the Employer and not by way of penalty in a sum 

calculated at the rate per week or part thereof as stated in the Contract Data. For the period  

that the Completion Date is later than the Intended Completion Date, liquidated damages at  

the same rate shall be withheld if the Contractors fails to achieve the milestones prescribed in 

the Contract Data. However, in case the Contractor achieved the next milestone, the amount  

of the liquidated damages already withheld shall be restored to the Contractor by adjustment 

in the payment certificate. Both the Parties expressly agree that the total amount of liquidated 

damages shall not exceed 10% (ten percent) of Initial Contract Price and that the liquidated 

damages payable by the Contractor are mutually agreed genuine pre-estimated loss and 

without any proof of actual damage likely to be suffered and incurred by the Employer; and 

the Employer is entitled to receive the same and are not by way of penalty. 

44.2  

The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any sum due, or to become due to the Contractor or from 

Performance Security or any other dues from Government or semi Government bodies within 

the state. 

 

The payment or deduction of such damages shall not relieve the Contractor from his 

obligations to complete the Works, or from any other of his duties, obligations or 

responsibilities under the Contract. 

 

The Contractor shall use and continue to use his best endeavours to avoid or reduce 

further delay to the Works, or any relevant Stages. 

 

44.3 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any such payment of liquidated damages by the Contractor by 

adjusting the next payment certificate. 
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44.4 It is agreed by the Contractor that the decision of the Employer as to the liquidated 

damages payable by the Contractor under this Clause shall be final and binding. 

 

45 Advance Payment 

 

45.1 On the request of the Contractor, the Employer will make the following advance 

payment to the Contractor against submission by the Contractor of an Unconditional Bank 

Guarantee from a scheduled Commercial bank acceptable to the Employer in amounts equal 

to 110% (one hundred ten percent) of the amount of the advance payment being requested: 

 

(a) Mobilization advance up to 5% (five percent) of the initial contract price 

excluding the contract price for routine maintenance 

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new 

equipment brought to the site, subject to a maximum of 10% ( ten percent) of the 

initial contract price excluding the contract price for routine maintenance 

 

 

The Bank Guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. Interest will not be charged on the advance payment. However, if the Contract is 

terminated due to default of the Contractor, the Mobilization Advance and the Equipment 

Advance shall be deemed to be an interest bearing advance at the base rate of the State Bank of 

India, as application on the date of such advance payment. 

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor shall 

demonstrate that the advance payment has been used in this way by supplying copies of 

invoices or other documents to the Engineer. 

 

45.3 The advance payment shall be recovered by deducting proportionate amounts from 

payments otherwise due to the Contractor for the construction work, following the schedule 

of completed percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, or liquidated damages. 

46 Securities 

46.1 The Performance Security equal to 5% (five percent) of the Contract Price and 

additional security for unbalanced bids shall be provided to the Employer. Out of total 

Performance Security equal to 5%(five percent) of Contract Price, half shall be delivered to 

the Employer no later than the dates specified in the Letter of Acceptance and shall be issued 

in the form given in Contract Data; however, balance half Performance Security shall be 

retained at the rate of two and a half percent of each payment due to the Contractor until 

completion of whole of the construction work. 

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of 

certificate of completion of construction work and maintenance work subject to the condition 

that if the Performance Security is in the form of a Bank Guarantee, the period of validity of 

Bank Guarantee could be one year initially; however, the Contractor would get this Bank 

Guarantee extended in such a way that an amount equal to five percent of the Contract Price 

is always available with Employer until 45 days after the lapse of the Defects Liability 

Period. If the Contractor fails to maintain the above Performance Security, the Employer 

would recover the same from any dues payable to the Contractor. 
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47 Cost of Repairs 

 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

48 Completion of Construction and Maintenance 

 

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the Work and the Engineer will do so upon deciding that the Work is 

completed. 

48.2 The Contractor shall request the Engineer to issue the certificate of completion of the 

Routine Maintenance and the Engineer will do so upon deciding that the work of Routine 

Maintenance is completed. 

 

49 Taking Over 

 

49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a 

certificate of Completion of Works. The Contractor shall continue to remain responsible for 

its Routine Maintenance during the maintenance period. 

49.2 The Employer shall take over the maintained road within seven days of the Engineer 

issuing a certificate of completion of the work of Routine Maintenance. 

 

50 Final Account 

 

50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of completion of construction of Works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor for Works within 

42 days of receiving the Contractor's account if it is correct and complete. If the account 

submitted by the Contractor is not correct or complete, the Engineer shall issue a schedule to 

the Contractor, within 42 days, that states the scope of the corrections or additions that are 

necessary. If the revised account is still unsatisfactory, after it has been resubmitted by the 

Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The 

payment of final bill for construction of Works will be made within 14 days thereafter. 

 

50.2 In case the account for construction is not received within 21 days of issue of Certificate 

of Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the 

account and issue a payment certificate within 28 days. The payment of final bill for 

construction of Works will be made within 14 days thereafter. 
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50.3 The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for maintenance of works under the contract 21 days before 

the end of the Routine Maintenance Period. The Engineer shall issue a Routine Maintenance 

Completion Certificate and certify any final payment that is due to the Contractor within 21 

days of receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 21 days a schedule that states the scope of the corrections or 

additions that are necessary. If the revised account is still unsatisfactory after it has been 

resubmitted by the Contractor, the Engineer shall decide on the amount payable to the 

Contractor and issue a payment certificate within 28 days of receiving the Contractor’s 

revised account. The payment of final bill for routine maintenance will be made within 14 

days thereafter. 

 

50.4 In case the account for routine maintenance is not received within 21 days of issue of 

Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. The payment of final bill 

for routine maintenance will be made within 14 days thereafter. 

 

 

51 Operating and Maintenance Manuals 

 

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

 

52 Termination 

 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract. 

52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the 

following: 

 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 

to construction work or pertaining to defects liability period is a fundamental breach of 

the Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

(d) the Contractor does not maintain a Security, which is required; 

(e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 

44.1; 

(f) the Contractor fails to provide insurance cover as required under clause 13; 
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(g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For the 

purpose of this clause, “corrupt practice” means the offering, giving, receiving, or 

soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a willful 

misrepresentation or omission of facts or submission of fake/forged documents in  order 

to induce public official to act in reliance thereof, with the purpose of obtaining unjust 

advantage by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government interests.And, this includes 

collusive practice among Bidders (prior to or after bid submission) designed to establish 

bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. “Coercive practice” means the act of obtaining 

something, compelling an action or influencing a decision through intimidation, threat 

or the use of force directly or indirectly, where potential or actual injury may befall 

upon a person, his/ her reputation or property to influence their participation in the 

tendering process. 

(h) if the Contractor has not completed at least three-eighth of the value of construction 

Work required to be completed after half of the completion period has elapsed; 

(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; 

 

(j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time; and 

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 

(l) if the Contractor engages child labor in violation of prevailing laws; 

(m) if the Contractor fails to ensure that there is no gender bias in engagement of labor and 

other employees and in payment of wages and he discriminate against female workers. 

(n) any other fundamental breaches as specified in the Contract Data 

 

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

52.4If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

 

53 Payment upon Termination 

 

53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done, less 

liquidated damages, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be recovered from the Security Deposit, and 

Performance Security. If any amount is still left un-recovered it will be a debt payable to the 

Employer from State PMGSY works, any other State Government works including State 

Public Sector works executed by the Contractor. 



 

58  

 

53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non-compliance of the requirements of clause 32 of GCC regarding defects 

liability period and routine maintenance of roads for five years, the Engineer will assess the 

cost of having the defect corrected. This amount plus additional 20% (twenty percent) amount 

as penalty, will be recovered from the contractor. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from the Security 

Deposit  and Performance Security. If any amount is still left un-recovered, it will be recovered 

from any dues payable to the Contractor from State PMGSY works, any other State 

Government works including State Public Sector works executed by the Contractor. If any 

amount still remains unrecovered, it shall be recovered as arrears of land revenue. 

 

 53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 
 

54 Property 

54.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work  if 

the Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use. 

 

 

55 Release from Performance 

 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which a commitment was made. 

 

55.2 Death or permanent invalidity of the Contractor: the Contractor shall indicate his 

nominee for the Contract at the time of signing of Agreement. If a Contractor dies during the 

currency of the Contract or becomes permanently incapacitated, and his/her nominee are not 

willing to complete the Contract, the Contract shall be closed without levying any 

damages/compensation as provided for in clauses 44 and 53 of GCC. 

 

However, if the nominee expresses his/her intention to complete the balance work and 

the competent authority is satisfied about the competence of the nominee, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions, under which the Contract was initially awarded. 
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F. Other Conditions of Contract 

56 Labour 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their safety, 

payment, housing, feeding and transport. 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 
 

57 Compliance with Labour Regulations 

 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times 

by all existing labour enactments and rules made thereunder, regulations, notifications and bye 

laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the State or the Central Government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction industry are given in 

Appendix to Part I General Conditions of Contract. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of Performance Security. The Employer/Engineer shall also 

have the right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

57.1 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages 

and observe conditions of labour not less favourable than those established for the trade or the 

industry where the work is carried out. The Contractor shall make himself aware of all labour 

regulations and their impact on the cost and build up the same in the Contract Price. During the 

Contract Period, unless and otherwise provided in the Contract, no extra amount in this regard 

shall be payable to the Contractor, for whatsoever reason. 

57.2 In the event of default being made in the payment of any money in respect of wages of 

any person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying out of this Contract and if a claim therefore is filed in the office of the Labour 

Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the 

Employer may, failing payment of the said money by the Contractor, make payment of such 

claim on behalf of the Contractor to the said Labour Authorities and any sums so paid shall be 

recoverable by the Employer from the Contractor. 

57.3 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be 

included in the Contract Price. 

57.4 The employment of child labour is prohibited in the Contract. The Contractor shall 

comply with the Child Labour (Prohibition and Regulation) Act, 1986. 
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57.5 The Contractor shall ensure that there is no gender bias in engagement of labour and other 

personnel and shall not make any discrimination against female employees. The Contractor shall 

comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

57.6 The Contractor shall have a Labour Welfare Organisation which shall be responsible for 

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this 

context, the Contractor is also required to familiarize himself with Labour Welfare Rules of the 

state concerned and comply with the provisions of the Building and other Construction Workers 

(Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act, 1996. 

57.7 The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labour and welfare laws for his (and his 

Sub-contractor’s) staff and labour. 

57.8 The Contractor shall prepare and submit compliance reports of adherence to labour laws 

as and when directed by the Engineer. 

 

58 Drawings and Photographs of the Works 

58.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and lastly 

after the completion of the work. No separate payment will be made to the Contractor for 

this. 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Employer in writing. No photograph 

of the works or any part thereof or plant employed thereon, except those permitted under 

clause 58.1, shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior approval of the 

Employer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Employer in writing. 

 
59. The Apprentices Act, 1961 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 
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Except where otherwise indicated, the Employer prior to issuance of the bidding documents 

should fill in all Contract Data. Schedules and reports to be provided by the Employer should 

be annexed. 

 
 

Contract Data to General Conditions of Contract 
 

 

Clause Reference 
 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is MP Rural Road Development Authority acting through   [Cl.1.1] 

 
 Designation: Chief Executive Officer  
Address: Block-2, Vth Floor, Paryawas Bhawan 

Arera Hill's Jail Road, Bhopal-462004 

Name of authorized Representative - Authorized representatives are, Engineer-in-Chief, 

Chief General Managers and General Managers of PIU concerned. Telephone No.(s): 

Office: 
Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 
 

2. The Engineer is Designation: – General Manager of PIU concerned. In addition, 

Supervision and quality control consultant appointed by MPRRDA will also act 

as engineer under overall supervision of GM PIU concerned. 

Address:  [Cl.1] 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 
 

3. The Intended Completion Date for the whole of the Works is   

months after start of work.                                            As per NIT 

[Cl.1, 17&27] 

 

4. Routine Maintenance during five years after the Completion Date is defined as 

follows: 

 

Maintenance operations during the period of 5 years shall be based on Chapter 

11 of Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:- 
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(i) Clause  11.2,  ibid,  explains  the  various  types  of  distress/defects   of  pavements.

 For example, cracks, raveling, rutting, pot holes etc. 

 

(ii) Clause  11.3,  ibid,  defines  different  maintenance  activities. For example, fog seal, 

bituminous surface treatment, etc. 

 

(iii) Clause 11.4, ibid, suggests planning of routine maintenance. 

 

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and 

classify activities of routine maintenance and repairs. 

 

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures 

for sealed roads, roads with rigid / RCCP and roads with special pavement. 

 

(Note: A periodical renewal is not part of routine maintenance). 

 

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance 

only , however , road is to be maintained in serviceable condition all the time and payment is 

performance based , as per performance evaluation and marks obtained. 

Routine Maintenance Activities and their frequency with performance index (PI) – 

BT/Gravel Road 

S.No. 
Name of 

Item/ Activities 
 

 
Frequency 

of operation in a 
year 

 
PI 

Plain 
& 

Rolling 
Terrain 

Hilly 
Terrain 

 

1. Maintenance of Bituminous 

surface road and / or gravel road 

and/or WBM road including 

filling potholes and patch repairs 

etc. As per clause 1904, 1906 of 

the MoRD Specifications ( As 

per Annexure- 14.10 of 

Operation manual) 

As and when 

required 50 40 

2. Restoration o rain cuts and 

dressing of side slopes/berms as 

per clause 1902 of the 

Specification  (As per 

Annexure- 14.10 of Operation 

manual) 

Once generally after 

rains (In case of 

areas having rainfall 

more than 1500 mm 

per year, as and 

when required). 

10 5 

3. Making up of berms/shoulders 

as per clause1903 o the ( As per 

Annexure- 

14.10 of Operation manual) 

 

As and when 

required 20 20 
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4. Maintenance of drains as per 

clause 1907 of the 

Specifications. ( As per 

Annexure- 

14.10 of Operation manual) 

Twice (In case of 

hill roads as and 

when required 3 8 

5. 
Maintenance of culverts an 

cause ways as per clause 1908 

and 1909 of the MoRD (As per 

Annexure 14.10 of Operation 

manual) 

Twice (In case of 

hill roads as and 

when required) 4 10 

6. Maintenance of guard rails and 

parapet rails as per clause 1911 

the MoRD Specification ( As 

per Annexure- 

14.10 of Operation manual) 

Maintenance as and 

when required.  

Repairing once in a 

year 
1 1 

7. Maintenance of road signs, 

speed breakers, standing tree 

adjacent to 

road wherever required as per 

clause 1910 of the MoRD 

Specification (As per 

Annexure- 14.10 of Operation 

manual). 

Maintenance as and 

when required. 

Repairing once in 

every two years 
2 4 

8. Maintenance of 200 m and Kilo 

Meter stones as per clause 1912 

the MoRD Specification ( As 

per Annexure- 

14.10 of Operation manual). 

Maintenance as and 

when required. 

Repairing once 

in a year 

 

2 

 

2 

9. Cutting of branches of trees, 

shrubs and trimming of grass 

and weeds etc. A per clause 

1914 of the MoRD 

Specification ( As per 

Annexure- 14.10 of Operation 

manual) 

Once generally 

after rains (In case 

of areas having 

rainfall more than 

1500 mm per year, 

as and when 

required. 

 

3 

 

5 

10. White washing parapets of 

Works including CD As per 

Annexure-14.10 of Operation 

manual) 

 

Once in a year 
 

2 

 

3 

11. Painting of guard stones Twice in a year 2 1 

12. Re-fixing displaced guard stones Once in a year 1 1 
 

 

Total Marks 100 100 
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Routine Maintenance Activities and their frequency with  performance index – CC Road 

S.No Name of Item/Activity Frequency of     

operations in the 

year 

Plain & 

Rolli ng 

Terrain 

Hilly 

Terrain 

 
1 

Maintenance of Concrete surface 
including crack sealing spot 
patching with 

PCC or 

bituminous concrete as per 

provisions of IRC SP83. 

As and when 
required 

 
50 

 
40 

2. Restoration of rain cuts and 

dressing of side slopes/berms as 

per clause 1902 of the 

Specifications. (As per Annexure-

14.10 of Operation manual) 

 

Once generally after 
rains or as and 
when required. 

 

10 5 

3. Making up of berms/shoulders as 
per clause1903 of the ( As per 
Annexure-14.10 of Operation 
manual) 

As and when 
required 

 
20 

 
20 

4. 
Maintenance of drains as per 
clause 1907 of the 
Specifications. (As per 
Annexure-14.10 of Operation 
manual) 

Twice (In case of 

Hill roads as and 

when required 

 
3 

 
8 

5. Maintenance of culverts and cause 

ways as per clause 1908 and 1909 of 

the Specifications. (As per Annexure-

14.10 of Operation manual) 

 

Twice (In 

case of Hill roads 

as and when 

required 

 
4 

 
10 

6. Maintenance of guard rails and 
parapet rails as per clause 1911 of 
the MoRD Specifications ( As per 
Annexure-14.10 of Operation 
manual) 

Maintenance e as 

and when 

required. 

Repairing once in 

a year 

 
1 

 
1 

7. Maintenance of  road signs, 
speed breakers, standing trees 
adjacent to road wherever required 
as per clause 1910 of the MoRD 
Specifications  (As  per Annexure- 
14.10 of 
Operation manual). 

Maintenance as 

and when 

required. 

Repairing once 

in every two 

years 

 
2 

 
4 

8. Maintenance     of 

200 m and kilo meter stones as 
per clause 1912 of the MoRD 
Specifications (As  per Annexure- 
14.10 of 

Maintenance as 
and when 
required. 
Repairing once in 
a year 

 
2 

 
2 
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Operation manual). 

9. Cutting of 

branches of trees, shrubs and 
trimming of grass and weeds 
etc. as per clause 1914 of the 
MoRD Specifications (As per       
Annexure- 
14.10 of Operation 
manual). 

Once generally 
after rains (In case 
of areas having 
rainfall more than
 1500 
mm per year, 
as and when 
required. 

 
3 

 
5 

10. 
White washing parapet of  of Works 

including CD (As per Annexure-14.10 

of Operation manual) 

Once in a year 2 3 

11. 
Painting of guard stones Twice in a year 2 1 

12. 
Re-fixing displaced guard stones Once in a year  1 1 

 
 Total: 100 100 

 

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall 

/ Snow fall areas. 

 

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage 

structures and causeways. 

 
 

5. The Site is located at km ……………………to km. ……………. As per NIT [Cl.1.1] 

 

6. The Start Date shall be 15 days after the date of issue of the Notice to Proceed 

with the work.  [Cl.1.1]  

7. (a)  The name and identification number of the Contract is : As per NIT [Cl.1.1] 
 

(b)  The Works consist of   [Cl.1.1] 

The works shall, inter-alia, include the following, as specified or as directed. 
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(A) Road Works 

 

Site clearance; setting-out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road bituminous 

pavements remodeling/construction of junctions, intersections, supplying and placing of 

drainage channels, flumes, guard posts and other related items; construction/extension 

of cross drainage works, bridge, approaches and other related items; road markings, 

road signs and kilometer/hectometer stones; protective works for roads/bridges; all 

aspects of quality assurance of various components of the works; rectification of the 

Defects in the completed works during the Defects Liability Period; submission of “As-

built” drawings and any other related documents; and other item of work as may be 

required to be carried out for completing the works in accordance with the Drawings 

and provisions of the Contract and to ensure safety and planting of trees along the roads. 

 

(B) CD Works including bridges 

 

Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-

stressed/reinforced cement concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably 

designed protective works; providing wing/return walls; provision of road markings, 

road signs etc.; all aspects of quality assurance; clearing the Site and handing over the 

works on completion; rectification of the Defects during the Defects Liability Period 

and submission of “As-built” drawings and other related documents; and other items of 

work as may be required to be carried out for completing the works in accordance with 

the Drawings and the provisions of the Contract and to ensure safety. 

 

(C) Maintenance and Other Items 

 

As required to fulfill all the contractual obligations as per the Bid documents. 

 

8. Section completion is N/A.  [Cl 2.2] 

 

9. The following documents also form part of the Contract: [Cl.2.3(11)] 

                          As per Contract Form 
 

10. (a)  The law which applies to the Contract is the law of Union of India and state of M.P

 [Cl.3.1] 

 

(b)  The language of the Contract documents is English . [Cl.3.1] 

 

11. The Schedule of Other Contractors is attached. [Cl. 8.1] 
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12. A. The Technical Personnel for construction 

work are: [Cl. 9.2] 

 

 

 

 

 

For field testing laboratory ; 

 

Technical Personnel Number 

 
 

 
 

 
 

As given in Appendix to ITB 

B. For routine maintenance 
 

9.1 Technical 

Personnel 

Position Experience / Qualification Number 

  

Maintenance 

Engineer 

Degree in Civil Engineering min 3 Year 

Experience for contracts more than Rs. 

Five crores. 

Other staff will be decided by GM 

depending upon the volume of work. 

1 

  

Maintenance Engineer Diploma in Civil Engineering min 3 Year 

Experience for contracts up to Rs. Five 

crores 

1 

  

Lab Technician 

(for contracts more 

than Rs. five crores) 

Diploma in Civil Engineering with 5 

Year practical Experience 
1 

13(a) Amount and deductible for insurance are: As per rule [Cl. 13.1] 
 

 

 

 

13(b) Amount and deductible for insurance are: As per rule [Cl. 13.3 (a) 
 

 

 

 

Technical Personnel Number Experience in Road Works 

i). Degree Holder in Civil 

Engineering 

ii). Diploma Holder in Civil 

Engineering 

As given in Appendix 

to ITB 
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14. Site investigation report- Copy of DPR is handed over [Cl.14.1] 

15. The key equipments/ machinery for construction of works shall be: 

 

[Cl. 16.2] 

 

 

 

 
 

 

 

16. (a)  Competent authorities are: Officer not below the rank of Chief General 

Manager as designated by Chief Executive Officer through specific order of 

delegation.   

  [Cl. 24.1] 

17.  Full Powers or as specified in the order of delegation of powers. 

(a)  The period for submission of the programme for approval of Engineer

[Cl.26.1] shall be 10 days from the issue of Letter of Acceptance. 

 

(b) The updated programme shall be submitted at interval of- whenever milestones given 

in the program are not achieved.       [Cl. 26.3] 

 

(c) The amount to be withheld for late submission of an updated

 [Cl. 26.3] programme shall be Rs. 2.00 lakhs. 

 

18. The key equipments for field laboratory shall be: 

19. [Cl. 31.1a] 

S. No. Name of Equipment Quantity 
 As per Appendix 10.2 of Rural Road Manual 2002(SP-

20-2002) for each package 

 

   

   

   

20. The authorized person to make payments is  General Manager 

PIU  
 

[ Cl.39.2] 

S. 
No. 

Name of Equipment/ Machinery Quantity 

 As given in Appendix to ITB  
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21. (a) Milestones to be achieved during the contract period 

 

(1) 1/8
th

 of the value of entire contract work up to 

1/4
th

 of the period allowed for completion of 

construction 

(2) 3/8
th

 of the value of entire contract work up to 

½ of the period allowed for completion of 

construction 

(3) 3/4
th

 of the value of entire contract work up to 

¾
th

 of the period allowed for completion of 

construction 

 

(b)  Amount of 

liquidated damages for For Whole of 

work delay in completion of works 1 percent of 

the Initial 

Contract Price, 

rounded off to 

the nearest 

thousand, per 

week. 

 

(c) Maximum limit of liquidated damages for 10 per cent of 

the Initial delay in completion of work. Contract Price 

rounded 

off to the nearest 

thousand.[Cl.44.1] 
 

 

22. The standard form of Performance Security acceptable to the Employer 

shall be an unconditional Bank Guarantee of Scheduled commercial bank 

the type (as presented in the Bidding Documents), or Fixed Deposit 

Receipt from a scheduled Commercial bank.    

   [Cl. 46.1] 
 

23. (a) The Schedule of Operating and Maintenance Manuals  . [Cl.51.1] 

 

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are 

[Cl.51.1] required is within 28 days of issue of certificate of completion of 

whole 

or section of the work, as the case may be. 

 

24. The amount to be withheld for failing to supply “as-built” drawings

[Cl.51.2] by the date required is Rs. 1 % of the contract amount. 

 

25. (a) The period for setting up a field laboratory with the prescribed equipment 

Is 30 days from the date of notice to start work [Cl.52.2 (i)] 
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(b) The following events shall also be fundamental breach of Contract : [Cl.52.2 (k)]  

(i) “The Contractor has contravened Clause 7.1 and Clause 9 of Part I General 

Conditions of Contract. 

(ii) Contractor has failed to maintain the Roads/CDs as per Agreement. 

(iii) Violation of Forest Conservation Act. 

(iv) Contractor or his personal misbehave with the Departmental or SQCC staff. 

 

26. The percentage to apply to the value of the work not 

completed representing the Employer’s additional cost for 

completing the Works 

shall be 20% (twenty percent). [Cl.53.1(i)] 



 

71  

 
 

Appendix to Part I General Conditions of Contract 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 

OTHER 

CONSTRUCTION WORK. 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 

8.33%). The benefits payable under the Act are: 

 

(i) Pension or family pension on retirement or death as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The Principal Employer is required to take Certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is 

a scheduled employment. Construction of buildings, roads, runways are scheduled 

employment. 

 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the workers. 
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfers, training and promotions etc. 

 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the prescribed 

manner. The Act does not apply to certain establishments. The newly set- up 

establishments are exempted for five years in certain circumstances. States may have 

different number of employment size. 

 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing down 

the establishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get these certified by the designated Authority. 

 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes and 

provides for regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 

 

(n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary (who 

has recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc. 

 

(o) The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

notified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 
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(p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the prescribed 

minimum (say, 10) persons or more with aid of power or another prescribed minimum 

(say, 20) or more persons without the aid of power engaged in manufacturing process. 
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Section 4 

Conditions of Contract 

Part – II Special Conditions of 

Contract 
 

These conditions vary and add to the Conditions of Contract set out in Part I General 

Conditions of Contract 

 

Note: The State Government may refer to Clause 34 of GCC and add here the procedure that it 

would like to adopt for assessing the performance of the Contractor in execution of 

works / activities relating to Routine Maintenance for five years post construction. 

 
4.1 –Deleted 
 

4.2 Clause 27 and 44 of General Conditions of Contract 

The employer may, while the work is in progress, grant interim extension of time on the 

request of contractor reserving the right to recover the liquidated damages and decide the final 

extension of time under Clause 27 as well as quantum of liquidated damages under Clause 44 of GCC 

on completion of work/ termination of the contract, taking into account the effect of compensation 

events and delay on the part of contractor. 
 

4.3 Death or permanent invalidity of contractor  

If the contractor is a partnership firm, dies during the currency of the contract or becomes 

permanently incapacitated and the surviving partners are only minors, the contract shall be closed 

without levying any damages/compensation as provided for in clause 53 of the contract agreement, 

otherwise surviving partners shall be responsible to complete the remaining work strictly on the 

same terms and conditions, under which the contract was awarded. 

In case of proprietorship firm provisions of Clause 55.2 of GCC shall apply.   

4.4 Past performance of the contractors in PMGSY will also be taken into account. Contractors 

who have abandoned/left work incomplete or performance was poor and consequently their 

agreement was rescinded by MPRRDA, are not eligible to participate in the tenders and will be 

disqualified even if tender form have been issued to them unless otherwise decided by MPRRDA 

in any case.  
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4.5 TAXES  

4.5.1 All dues regarding taxes, including the sales tax, other duties, royalty etc. excluding GST 

levied on the contractor’s works by Government and local or private individuals will be 

payable by the contractor. The Authority will grant a certificate for the quantities actually 

used on the work but will not entertain any claim on this account. GST as applicable on the 

date of payment will be paid separately. 

4.5.2 Payment of contractor’s final bill shall not be released till ‘no dues’ certificate from Collector 

relating to the payment of royalty is submitted by the contractor. 

4.5.3 The tenderer or supplier should have a place of business in the State of M.P. from where the 

goods would be supplied to various destinations in the State and also should hold a 

registration certificate under the M.P. Vanijiyik Kar Adhiniyam. Contractors who do not 

hold a registration under the M.P. Vanijiyik Kar Adhiniyam will have to obtain registration 

certificate with in one month from the date of signing the agreement.  

4.5.4 The tenderer or supplier shall also submit the clearance certificate as provided under Section 

36 of the M.P. Vanijiyik Kar Adhiniyam. 

4.6 Price Adjustment 

4.6.1 Contract price shall be adjusted for increase or decrease in the rates of Bitumen/Steel/ 

HSD/Cement during the contract period in accordance with following principles, 

procedure and formula. 

4.6.2 To the extent that full compensation for any rise or fall in costs to the contract is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in cost.  

A.  Adjustment for Cement component – Price adjustment for increase or decrease in the 

cost of cement which is brought to the site and used in the Permanent Works in the month 

under consideration will be paid in accordance with the formula given below: 

                S x (M - Mc) x T  

        Vc =   --------------------- 

                                 Mc 

Vc =  Adjustment to the Contract Price on account of increase or decrease in the rate of cement. 

S =  Basic Price of cement on the date of tender (for calculating price adjustment) Rs. 5150/- per 

MT. 

M =  All India wholesale price index for grey cement, for the month under consideration, as 

published by Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in). 
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Mc = All India wholesale price index for grey cement on the last date of submission of bid as 

published by Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in). 

T = Quantity of cement in MT, based on theoretical consumption. 

Note : For the application of this clause index of grey cement has been chosen to represent cement 

group. 

B.  Adjustment for Bitumen & Steel - Any variation (plus or minus) in the cost of 

Bitumen/Steel will be paid or deducted on the theoretical consumption of Bitumen/Steel. 

The difference in price will be worked out on the basis of basic rates prevailing on the last 

date of submission of tenders that in the month under consideration. This difference in 

prices will be calculated on Bulk Supply rates of I.O.C./ rates of Steel Authority of India 

respectively. The Bitumen has to be brought from public Sector Oil refineries situated in 

India. For this purpose rates of nearest I.O.C. refinery and that of nearest SAIL stock yard 

shall be the basis for calculation. 

C. Adjustment for Fuel - Price adjustment for increase or decrease in the cost of Diesel shall 

be paid in accordance with the following formula: 

                  Pr               (F1-Fo) 

Vr=0.75x-------xR1 x------------  

                100                  Fo 

Vr = The amount of price adjustment in Rs.  

R1= The cost of Executed work during the month.  

Fo = The official retail price of High Speed Diesel (HSD) at the consumer pumps of IOC of the 

district hqrs. where PIU is situated, on the last date of submission of tender. 

F1 = The official retail price of High Speed Diesel (HSD) at the consumer pumps of IOC of the 

district hqrs. where PIU is situated, during the period under consideration.  

Pr = 10 (Ten). 

Note: - 1. No other adjustment to the Contract Price on account of fluctuation in the cost of 

other than Specified Materials shall be made.  

http://www.eaindustry.nic.in/
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Section 5 

Specifications 
 

Note: The following are the guidelines for framing the specifications and, therefore, will 

not be part of the contract. These should be excluded from the bidding document. 

 

A. The MoRD Specifications for Rural Roads published by the IRC (1
st
 Revision) shall 

apply. 

 
B. For items not covered in the MORD Specifications, the Ministry of Road Transport & 

Highways (MoRTH) Specifications for Road and Bridge Works (5
th

 Revision) shall be 

followed. 
 

C. Particular specifications:- 

For items whose specifications given in MoRD Specifications or in MORTH specifications for 

road and bridge works need changes partly or wholly due to local conditions, the respective 

clauses are to be suitably modified to the extent felt necessary giving clause wise description of 

modifications under this head. 
 

(i) MoRD Specifications (1
st
 Revision) 

Clauses ………………………………………………………………… 

 
(ii) MoRTH Specifications for Road & Bridge Works (5

th
 Revision) Clauses 

………………………………………………………………… 

 
D. For purposes of quality control, the MoRD Specifications for Rural Roads (1

st
 Revision) 

and those covered by the Quality Assurance Handbook of the NRRDA shall apply. 
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Section 5 (Cont’d) 

Drawings 

 
Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-

2002) and other relevant IRC Standards, Codes etc. are to be followed for all- weather rural 

roads. 

 

The guidelines will not be part of the Contract. These should be excluded from the 

bidding document. 
 

List of Drawings:- 

 
1. Key Map 

 
2. Road Alignment including cross sections 

 

3. Pavement Drawings 
 

4. Surface and sub surface drains with full details 

 
5. Culverts and Bridges drawings 

 
6. Drawings for any other Road structure. 

 
7. Drawings for road signs, pavement markings and other traffic control devices 

 
8. Drawings to be followed for actual execution of work should bear the 

stamp “Good for construction”. 
 

9. Any revision of working drawings should be indicated by pre-fixing R1, 

R2….. etc. after original reference number. Reasons for each revision 

should be clearly noted in the drawing. 
 

10. Complete set of drawings should be issued along with other tender 

documents so as to form part of the Agreement. 
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Section 6 

 
FORM OF BID FOR PART I OF 

THE BID 

Technical Qualification Part I of Bid 

The Bidder shall fill in and load this form for Part I of Bid separately from 

the form for Part II of the Bid. 

 

To [Name of 

Employer].................................................................................................... 

 

Address [insert address] 

................................................................................................... 

................................................................................................... 

Identification Number of Works .................................................................................... 

 

Description of Works ....................................................................................................... 

 

Dear................... 

 

1. Having read the Bidding Documents, Requirements for submission of documents in ITB 

Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding 

Document, I/we submit in attachment all documents required in the Bidding Document 

together with all the Affidavits regarding the correctness of information/documents for the 

above stated bid. 

2. I/we confirm that the Bid fully complies with all the requirements including the Bid 

Validity and Bid Security as required and specified by the bidding documents. 

3. I/we certify that the information furnished in our bid is correct to the best of our knowledge 

and belief. 

4. I/we undertake to carry out the works of Routine Maintenance for five years after the 

completion date as per the rates offered by the Employer in the bid documents. 

 

Authorised Signatory............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 

Technical - Financial Part II of Bid 

The Bidder shall fill in and load this form for Part II of Bid separately from 

the form for Part I of the Bid 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

 

Identification Number of Works .................................................................................... 

 

Description of Works ................................................................................................... 

 

Dear................... 

 

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the 

basis of evaluation in Part I of the Bid, we offer to execute the works described above, 

remedy any defects therein, and carry out the routine maintenance in conformity with the 

Conditions of Contract, Specifications, Drawings and Bills of Quantities accompanying in 

Part II of the Bid. 

2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ 

we understand that you are not bound to accept the lowest or any bid you receive. 

3. I/ we undertake to commence the works on receiving the Notice to Proceed with the Work 

in accordance with the Contract Conditions. 

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of Routine 

Maintenance for five years after the Completion Date as per the rates offered by the 

Employer in the bid document. 

 

Signature of Authorised Signatory ............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 

. 
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FORMAT FOR THE AFFIDAVIT 

 

Package no. ……………….. 
 

 

 

Affidavit 

 
 

I…………………………S/o………………………………. Aged… .................... years resident of 

(address… .................................................................................................... ) 

proprietor/partner/authorized signatory of the firm.  

(For and behalf of (Name of firm)................................................................ ), do here by and 

herewith solemnly affirm / state on oath that: - 

1. Information furnished with the Bid for the package no. mentioned above is correct 

in all respects to the best of my knowledge and belief . 

2. No retired gazetted officer who has retired within last two years is in the 

employment with the firm. 

3. No near relative is working in the department, (Note: - By the term near relatives is 

meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-law, Father-in-

law, Mother- in-law.) 

4. *I hereby certify that I have been authorized by …………………………… 

…………..…… ..……………………………………… (the bidder) to 

sign on his / their behalf, the bid of the package no. mentioned 

above. 

*Not required in case of 

proprietorship firm Bidder has 

to indicate below his signature 

that he is proprietor of the firm. 

Deponent                   

( ............................................. ) 

*Strike out whichever is not applicable *Proprietor/Partner/ 

Authorized signatory 
/ for and on behalf (Name 

of Firm) 
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Verification 
 

I………………………………S/o ............................................................................ do here by affirm that 

the contents submitted in Technical & Financial Bid are true to the best of my knowledge and belief

 ................................................................................................................................. and are based on my / 

our record. 

 

Verified that this…………….. Date of …………………20  at (Place)………………. 

 

Deponent                       

( ............................................................ ) 

Proprietor/Partner/ Authorized 
signatory 
/ for and on behalf (Name of 

Firm) 
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Section 7 

Bill of Quantities Preamble 

1. The Bill of Quantities shall be  read  in  conjunction  with  the  Instructions  to  Bidders, 

Conditions of Contract, Specifications and Drawings. 

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, 

and are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor and 

verified by the Engineer and valued 

 

(a) at the rates and prices tendered in the Bill of Quantities in the case of item rate 

tenders; and 

(b) at percentage rate above or below or at par of the Schedule of Rates as tendered by 

the Contractor. 

 

For the routine maintenance of roads, there is lump sum amount for each year of maintenance 

per km. The payments will be based on satisfactory performance of routine maintenance 

activities. 

 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it 

is otherwise provided under the Contract, include all constructional plant, labour, supervision, 

materials, erection, maintenance, insurance, profit, taxes (other than GST, as applicable) and 

duties, together with all general risks, liabilities and obligations set out in the Contract. 

 

4. When percentage rate tenders are invited, the Bill of Quantities will show in the bidding 

documents, the quantities and rates used for different items. 
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Bill of Quantities for item rate bids 
 

Sl. 
No. 

Description of item 

(with brief 

specification and 

reference to book 

of specifications) 

Quantity Unit Rate Amount 

In 

figures 
In words 

 
Routine 

Maintenance** 

after  completion 

of construction 

works  (Lump-sum 

Amount for each year 

Per Km.) 

For 1
st
 year 

For 2
nd

 year 

For 3
rd

 Year 

For 4
th

 Year 

For 5
th

 Year 

  

 

 

 

As given in NIT 

  

 

** The per km amount for each year should be pre-specified by the 

Authority and the figure inserted here before inviting the Bid. 

 

Total Bid Price (in figures) ------------------------------------------------------- 

 

(in words) ------------------------------------------------------- 
 

 

Signature   

Notes: 

(1) The item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed to be covered by the other rates and prices 

in the Bill of Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 

39.3). 

(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1]. 

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The Bidder 

is required to accept these rates.  Further, the payment shall be performance  based. 
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Bill of Quantities for Percentage rate bids 
 

S.l 
No. 

SOR 
No. 

Description of item (with 

brief specification and 

reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 

Figures 

In words 

   

Routine Maintenance** 

after completion of 

construction works 

(Lump-sum Amount for each 

year Per Km) * 

For 1
st
 year 

For 2
nd

 year 

For 3
rd

 Year 

For 4
th

 Year 

For 5
th

 Year 

                   

 

 

 

                        As given in relevant NIT 

** The per km amount for each year should be pre-specified by the 

Authority and the figure inserted here before inviting the Bid. 

 

*Employer to fill in the per km amount for maintenance in rate column only 
 

Signature 

Notes: 
 

1. The Schedule of Rate is ………………………………. 

2. Wherever there is any discrepancy between the rate entered in the Bill of 

Quantities and the Schedule of Rates as per Note 1 above, the rate given in the 

Schedule of Rates will apply. 

 

3. For Routine Maintenance, the unit rate indicated by the Authority shall apply. 

The Bidder is required to accept these rates.  Further, the payment shall be0 

performance based. 
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Section 8 

Standard Forms 

Letter of Acceptance and Other Forms 
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(a) Letter of Acceptance 

Standard Forms 

 

 
 
 

[Date] 

To: 
 

[Name of the Contractor] 
 

 

[Address of the Contractor] 

 
 

This       is       to       notify       you       that       the       Employer, namely, 

      has 

accepted your Bid   dated  for  execution  

of   the 

    [name of the 

Contract and identification number, as given in the Contract 

Data] and Routine Maintenance of the works for five years for the 

Contract Price of Rupees 
 

 
 

   [amount in figures and words] is hereby 

accepted by our Agency. 

 

[Letter head paper of the Employer] 

 

Notes on Standard Form of Letter of Acceptance 

The Letter of Acceptance will be the basis for formation of the 

Contract as described in Clauses 29 and 30 of the Instructions to 

Bidders. This Standard Form of Letter of Acceptance should be 

filled in and sent to the successful Bidder only after evaluation of 

bids has been completed and approval of the competent authority 

has been obtained. 
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You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in Cl. 30 

of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter of 

Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. up to 

............ and sign the Contract. If the Performance Security is in the form of a Bank Guarantee, 

the period of validity of Bank Guarantee could be one year initially, however, the Contractor 

would get this Bank Guarantee extended in such a way that an amount equal to the requisite 

Performance Security is always available with the Employer until 45 days after the lapse of 

Defects Liability Period failing which action as stated in Cl. 

30.3 of ITB will be taken. 

 
 

2.    You are also requested to indicate your nominee as required under Clause 53.2 of  the 

GCC. 

 
Yours faithfully, 

 
 

Authorized Signature:    
 

Name and Title of Signatory:    
 

Name of Agency:    
 

 

Attachment: 
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(b) Issue of Notice to Proceed with the Work 
(Letter head of the Employer) 

 

 

———— (Date) 

To 
 

—————————————— (Name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 
 

Dear Sirs: 

 
 

Pursuant to your furnishing the requisite Performance Security as stipulated 

in ITB Clause 30 and signing of the Contract for the construction of —————

—————— 

———— and routine maintenance for five years after completion of 

construction, you are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 

 

 

 
Yours faithfully, 

 

 

 
(Signature, name and title of 

signatory, authorized to 

sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 

 

 
 

Standard Form: Agreement 

 
Agreement 

 
 

This  Agreement, made the  day of  20  , 

between      

   [name and address of Employer] 

(hereinafter called “the Employer”) of the one part, and 
 
 

 

 

[name and address of Contractor] (hereinafter called “the Contractor” of the other 

part). Whereas the Employer is desirous that

 the Contractor execute 

 

 

  [name and identification number of 

Contract] (hereinafter called “the Works”) and the Employer has accepted the 

Bid by the  Contractor for the execution and completion of such Works and the 

remedying of any defects therein at a cost of Rupees............................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 

deemed to form and be read and construed as part of this Agreement. 
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2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and remedying the defects within the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz: 

 

i) Letter of Acceptance; 

ii) Notice to Proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Special Conditions of Contract and General Conditions of Contract; 

vi) Specifications; 

vii) Drawings; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the 

Contract. 

 

In witness whereof, the parties thereto have caused this Agreement to be 

executed the day and year first before written. 

 
 

The Common Seal of    
 

 

was hereunto affixed in the presence of: 

 
 

Signed, Sealed and Delivered by the said    
 

 
 

in the presence of: 
 

Binding Signature of Employer    
 

Binding Signature of Contractor    
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(d) 
Form of Bank Guarantee for Advance Payment 

(To be used by approved scheduled banks) 

 

1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road Development 

Authority (hereinafter called “the Authority) having agreed to grant …………. (Herein after called “the said 

contractor(s)”) advance payment against machinery, under the terms and conditions of an Agreement dated………….. 

made between ……………… And ………………… for ………….…………hereinafter called “the said Agreement”) 

for the due fulfillment by the said contractor (s) of the terms and conditions contained in the said agreement on 

production of Bank Guarantee for (Rupees…………..only). 

We……………………………. Bank Limited (hereinafter referred to as “the Bank”) do hereby undertake to pay to 

Authority an amount not exceeding Rs………………………………………. Against any loss or damage caused to or 

suffered or would be caused to or suffered by the Authority by reason of any breach by the said Contractor (s) of any 

terms of conditions contained in the said agreement. 

2 We……………………………Bank Limited, do hereby undertaken to pay the amount due and payable under this 

guarantee without any demure merely on a demand from the Authority starting that the amount claimed is due by way 

of loss or damage caused to or suffered by the Authority by reason of any breach by said Contractor(s) of any of the 

terms or conditions Contained in the said agreement or by reason of the Contactor(s) failure to perform the said 

agreement. Any such demand made on the bank shall be conclusive as regard the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs…………………. 

3. We …………………. Bank Limited further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all dues of the Authority under or by virtue of the said Agreement have been fully paid and its claim 

satisfied or till Authority certifies that the terms of the said agreement have been fully and properly carried out by the 

said Contractor (s) and accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made 

on in writing on or before the ……………………… we shall be discharged from all liability under this guarantee 

thereafter. 

4. We……………………………………Bank Limited further agree with the Authority that the Authority shall have 

the fullest liberty, without our consent and without effecting in any manner obligations here under, very any of the 

terms and condition of the said agreement or to extend time of performance by the said contractor(s) from time to time 

or to postpone for any time or from time to time any of the powers exercisable by the Authority against the said 

contractor (s) and to fore-bear or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relieved from our liabilities by reasons of any such variation of extension having granted to the said contractor 

(s) for any forbearance act, or commission on the part of the Authority or any indulgence by the Authority of the said 

contractor (s) or by any such matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us. 

5. We bank …………….. hereby also undertake to have the signature of Branch Manager issuing the Bank Guarantee 

verified from the local branch of the bank in M.P. 

6. We bank …………….. hereby unequivocally undertake that if the Authority invokes the guarantee the bank 

(issuing branch) ……………….. will make the payment to the Authority without any reference and demur. 

7. We …………………Bank Limited Lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Authority in writing. 
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(e) 
Form of Bank Guarantee for Performance Security 

(To be used by approved scheduled banks) 

 

 

1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road Development 

Authority (hereinafter called “the Authority) having agreed to exempt…………. (Herein after called “the said 

contractor(s)”) from the demand, under the terms and conditions of an Agreement dated………….. made 

between……………… And ……………………… for …………………………….(hereinafter called “the said 

Agreement”) security deposit for the due fulfillment by the said contractor (s) of the terms and conditions contained in 

the said agreement on production of Bank Guarantee for (Rupees…………..only). We……………………………. 

Bank Limited (hereinafter referred to as “the Bank”) do hereby undertake to pay to Authority an amount not exceeding 

Rs………………………………………. Against any loss or damage caused to or suffered or would be caused to or 

suffered by the Authority by reason of any breach by the said Contractor (s) of any terms of conditions contained in 

the said agreement. 

2. We……………………………Bank Limited, do hereby undertaken to pay the amount due and payable under this 

guarantee without any demure merely on a demand from the Authority starting that the amount claimed is due by way 

of loss or damage caused to or suffered by the Authority by reason of any breach by said Contractor(s) of any of the 

terms or conditions Contained in the said agreement or by reason of the Contactor(s) failure to perform the said 

agreement. Any such demand made on the bank shall be conclusive as regard the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs…………………. 

3. We …………………. Bank Limited further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all dues of the Authority under or by virtue of the said Agreement have been fully paid and its claim 

satisfied or till Authority certifies that the terms of the said agreement have been fully and properly carried out by the 

said Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made 

on in writing on or before the ……………………… we shall be discharged from all liability under this guarantee 

thereafter. 

4. We……………………………………Bank Limited further agree with the Authority that the Authority that the 

Authority shall have the fullest liberty without our consent and without effecting in any manner obligations her under 

or very any of the terms and condition of the said agreement or to extend time of performance by the said contractor(s) 

from time to time or to postpone for any time or from time to time any of the powers exercisable by the Authority 

against the said contractor (s) and to force-bear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relieved from our liabilities by reasons of any such variation of extension having 

granted to the said contractor (s) for any forbearance act, or commission on the part of the Authority or any indulgence 

by the Authority of the said contractor (s) or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision have effect of so relieving us. 

5. We bank …………….. hereby also undertake to have the signature of Branch Manager issuing the Bank Guarantee 

verified from the local branch of the bank in M.P. 

6. We bank …………….. hereby unequivocally undertake that if the Authority invokes the guarantee the bank 

(issuing branch) ……………….. will make the payment to the Authority without any reference and demur. 

7. We …………………Bank Limited Lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Authority in writing. 

 

 

Dated the ……………………………day of…………………..20............. 

 

For ……………............…………………… Bank Limited.  
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List of all PIU GMs 
S.No. Name of PIU Name of 

General 

Manager 

STD 

Code 

Phone Fax Mobile Email Address 

1 Agar Shri Mo. 

Shamim Khan, 
Add. Charge 

7362 258597   9425976918  gmagarpiu@rediffmail.com  Office of General 

Manager, PIU,  
District, Agar, 

Madhya Pradesh 

2 Alirajpur Shri Raghu Das 7394 234568 - 9589121818, 

8839083598 

piualirajpur@rediffmail.com Office of General 

Manager, PIU,  
District, Alirajpur, 

Madhya Pradesh 

3 Anuppur Shri K.K. Khare 7659 222930 - 9425140533 gmanuppur@rediffmail.com Office of General 

Manager, PIU,  
District, Anuppur, 

Madhya Pradesh 

4 Ashoknagar-1 Shri Sudip 

Shrivastava 

7543 220757 221033 9425152241 gmrrda_ask@rediffmail.com Office of General 

Manager, PIU,  

District, 

Ashoknagar, 

Madhya Pradesh 

5 Ashoknagar-2 Shri Sudip 
Shrivastava 

7543 220012   9425152241 gmrrda_asktwo@rediffmail.com Office of General 
Manager, PIU,  

District, 

Ashoknagar, 
Madhya Pradesh 

6 Balaghat-1 Shri Arvind 

Kumar Tripathi 
Add. Charge  

7632 240334 241079, 

240987 

9981616500 gm_bgtpiu1@rediffmail.com Office of General 

Manager, PIU,  
District, Balaghat, 

Madhya Pradesh 

7 Balaghat-2 Shri Arvind 

Kumar Tripathi 

7632 240600   9981616500 gm_bgtpiu.2@rediffmail.com Office of General 

Manager, PIU,  

District, Balaghat, 
Madhya Pradesh 

8 Barwani Shri S.P. Saole, 

Add. Charge  

7290 224532 223154 8223073777 pmgsybarwani@rediffmail.com Office of General 

Manager, PIU,  

District, Barwani, 
Madhya Pradesh 

9 Betul-1 Shri Rajesh 

Kumar Jain 

7141 231733 233703 9425402811 piubetul@rediffmail.com Office of General 

Manager, PIU,  

District, Betul, 
Madhya Pradesh 

10 Betul-2 Shri Sharad soni 7141 233034   9826437255 piubetul2@rediffmail.com Office of General 
Manager, PIU,  

District, Betul, 

Madhya Pradesh 

11 Bhind-01 Shri Akhilesh 
Kumar Gupta 

7534 241497 240301 9893096212 mprrdabhi@rediffmail.com Office of General 
Manager, PIU,  

District, Bhind, 

Madhya Pradesh 

12 Bhind-02 Shri R.K.Kori, 
Add. Charge  

7534 240050   9826377405 mprrdabhindpiu2@gmail.com  Office of General 
Manager, PIU,  

District, Bhind, 

Madhya Pradesh 

13 Bhopal Shri D K 
Tripathi 

755 2427596 2E+06 9407879819 gmrrdabpl@hotmail.com Office of General 
Manager, PIU,  

District, Bhopal, 

Madhya Pradesh 

14 Burhanpur Shri L N Rai 7653 223095 203095   mprrdapiuumaria@rediffmail.com Office of General 

Manager, PIU,  
District, 

Burhanpur, 

Madhya Pradesh 

mailto:gmagarpiu@rediffmail.com
mailto:piualirajpur@rediffmail.com
mailto:gmanuppur@rediffmail.com
mailto:gmrrda_asktwo@rediffmail.com
mailto:piubetul@rediffmail.com
mailto:piubetul2@rediffmail.com
mailto:mprrdabhi@rediffmail.com
mailto:mprrdapiuumaria@rediffmail.com
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15 Chhatarpur Shri F.J.Khan 7682 240476 240476 9425002570 piuchhatarpurno1@yahoo.co.in  Office of General 

Manager, PIU,  

District, 

Chhatarpur, 
Madhya Pradesh 

16 Chhindwara-1 Shri Vishnu 

Rawat 

7162 248720 230512  9669614105, 

9131451469 

gmrrdachw@gmail.com Office of General 

Manager, PIU,  

District, 
Chhindwara, 

Madhya Pradesh 

17 Chhindwara-2 Shri M.R. 
Mahobe 

7162 244520 225520 9425461107 piu2chhindwara@rediffmail.com Office of General 
Manager, PIU,  

District, 

Chhindwara, 
Madhya Pradesh 

18 Damoh-1 Shri A.K. Jain 7812 227312 229260, 

223607, 
229000 

9425382051 gmrrdadamoh@rediffmail.com Office of General 

Manager, PIU,  
District, Damoh, 

Madhya Pradesh 

19 Damoh-2 Shri R.K. 

Rajpoot 

 7812 225145   8359099456 gmpiu2damoh@rediffmail.com  Office of General 

Manager, PIU,  

District, Damoh, 
Madhya Pradesh 

20 Datia Shri Ashok 

Kumar Jain 

7522  238802   9826547307 gmpiudatia@rediffmail.com Office of General 

Manager, PIU,  

District, Datia, 
Madhya Pradesh 

21 Dewas-1 Shri S.K. Khare 7272 254952 250060 9425304941 rrdadws@rediffmail.com Office of General 

Manager, PIU,  

District, Dewas, 
Madhya Pradesh 

22 Dewas-2 Shri Pramod 

Kumar Ghosh 

7272 254953   9425779602 rrdapiu2dws@gmail.com Office of General 

Manager, PIU,  

District, Dewas, 
Madhya Pradesh 

23 Dhar-1 Shri S.P. Saole 7290 224532 223154 8223073777 pmgsybarwani@rediffmail.com Office of General 
Manager, PIU,  

District, Dhar, 

Madhya Pradesh 

24 Dhar-
2(Mnawar) 

Shri Iqbal Mo. 
Siddiqui 

7297 244467  234813 9425034871 piu_kukshi@rediffmail.com Office of General 
Manager, PIU,  

District, 

Dhar(Mnawar), 
Madhya Pradesh 

25 Dhar-3 Shri S.K. 

Sirothia 

7292 233756    9425408108   Office of General 

Manager, PIU,  
District, Dhar, 

Madhya Pradesh 

26 Dindori Shri U.K. 

Gontiya 

7644 234401 234838 7000855925 gmrrdadindori@rediffmail.com Office of General 

Manager, PIU,  

District, Dindori, 
Madhya Pradesh 

27 Guna-1 Shri Hemant 

Kumar Shivhare 

7542 254735, 

254639 

407776 9407246105 gmrrdaguna@rediffmail.com  Office of General 

Manager, PIU,  

District, Guna, 
Madhya Pradesh 

28 Guna-2 Shri R.S. Tiwari 7542 250330 254420 9425303484 gmrrdaguna2@rediffmail.com Office of General 

Manager, PIU,  

District, Guna, 
Madhya Pradesh 

29 Gwalior Shri S.S. 

Adhwaryu 

751 2237024 2E+06 9425341093 gmrrda_gwl@rediffmail.com Office of General 

Manager, PIU,  

District, Gwalior, 
Madhya Pradesh 

mailto:piuchhatarpurno1@yahoo.co.in
mailto:gmrrdadamoh@rediffmail.com
mailto:gmpiu2damoh@rediffmail.com
mailto:rrdadws@rediffmail.com
mailto:piu_kukshi@rediffmail.com
mailto:gmrrdaguna@rediffmail.com
mailto:gmrrdaguna2@rediffmail.com
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30 Harda Shri J.K. Nagar  7577 225380 223980 9425087890 hardagm@rediffmail.com  Office of General 

Manager, PIU,  

District, Harda, 

Madhya Pradesh 

31 Hoshangabad-

1 

Shri M.K. Kori 7574 251978 253768 9406710365, 

7224010365 

hbadgm12@rediffmail.com Office of General 

Manager, PIU,  

District, 
Hoshangabad, 

Madhya Pradesh 

32 Hoshangabad-

2 

Shri K.K. Soni  7574  251978   9425366435 piu2hoshangabad@gmail.com Office of General 

Manager, PIU,  
District, 

Hoshangabad, 

Madhya Pradesh 

33 Indore Shri Anupam 

Saxena 

731 4028928 3E+06 9425113548 gmrrdaindor@rediffmail.com  Office of General 

Manager, PIU,  

District, Indore, 
Madhya Pradesh 

34 Jabalpur Shri Veenit 

Kumar 

Shrivastav 

761 2621493 3E+06 9425003285 gmrrdajbp@hotmail.com Office of General 

Manager, PIU,  

District, Jabalpur, 

Madhya Pradesh 

35 Jhabua Shri C.M. 
Ahirwar 

7392 244345 244939 9425050564, 
7694050517 

rrdajha@rediffmail.com Office of General 
Manager, PIU,  

District, Jhabua, 
Madhya Pradesh 

36 Katni Shri Ratnakar 
Chaturvedi 

7622 220818 229021 9425868746 gmmprrda_katni@rediffmail.com Office of General 
Manager, PIU,  

District, Katni, 

Madhya Pradesh 

37 Khandwa Shri J.K. Nagar, 
Add. Charge 

733 2246020 2E+06 9425087890 gmmprrdakhandwa@rediffmail.com Office of General 
Manager, PIU,  

District, Khandwa, 

Madhya Pradesh 

38 Khargone-1 Shri Hariprasad 
Jatav 

7282 235181 235397 7354758104, 
9425991016 

rrdakhr@gmail.com Office of General 
Manager, PIU,  

District, Khargone, 

Madhya Pradesh 

39 Khargone-2 

(Maheshwar) 

Shri Hariprasad 

Jatav, Add. 
Charge 

7282 235181   7354758104, 

9425991016 

maheshwarrrda@rediffmail.com Office of General 

Manager, PIU,  
District, Khargone 

(Maheshwar), 
Madhya Pradesh 

40 Mandla Shri K.M. 

Verma 

7642 253752 251214 9424977077 gmrrdamndl@rediffmail.com Office of General 

Manager, PIU,  

District, Mandla, 
Madhya Pradesh 

41 Mandsaur Shri Yashpal 

Joshi 

7422 222488 223183 9425327511 gmrrda_mds@rediffmail.com Office of General 

Manager, PIU,  

District, 
Mandsaur, 

Madhya Pradesh 

42 Morena Shri R.K. Kori 7532 231628 233970 9826377405 mprrdamrn@gmail.com Office of General 

Manager, PIU,  
District, Morena, 

Madhya Pradesh 

43 Narsinghpur 1 Shri Vishnu 

Prasad Tentwal 

7792 231293 233735 9013981049 gmmprrdansp@yahoo.com Office of General 

Manager, PIU,  
District, 

Narsinghpur , 

Madhya Pradesh 

44 Narsinghpur 2 Shri R K Singh 7792 231241   9424767559 narsinghpurpiu2@yahoo.in Office of General 

Manager, PIU,  

District, 
Narsinghpur , 

Madhya Pradesh 

mailto:hardagm@rediffmail.com
mailto:hbadgm12@rediffmail.com
mailto:piu2hoshangabad@gmail.com
mailto:gmrrdaindor@rediffmail.com
mailto:rrdajha@rediffmail.com
mailto:gmmprrda_katni@rediffmail.com
mailto:gmmprrdakhandwa@rediffmail.com
mailto:gmrrda_mds@rediffmail.com
mailto:narsinghpurpiu2@yahoo.in
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45 Neemuch Shri K C Soni  07372  254047 228967 9425425998 gmrrda_nmh@yahoo.co.in  Office of General 

Manager, PIU,  

District, Neemuch, 

Madhya Pradesh 

46 Panna-1 Shri R.S. 

Sharma 

7732 254019 252424  9755711027 gmpanna@rediffmail.com Office of General 

Manager, PIU,  

District, Panna, 
Madhya Pradesh 

47 Panna-2 Shri M.I. 

Kureshi 

7732 255322   9425813852 gmpannapiu2@rediffmail.com Office of General 

Manager, PIU,  

District, Panna, 
Madhya Pradesh 

48 Raisen-1 Shri K.K. 
Verma 

7482 222516 223351 9425426806 gmpiuraisen@rediffmail.com Office of General 
Manager, PIU,  

District, Raisen, 

Madhya Pradesh 

49 Raisen-2 Shri S.P. Arya  7482 222286   9425148843 gmpiuraisen2@rediffmail.com Office of General 
Manager, PIU,  

District, Raisen, 

Madhya Pradesh 

50 Rajgarh-1 Shri C.S. 
Bhatnagar 

7372 254047 254014 9179064784 gmpiu_rajgarh2@rediffmail.com Office of General 
Manager, PIU,  

District, Rajgarh, 

Madhya Pradesh 

51 Rajgarh-2 Shri Sukhbir 
Singh 

7374 233010 - 9425012257 gmbiaora@rediffmail.com Office of General 
Manager, PIU,  

District, Rajgarh, 

Madhya Pradesh 

52 Ratlam Shri R.S. Tomar 7412 264348 263682 9425136294 gmrrdartlm@rediffmail.com Office of General 

Manager, PIU,  
District, Ratlam, 

Madhya Pradesh 

53 Rewa-1 Shri R.K. Dave  7662 253808 - 9407021465 gmpiurew@yahoo.co.in Office of General 

Manager, PIU,  
District, Rewa, 

Madhya Pradesh 

54 Rewa-2  Shri R.K. Tiwari 7662   251049   9425800959 piumau2007@rediffmail.com Office of General 

Manager, PIU,  
District, Rewa , 

Madhya Pradesh 

55 Sagar-1 Shri R.K. 

Chouksey 

7582 241970 240499 9425146968 mprrdasgr@yahoo.com  Office of General 

Manager, PIU,  
District, Sagar, 

Madhya Pradesh 

56 Sagar-2 Shri R.K. 

Chouksey, Add 

Charge 

7582 236229   9425146968  mprrdasgr2@gmail.com Office of General 

Manager, PIU,  

District, Sagar, 
Madhya Pradesh 

57 Satna-1 Shri U.S. Gupta, 

Add Charge 

7672 227539 227370, 

229724 

9893153003 gmpiusatna@rediffmail.com Office of General 

Manager, PIU,  

District, Satna, 
Madhya Pradesh 

58 Satna-2 Shri U.S. Gupta 7672 228933   9893153003 gmpiusatna2@rediffmail.com Office of General 

Manager, PIU,  

District, Satna, 
Madhya Pradesh 

59 Sehore Shri Y.K. 

Saxena 

7562 224734 224724 9425141605 gmrrdasehore@gmail.com, Office of General 

Manager, PIU,  

District, Sehore, 
Madhya Pradesh 

60 Seoni-1 Shri A.S. 
Raghuvanshi 

7692 225293 222398 9425174588 gmrrdaseoni@rediffmail.com  Office of General 
Manager, PIU,  

District, Seoni, 

Madhya Pradesh 

mailto:gmrrda_nmh@yahoo.co.in
mailto:gmpanna@rediffmail.com
mailto:gmpannapiu2@rediffmail.com
mailto:gmpiuraisen@rediffmail.com
mailto:gmpiuraisen2@rediffmail.com
mailto:gmpiu_rajgarh2@rediffmail.com
mailto:gmbiaora@rediffmail.com
mailto:gmrrdartlm@rediffmail.com
mailto:gmpiurew@yahoo.co.in
mailto:piumau2007@rediffmail.com
mailto:mprrdasgr@yahoo.com
mailto:mprrdasgr2@gmail.com
mailto:gmpiusatna@rediffmail.com
mailto:gmrrdasehore@rediffmail.com
mailto:gmrrdaseoni@rediffmail.com
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61 Seoni-2 Shri J.P.Mehra  7692 224440 - 9425015891 gmpiuseoni3@rediffmail.com Office of General 

Manager, PIU,  

District, Seoni, 

Madhya Pradesh 

62 Shahdol  Shri Jugal 

Kishore Gupta 

7652 248748 241913 9893379918 piushahdol@yahoo.com Office of General 

Manager, PIU,  

District, Shahdol , 
Madhya Pradesh 

63 Shajapur Shri Jeevan 

Kumar Gupta, 

Add Charge 

 7364 222021 227824 9407556185 gm_shajapurpiu@rediffmail.com Office of General 

Manager, PIU,  

District, Shajapur, 
Madhya Pradesh 

64 Sheopur Shri O.P. 
Dashora Add 

Charge 

7530  222616   9425093615 gmrrdasheopur@rediffmail.com Office of General 
Manager, PIU,  

District, Sheopur, 

Madhya Pradesh 

65 Shivpuri-1 Shri Parvez 
Husain 

7492 223485 232300 7447013281 gmrrdasvp@yahoo.co.in Office of General 
Manager, PIU,  

District, Shivpuri, 

Madhya Pradesh 

66 Shivpuri-2 Shri O.P. 
Dashora 

7492 222236   9425093615 gmrrdasvp2@rediffmail.com Office of General 
Manager, PIU,  

District, Shivpuri, 

Madhya Pradesh 

67 Sidhi Shri Mahesh 
Pratap Singh 

Parihar 

7822 251049 251270 9979977345, 
7046320920 

gmpiusidhi1@rediffmail.com Office of General 
Manager, PIU,  

District, Sidhi, 

Madhya Pradesh 

68 Tikamgarh Shri Satendra 

Shrivastava 

7683 240441   9425135983 mprrdatkg@rediffmail.com Office of General 

Manager, PIU,  
District, 

Tikamgarh, 

Madhya Pradesh 

69 Ujjain-1 Shri Mo. 

Shamim Khan 

734 2525668 3E+06 9425976918 gmujjain@rediffmail.com Office of General 

Manager, PIU,  

District, Ujjain, 
Madhya Pradesh 

70 Ujjain-2 Shri Jeevan 

Kumar Gupta 

734 2524030   9407556185 gmrrdaujjain2@rediffmail.com Office of General 

Manager, PIU,  

District, Ujjain, 
Madhya Pradesh 

71 Umaria Shri K.K. Khare 7653 223095 203095 9425140533 mprrdapiuumaria@rediffmail.com Office of General 
Manager, PIU,  

District, Umaria, 

Madhya Pradesh 

72 Vidisha-1 Shri K.K.Choure 7592 237675 405051 9425193218 gmrrdavidisha@gmail.com Office of General 
Manager, PIU,  

District, Vidisha, 

Madhya Pradesh 

73 Vidisha-2 Shri P.K. Gupta 7592 234042   9425304401 gmpiu2vidisha2@gmail.com Office of General 
Manager, PIU,  

District, Vidisha, 

Madhya Pradesh 

74 Waidhan-1 Shri P.S. 

Chauhan, Add 

Charge 

7805 247494 247367 9425138608 gmmprrdawaidhan@rediffmail.com Office of General 

Manager, PIU,  

District, Waidhan, 

Madhya Pradesh 

75 Waidhan-2 Shri P.S. 

Chauhan, 

7805 244029 244029 9425138608 gmpiu2waidhan@rediffmail.com Office of General 

Manager, PIU,  
District, Waidhan, 

Madhya Pradesh 
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

3rd Floor, Vikas Bhawan, Arera Hills, Bhopal (M.P.)

No./ f \qq!/22ID-124'IPRRDA/2024 Bhopal, Dated: A!/[Y2024

Amendment no. 03 to SBD for (PMGSY) Construction & Maintenance - June 2020

The following amendment is hereby made in the SBD (PMGSY) for Construction &
Maintenance - June 2020.

t,
t,

u1 \ utl'

Section/ Clause Amended Clause

Section-2 : ITB
Clause 30.2

Performance Security of two and a half percent shall be delivered by the successful bidder
after the receipt of Letter ofAcceptance-
Currently, the performance security may be acc€pted in the form of insurance surety
bonds, Account Pay Demand Draft, Fixed Deposit Receipt or Bank Guaranlee
(Including e-Bank guarantee) from a commercial Bank. However, after l"t July, 2023,
if the performance s€curity is offer€d in the form of a bank guarantee, then it shall be
accepted in form of only e-Bank Guarantee from a commercial bank, However, this
may be relaxed in exceptional cases with the prior approval of "Empowered Officer
of respective SRRDA" only.
If the Performance Security is in the form of a Bank Guarantee (including e-Bank
Guarantee), the period of validity of Bank Guarantee (includirg e-Bank Guarantee) of
two and a half percent of Contract Price can be one year initially, however, the Contractor
shall get this Bank Guarantee (including e-Bank Guaiantee) extended in such a way that
an amount equal to the requisite Peformance Security is always available with the
Employer until 45 days after the lapse of Defects Liability Period. Ifthe Contractor fails Io
maintain above Performance Security, the Employer would recover the same lrom any dues
payable to the Contractor. The validity of all other forms of Performance Security shall
also be as indicated aboYe.

Section-4 : GCC
Clause 43.1

The Employer shall retain security deposit of five percent and Performance Security of two and

a half percent of the amount from each payment due to the Contractor until completion of the
whole of the construction Work. No security deposit/ retention shall be retained from the
payments for Routine Maintenance of works, In case, the Contractor furnishes bank guarantee
(including e-Bank Guarantee) for the amount equal to Performance Security of two and a

halfpercent relained lrom each payment due to the Contractor, the same amount shall be repaid
to the Contractor subject to condition that the validity of bank guarantee (itrcluding e-Bank
Guarantee) is as per provision ofClause 46.2 ofGCC.

Section-4 : GCC
Clause 45.1

\

On the request of the Contractor, the Employer will make the following advance payment to
the Contractor against submission by the Contractor of an Unconditional Bank Guarantee
(including e-Bank Guarantee) Ilom a scheduled Commercial bank acceptable to the
Employer in amounts equal to I l0% (one hundred ten percent) of the amount ofthe advance
payment being requested:

(a) Mobilization advance up to 5% (five percent) ofthe initial contract price excluding the
contract price for routine maintenance

@) Equipment Advance up to 90% (ninety percent) of the cost of the new equipment
brought to the site, subject to a maximum of l0% ( ten percent) ofthe initial contract
price excluding the contract price for routine maintenance

The Bank Guarantee (including e-Bank Guarantee) shall remain effective until the advance
payment has been repaid, but the amount ofthe guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest will not be charged on the advance payment.

However, if the Contract is terminated due to default of the Contractor, the Mobilization
Advance and the Equipment Advance shall be deemed to be an interest bearing advance at the
base rate ofthe State Bank of lndia, as applicable on the date of such advance payment.
But after l't July,2023, only e-BG will be followed.

Section-4 : GCC
Clause 46.2

The Performance Security shall be valid until a date 45 days liom the date ofissue ofcertificate
of completion of construction work and maintenance work subject to the condition that if the
Performance Security is in the form ofa Bank Guarantee (including e-Bank Guarantee), the

one year
e-Bank
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Guarantee) extended in such a way that an amount equal to five percent ofthe Contract Price
is always available with Employer until 45 days after the lapse ofthe Defects Liability Period.
Ifthe Contractor fails to maintain the above Performance Security, the Employer would recover
the same from any dues payable to the Contractor.

Section-4:
Contract Data -

GCC:
Clause Reference
: Sub Para : (C)

Maintenance and
other ltems :

Point no.2l I 22

The standard form of Performance Security acceptable to the Employer shall be an

unconditional BanI Guarantee (including e-Bank Guarantee) ofthe type as presented in the
Bidding Documents.
But after l'r July,2023, only e-BG will be followed.

Section-8:
Standard Forms :

(a)
Letter of

Acceptance

You are hereby requested to fumish Performance Securiry, (and additional security for
unbalanced bids in terms of ITB Clause 26.3) [where applicqble] n tbe form detailed in Cl. 30
of ITB for an amount of Rs within l0 days of the receipt of this Letter of
Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. up to
............ and sign the Contract. Ifthe Performance Sec[ity is in the form ofa Bank Guarantee
(including e-Bank Guarantee), the period of validity of Bank Guarantee (ircluding e-
Bank Guarantee) could be one year initially, however, the Contractor would get this Bank
Guarantee (including €-Bank Guarantee) extended in such a way that an amount equal to
the requisite Performance Security is always available with the Employer until 45 days after
the lapse of Defects Liability Period failing which action as stated in C1.30.3 of ITB will
be taken.

Section-8:
Standard Forms:

(c)
Standard Form of

AgreemeIlt
Standard Forms :

Agreement Para
(d) :

Form of unconditional Bank Guarantee (including e-Bank Guarantee) from contractor for
(To be specified by State)
As per section 2-ITB, Clause 30.2,

This amendment will be applicable to all NITs of PMGSY Roads & Bridges issued after the

date of issue. 
A

(Approved by the Chief Executive Officer) [) 
.

Endt. No./ l\qA? D2|D-I2|MPRRDA/2024
Copy to:

(Archana Solanki)
Chief General Manager

M.P. Rural Road Development Authority
-( Bhopal (M.P.)
Bhopal, Dated :,{t llll2024

'rio'
u'.
21 ttrl LO,-A

Chief General Manager
IVI.P Rural Road Development Authority

_J Bhopal

1

2

J

4

All Chief General Manager, MPRRDA Bhopal
All General Manager, MPRRDA, Bhopal
Manager (lT), MPRRDA Hqrs. Bhopal for necessary a

Guard File Tender Section, MPRRDA Bhopal.




