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EXPLANATORY NOTE 

 

Format of the Bidding Document 
 
 
 

The Standard Bidding Document for Rural Roads/ Bridges follows the format of the 

PMGSY Bidding Document, which is similar to the format for National Competitive Bidding for 

Works (India Version) — as approved by the Ministry of Finance for World Bank aided projects. 
 

The document has the added feature of maintenance of roads/ bridges for five years by 

the contractor who constructs the road/ bridges. 
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SECTION 1 
 
 
 
 
 
 
 
 
 
 
 

LIST OF IMPORTANT DATES 

 

e-procurement NOTICE 

 

NOTICE INVITING TENDERS 
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SECTION 1 

 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)  

Block-II, 5
th

 Floor, Paryavas Bhawan, BHOPAL (M.P.) – 462011 
 
 
 

List of Important Dates of Bids for Construction/Upgradation of Roads/ Bridges and their 

Maintenance for Five years. 

 

1. Name of Work 
 

Sl . District Package Name Period of Estimated Cost (Rs. Lakh) Total Cost 

no 
 

no. of the completion 
  

(Rs. Lakh)  Construction Maintenance 
   

work 
  

       
        

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

2. Maintenance Period is five years from the completion date 

 

3. Date of Issue of Notice Inviting Bid  
4. Period of availability 

of Bidding Documents on website 

https://www.mpeproc.gov.in – 

 

5. Time, Date and Place of Pre-bid Meeting 

(if so required) 

 

6.1. Deadline for Receiving Bids online, 

including Scanned copy of demand As per NIB issued separately 

draft of Bid Security and of Demand  
Draft towards cost of Bid Document 

from a Scheduled Commercial Bank 

and scanned copy of Affidavit. 

 

6.2. Date of Submission of original documents such 

as Bid Security, Cost of Bid document and Affidavit 

(this date should be no later than three working days 

after the submission of Technical Qualification part 

of the bid) 

 

7. Opening of Bids: The Bids will be opened online 

by the authorized officer at the appointed time 
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7.1. Time and Date for opening of Part-I of 

the Bid (The Technical Qualification Part) 
 
 

7.2. Time and Date of opening of Part-II of the Bid 

(The Technical-Financial Part) of the Bidders who 

Qualify in Part I of the Bid. 

 
 

As per NIB issued separately 

 

8. Last Date of Bid Validity 

 

9. Officer inviting Bids 
 
 
 
 
 
 
 
 
 
 
 

 

……………..Designation: 

………………..Address: 
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 

Block-II, 5
th

 Floor, Paryavas Bhawan, BHOPAL (M.P.) – 462011 
 
 

 

e-Procurement Notice NIB No. ……………….. 

 

No./…………./22/D-12/MPRRDA/2018 Bhopal, Date : ……............ 
 
 
 

Online Tenders for Construction of Rural Roads /CDs with 5 years maintenance are invited on the E-

Procurement System portal http://www.mpeproc.gov.in as detailed below. 

 

S. 

No 
Phase 

Name of 

District 

No. of 

Package 

Total PAC 

(Rs In 

lakh) 

     

 
 

 

 

 Bid Security (EMD) is to be paid online.  For detailed procedure of online payment of EMD and 

submission of affidavit please refer condition number 1 (a) and 1 (b) of detailed NIT. Bidders are 

advised to ensure payment of EMD well in advance before the end date for Submission of Bid. 

MPRRDA will not be responsible for contractor‟s failure to pay EMD within the proscribed time.    

 For submission of affidavit please see prescribed form appearing as Annexure (A) with detailed NIT. 

If Scanned copy of affidavit submitted online is not on prescribed form the same will be rejected and 

bidder disqualified. Failure to submit original affidavit on prescribed form by given date & time will 

result in disqualification of bidder and forfeiture of EMD.   

 
 

 

 

1. Tender document can be purchased only online from the above website from  ………………….17:30 hrs. to 

…………………. upto 17:30 hrs. after making online payment of cost of tender document and service charges 

as appearing  on  the portal by using debit card/credit card or Internet banking account.  

2. Other Key dates and details can be viewed in the detailed N.I.T. and  tender document for construction & 

maintenance of rural roads/Bridges Sept. 2017 on the above-mentioned portal and concerned PIU. 

 

 

Chief General Manager (T & e-G) 

 Madhya Pradesh Rural Road Development Authority,  

Bhopal 
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SECTION 1 

 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)  

Block-II, 5
th

 Floor, Paryavas Bhawan, BHOPAL (M.P.) – 462011 

 

NOTICE INVITING BID (NIB) 

 

No.           /22/D-12/MPRRDA/2018                                                                               Bhopal, Dated :     /     /2018   

 

 

Chief General Manager, on behalf of M.P. Rural Road Development Authority invites online percentage rate 

tenders from Contractors registered with MPPWD or Contractors registered in appropriate class with other 

State/Central Government departments, institutions, undertakings and authorities on Standard Schedule of Rate given 

below for each of the following works of Construction  / Upgradation of Roads  / CDs works including maintenance for 

Five Year after construction. Contractors not registered with MPPWD will have to get themselves registered with 

MPPWD before signing the agreement.   

 

 SSR Applicable :- SSR issued by M.P. Rural Road Development Authority, effective from 

………………………………… and amended upto issue date of NIT. 

 

I. Name of works – Construction of Roads  / CDs with maintenance for 5 year after construction. Under State 

Connectivity Scheme    

 

S. No 
Name of 

District 

Name of 

PIU 

Package 

Number 

PAC  (Rs. in lakhs) 

Total 

PAC 

(Rs. In 

lakh) 

Time allowed for 

Completion of 

work 

Cost 

of 

tender 

docum

ent 

Whet

her 

First 

Call? 

For 

Constr

uction 

Work 

For 5 

Year 

Mainten

ance 

work 

1 2 3 4 5 6 7 8 9 10 

          

 

 

II. Name of Works – Construction of Rural Roads / CDs Works under Upgradation. 

 

S. 

No 

Name 

of 

District 

Name 

of 

PIU 

Package 

Number 

PAC       (Rs. in lakhs) 

Time 

allowed for 

Completion 

of work 

Cost of 

tender 

document 

Whether 

First 

Call? 

For 

Construction 

Work 

For 5 Year 

Maintenance 

work 

Total 

PAC 

(Rs. 

In 

Lakh) 

1 2 3 4 5 6 7 8 9 10 

          

 

 

 

 

 

 

 

 



 

III. Name of Works  ;- State Mandi Funds Roads  

 

S. No 
Name of 

District 
Name of PIU 

Package 

Number 

PAC  (Rs. in lakhs) 

Total 

PAC 

(Rs. In 

lakh) 

Time allowed for 

Completion of 

work 

Cost 

of 

tender 

docum

ent 

Whet

her 

First 

Call? 

For 

Construc

tion 

Work 

For 5 

Year 

Mainte

nance 

work 

1 2 3 4 5 6 7 8 9 10 

          

 

Estimated cost does not include GST. GST as applicable on the date of payment will be paid separately 

1 (a) The amount of Bid Security is 1% of PAC rounded off to the nearest thousand rupees. The bidders are 

required to pay Bid Security online as appearing on e-procurement portal plus service charges through 

Debit / Credit Card, Internet Banking, or System generated Bank Challan for NEFT / RTGS before 

submission of Bid. Bid Security of disqualified / unsuccessful bidders will be refunded online in the Bank 

A/c notified by the bidders at the time of submission of Bids. To avoid last day rush / breakdown in system 

contractors are advised to ensure payment of Bid Security at least one day in advance before the end date 

of Bid Submission. Department will not be responsible if contractor fails to pay Bid Security due to Server 

/ Power failure or any other reason.  

 

1 (b) The bidders are required to submit original affidavit strictly on prescribed form (Annexure „A‟ of this 

NIT) affirming correctness of information furnished with the bid to GM PIU concerned or in MPRRDA 

Head Office at Bhopal within two days from the last date fixed for opening of Technical Bid. Scanned 

Copy of this affidavit is to be uploaded with the technical bid online. If affidavit is not on prescribed form 

bidder will be disqualified at envelope „A‟ stage. The employer will complete technical evaluation process 

on the basis of this scanned copy of affidavit. If original affidavit is not submitted within the prescribed 

time line or does not match with the scanned copy uploaded online, financial bid of such bidder will not be 

opened and Bid Security will be forfeited. 

2. Bidding is open to all eligible bidders fulfilling qualifying criteria as given in the bidding document and 

registered with MPPWD or contractors registered in appropriate class, with other State/Central Government 

departments, institutions, undertakings and authorities. Bidders not registered with MPPWD, will have to get 

themselves registered by the time of contract signing. For this purpose bidders are advised to apply for 

registration in PWD simultaneously so that there may not be any delay in signing the agreement if they become 

successful bidder. Undue delay on the part of the bidder in getting registered with MPPWD may result in 

cancellation of award and forfeiture of bid security.   

3. Bid documents consisting of qualification information and eligibility criterion of bidders, plans, specifications, 

drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions 

of contract to be complied with by the Contractor can be seen online on the website http://mpeproc.gov.in Tender 

documents will be issued online from http://mpeproc.gov.in as per time schedule mentioned in Key Dates after 

making online payment of cost of bid document as mentioned above and service charges as appearing on the 

portal through Debit Card/Credit Card or Internet Banking. 

 

A contractor participating in the tender for a particular package, for the first time, will have to pay cost of bid 

document as indicated in the NIT against each package. However, if a contractor who participated in the tender 

for a particular package in any previous call and paid full cost of bid document, submits bid for the same package 

in the second or subsequent calls, he is required to pay processing fee of Rs. 1000/- only through Debit 

Card/Credit Card or Internet Banking in addition service charges as appearing on the portal will have to be paid 

online. EMD instrument and original affidavit is to be submitted in the PIU, concerned or MPRRDA Head qrs. 

Bhopal as the case may be.  

Contractors submitting Tender online, if awarded work, will have to sign agreement on the authentic copy of the 

tender document, available in the office of GM PIU concerned. 

 

4. The site for the work is available.  

5. Technical bids will be opened online as per time schedule mentioned in Key Dates in the office of concerned 

General Manager, Project Implementation Unit in the presence of bidders who may like to be present.   If the 



office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the next 

working day at the same time and venue.  

6. Financial bid shall be opened online at MPRRDA Hqur. Bhopal as per time schedule mentioned in Key Dates in 

the presence of bidders who may like to be present.  

7. To qualify for award of the Contract, each bidder should have in the last five years:  

a.    achieved in any one year during last 5 years a minimum financial turnover (as certified by CA and at least 50% of 

which is from civil engineering construction works only) volume of construction work of at least 75% of 

estimated cost of works (in case of packages less than 2 Cr. this is 60%) excluding maintenance cost for five 

years, for which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year, (Clause 4.4 

A of ITB) 

b.    and satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 

estimated cost of work (excluding maintenance cost for five years) for which the bid is invited.  

Note: - In support of their financial turn over contractor should submit scanned copy of audited accounts for the 

period from 2012-13 to 2016-17.  

If any contractor has satisfactorily completed work in which the cost of the following individual items or 

combination thereof constitutes to one-third of the amount put to tender, he shall be treated to have satisfied the 

requirement of ‗similar work‘ qualification laid down in Clause 4.4.A (b) of I.T.B.   

i.     Earthwork has been carried out with compaction at optimum moisture content and/or  

ii.    Construction of granular sub-base, water bound macadam sub- base course or base course, wet mix 

macadam base course, bituminous base course or surface course.  

iii.   Masonry/ concrete work as are required for construction of rigid pavement or CD works in 

PMGSY road.   

c. he should also fulfil qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender document.  

d. Contractors participating in packages no. MP ………………., PIU –……………………. appearing at serial no. 

………….. & packages no. ……………………, PIU -……………… appearing at serial no. ……….of table are 

required to fulfill following additional technical qualifications ;       

i. Bidder to furnish document in their technical bid in support of owning/ arranging the RMC plant.  

ii. Bidder to furnish document in the technical bid in support of owning/ arranging the Core Cutter & 

CTM & will establish a full-fledged lab in which all the test regarding concrete pavement and road 

work can be done. 

iii. Use of RMC plant in the Execution of concrete work of road is compulsory, Bidders should submit 

their financial bid accordingly. 

iv. For package no. ........................ bidders who have executed single work of M-30 or higher grade 

concrete of not less than ................ Cum or M-15 or higher grade concrete with design mix not less 

than .................... cum are only eligible to participate in the tender. Certificate issued by the 

department for such work should be submitted with the technical bid rest of the qualification 

requirements are as per the tender document. 

v. For package no. .................... bidders who have executed single work of M-30 or higher grade 

concrete of not less than ...................... Cum or M-15 or higher grade concrete with design mix not 

less than ................... cum are only eligible to participate in the tender. Certificate issued by the 

department for such work should be submitted with the technical bid rest of the qualification 

requirements are as per the tender document. 

vi. In the execution of concrete work of road, use of RMC plant & slip form paver / Fix Form Paver is 

compulsory. Bidders should submit their financial bid accordingly. 

8. The bid for the work shall remain open for acceptance for a period of ninety days from the date of opening of 

bids.  If any bidder/ tenderer withdraws his bid/ tender before the said period or makes any modifications in the 

terms and conditions of the bid, his earnest money shall stand forfeited.  

9. A bidder shall not be permitted to bid for works in the Project Implementation Unit responsible for award and 

execution of contracts in which his or his spouse‘s near relative(s) (defined as first blood relations, and their 

spouses) is/are posted as Accountant/Accounts Officer or as an officer in any capacity between the grades of 

General Manager and Sub-Engineer (both inclusive).  



10. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the State Government is allowed to work as a Contractor for a period of two years 

after his retirement from Government service, without Government permission. If the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of the Government as 

aforesaid, before submission of the tender or engaged in the Contractor‘s service. His contract is liable to be 

cancelled and earnest money will be forfeited,  

11. Contractors who are black listed / debarred by MPRRDA or in any other department, for participation in tender 

are not allowed to participate in the tenders unless otherwise decided by MPRRDA. 

12. The bidder is not required to quote his rate for routine maintenance. The rates to be paid for routine maintenance 

are indicated in Annexure-1 to this NIT Further, the payment for routine maintenance to the contractor shall be 

regulated on performance based maintenance (Clause 34 of GCC and section 4 part - II special condition no. 4.1 

of contract).       

13. Conditions given in this NIT will prevail over the conditions given in the tender document in so for as they are 

inconsistent with the conditions of NIT.  

14. Information relating to work in hand should be given showing the name of department agreement no. etc.  

15. The contractors who have not completed the Bridges Work awarded on or before 31st March 2015 and 

road work package awarded on or before 31st March 2016 are not be allowed to participate in this NIT. 

16. For a particular package, if lowest rates offered by two or more bidders are equal, they will be invited to submit 

revised rates, in sealed envelopes before taking decision on tender.   

17. Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities except GST, that the 

Contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the 

contractor shall be paid separately. Contractors will have to get themselves registered under GST and quote 

GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law.  

Clause 41 (GCC)  of the bidding document may be treated to have been amended as above.  

18. Other details can be seen in the tender document, for construction & maintenance of rural roads/Bridges – Sept. 

2017.   

Key Dates 

 

S. No Stages Date & Time 

1 Purchase of tender Start Date ………………. 17:30 hrs 

2 Pre-bid  meeting -NA- 

3 Purchase of tender End Date ……………….  17:30 hrs 

4 Bid submission End Date ……………….  17:30 hrs 

5 
Mandatory Envelop – A (online) Open 

Date and Time 
………………. 11:00 hrs 

6 
Technical Proposal open Start Date and 

Time  
………………. 11:30 hrs 

7 Financial bid open Start Date and Time ………………. 10:30 hrs 

 

Note:- Last date for submission of original affidavit  is upto 16:00  hrs. on ………………. 

  

Chief General Manager (T & e-G) 

Madhya Pradesh Rural Road Development 

 Authority,  Bhopal 
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Endt.No.          /22/D-12/MPRRDA/2018                                                                          Bhopal, Dated :     /     /2018   

Copy to:  

1. Secretary, Public Works Departments / Agriculture Department / Finance Department Mantralaya 
Bhopal 

2. Commissioners Public Relation, Ban Ganga Bhopal. 
3. Engineer in Chief   Public Works Departments, Satpura Bhawan, Bhopal. 
4. Engineer in Chief Madhya Pradesh Rural Road Development Authority Bhopal. 
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / 

Bridge. 
6. Managing Director Rajya Setu Nigam, Arera Hills, Bhopal. 
7. Chief Engineer, Central Public Works Departments, E-3/4B Arera Colony Bhopal. 
8. All  Divisional Commissioners  
9. All Collectors   
10. Chief Executive Officers, Zilla Panchayat (all). 
11. Chief General Manager, MPRRDA, (all).  
12. General Manager Programme Implementation Units (all). 
13. Manager (IT) MPRRDA, Bhopal 

 
 
 

 

 

Chief General Manager (T & e-G) 
Madhya Pradesh Rural Road Development 

Authority,  Bhopal 
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Section 2 
 

Instructions to Bidders (ITB) 

 

A. General  
1. Scope of Bid 

 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works and 

their maintenance for five years, as described in these documents and referred to as ―the Works‖. The 
name and identification number of the works is provided in the NIB. The bidders may submit bids 
for any or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work 

should be submitted separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date 

specified in the Part I General Conditions of Contract and do the routine maintenance of roads for 
five years from the date of completion. 

 

1.3 Throughout these documents, the terms ―bid‖ and ―tender‖ and their derivatives (bidder/ tenderer, 
bid/tender, bidding/tendering etc.) are synonymous. 

 

2. Source of Funds 
 

2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake the 

works of construction and up-gradation of selected rural roads of the State through State budget and 
other sources to be implemented through the Employer. 

 

2.2 The Government of the State has decided to provide funds for the routine maintenance of the 
roads. 

 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in 

ITB. The applicant should be a private or government-owned legal entity. For package size 
exceeding Rs. 10 crore, the Joint Ventures are allowed. 

 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, authority 
by whatever name called under the Central or the State Government. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 
description of the proposed work schedule, including drawings and charts, as necessary. 
 

4.1.1 Bidder should have valid registration with Employees Provident Fund organization under EPF 

and Miscellaneous Provisions Act, 1952. 
 

4.2 All bidders shall include the following information and documents with their bids in Section 3, 

Qualification Information unless otherwise stated in the Appendix to ITB: 
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(a) copies of original documents defining the constitution or legal status, place of registration (as 
firm/company as well as contractor), and principal place of business; written power of 
attorney of the signatory of the Bid to commit the Bidder;  

(b) total monetary value of civil construction works performed for each of the last five years;  
(c) experience in works of a similar nature and size for each of the last five years, and details of 

works in progress or contractually committed with certificates from the concerned officer not 
below the rank of Executive Engineer or equivalent;  

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b)  
(i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined 
therein.  

(e) details of the technical personnel proposed to be employed for the Contract having the 
qualifications defined in Clause 4.4 B (b) (ii) of ITB for the construction.  

(f) reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor's reports for the past three years;  

(g) evidence of access to line(s) of credit and availability of other financial resources/ facilities 
(10 percent of the contract value) certified by banker (the certificate being not more than 3 
months old.)  

(h) authority to seek references from the Bidder's bankers;  
(i) information regarding any litigation or arbitration during the last five years in which the 

Bidder is involved, the parties concerned, the disputed amount, and the matter;  
(j) proposals for subcontracting the components of the Works for construction/up-gradation, 

aggregating to not more than 25 percent of the Contract Price; and subcontracting of part/full 
routine maintenance of roads after completion of construction work.  

(k) the proposed programme of construction and Quality Management Plan proposed for 
completion of the work as per technical specifications and within the stipulated period of 
completion. 

 

4.3 Joint Ventures are allowed for package size exceeding Rs. 10.00 crore. Bids submitted by a Joint 
Venture (JV) of not more than three firms as partners shall comply with the following requirements: 

 

(a) There shall be a Joint Venture Agreement (Refer Annexure I to ITB) specific for these 
contract packages between the constituent firms, indicating clearly, amongst other things, the 
proposed distribution of responsibilities both financial as well as technical for execution of 

the work amongst them. For the purpose of this clause, the most experienced lead partner will 
be the one defined. A copy of the Joint Venture agreement in accordance with requirements 

mentioned in Annexure - I shall be submitted before any award of work could be finalized. 

 

(b) The bid, and in the case of the successful bidder, the Form of Agreement, etc., shall be signed 
and / or executed in such a manner as may be required for making it legally binding on all 
partners (including operative parts of the ensuing Contract in respect of Agreement of 
Arbitration, etc.). On award of work, the Form of Agreement and Contract Documents shall 
be signed by all partners of the Joint Venture to conclude Contract Agreement. 

 
(c) Lead partner shall be nominated as being partner-in-charge; and this authorization shall be 

evidenced by submitting a power of attorney signed by the legally authorized signatories of 
all the partners.  

(d) The partner-in-charge shall be authorized to incur liabilities and to receive instructions for 

and on behalf of the partners of the Joint Venture, whether jointly or severally, and entire 
execution of the Contract (including payment) shall be carried out exclusively through the 
partner-in-charge. A copy of the said authorization shall be furnished in this Bid. 
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(e) All partners of the Joint Venture shall be liable jointly and severally for the execution of the 
Contract in accordance with the Contract terms, and a relevant statement to this effect shall 
be included in the authorization mentioned under sub clause (c) above as well as in the Form 
of Tender and the Form of Agreement (in case of a successful bidder). 

 

(f) In the event of default by any partner, in the execution of his part of Contract, the Employer 
shall be so notified within 30 days by the partner-in-charge, or in the case of the partner-in-
charge being the defaulter, by the partner nominated as partner-in-charge of the remaining 

Joint Venture. The partner-in-charge shall, within 60 days of the said notice, assign the work 
of the defaulting partner to any other equally competent party acceptable to the Employer to 
ensure the execution of that part of the Contract, as envisaged at the time of bid. Failure to 
comply with the above provisions will make the Contractor liable for action by the Employer 

under the Conditions of Contract. If the Most Experienced i.e. Lead Partner defined as such 
in the Communication approving the qualification defaults, it shall be construed as default of 
the Contractor and Employer will take action under the Conditions of Contract. 

 
(g) Notwithstanding the permission to assigning the responsibilities of the defaulting partner to 

any other equally competent party acceptable to the Employer as mentioned in sub clause (f) 
above, all the partners of the Joint Venture will retain the full and undivided responsibility for 
the performance of their obligations under the Contract and/ or for satisfactory completion of 
the Works. 

 
(h) The bid submitted shall include all the relevant information as required under the provisions 

of Sub-Clause 4.4 and 12 of ITB and furnished separately for each partner. 

 

4.4A To qualify for award of the Contract, each bidder should have in the last five years: 

 

(a) Achieved  in  any  one  year,  a  minimum  financial  turnover  (as  certified  by  Chartered  
Accountant,  and  atleast  50%  of  which  is  from  Civil Engineering  construction  works) 

equivalent to amount given below: 

(i) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less. 

(ii) 75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs. 

 

The amount put to bid above would not include maintenance cost for 5 years and the turnover 
will be indexed at the rate of 8%per year. 

 

If the bidder has executed road works in originally stipulated completion period, the financial 
turnover achieved on account of execution of road works under Rural Roads shall be counted as 
120% for the purpose of this sub-clause. 

 

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 75% in (i) and (ii) 
above would be replaced by 50%. 

 

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least one similar work 

equal in value to one-third (one-fourth in case of Naxal / LWE affected districts) of the 
estimated cost of work (excluding maintenance cost for five years) for which the bid is 
invited, or such higher amount as may be specified in the Appendix to ITB. The value of road 

work completed by the bidder in originally stipulated period of completion shall be counted 
as120% for the purpose of this Sub-Clause. 
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4.4 B (a) 

(i) 

(ii) 

 

(iii) 

 

 

Each bidder must produce: 

Copy of PAN Card issued by Income Tax Authorities; 

An affidavit that the information furnished with the bid documents is correct in all  
respects; and 

Such other certificates as defined in the Appendix to ITB. Failure to produce the 

certificates shall make the bid non-responsive. 
 

(b) 

(i) 
 
 
 
 

(ii) 

 

Each bidder must demonstrate: 

availability for construction work, either owned, or on lease or on hire, of the key 

equipment stated in the Appendix to ITB including equipments required for 

establishing field laboratory to  perform  mandatory tests, and those  stated in the 

Appendix to ITB;  
availability for construction work of technical personnel as stated in the Appendix to 

ITB. 
 

(c) 

(i) 

 

(ii) 

 

The bidder must not have in his employment: 

the near relations (defined as first blood relations, and their spouses, of the bidder or 

the bidder‘s spouse) of persons listed in the Appendix to ITB.  
without Government permission, any person who retired as gazetted officer within 

the last two years of the rank and from the departments listed in the Appendix to ITB. 

 

4.4 C To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts. 
 

4.4 D If bidder is a Joint Venture, the partners would be limited to three (including lead partner).  
Joint Venture firm shall be jointly and severally responsible for completion of the project. 

Joint Venture must fulfill the following minimum qualification requirement. 

 

i. The lead partner shall meet not less than 50% of qualification criteria given in sub-
clause 4.4 A (a) & (b) of ITB above.  

ii. Each of the remaining partners shall meet not less than 25% of all the criteria given in 
sub-clause 4.4 A (a) & (b) of ITB above.  

iii. The Joint Venture must also collectively satisfy the subject of the criteria of Clause 

4.4 B and 4.4 C of ITB for this purpose the relevant figures for each of the partners 
shall be added together to arrive at the Joint Venture total capacity which shall be 
100% or more.  

iv. In the event that the Employer has caused to disqualify under Clause 4.7 of ITB 
below all of the Joint Venture partners will be disqualified.  

v. Joint Venture Applicants shall provide a certified copy of the Joint Venture 
Agreement in demonstration of the partners undertaking joint and several liabilities 
for the performance of any contract entered into before award of work.  

vi. The available bid capacity of the JV as required under Clause 4.6 of ITB below will 
be applied for each partner to the extent of his proposed participation in the execution 
of the work. The total bid capacity available shall be more than estimated contract 
value.  

4.5 The Sub-Contractors' experience and resources shall not be taken into account in determining the 

bidder's compliance with the qualifying criteria except to the extent stated in sub-clause 4.3A 
above. 
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4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity for construction work is equal to or more than the total bid value excluding 
maintenance. The available bid capacity will be calculated as under : 

 

Assessed Available Bid Capacity = ( A*N*M - B ) 

where 

 

A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the 
completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are invited (period up to 
6 months to be taken as ½ and more than 6 months as 1 in a year). 

 

M = 2 or such higher figure not exceeding 3 as may be specified in the Appendix to ITB. 

 

B = Value, at the current price level, of existing commitments and on-going works to be completed 

during the period of completion of the works for which bids are invited. 
 

 

Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have:  

(i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or  

(ii) record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc; and / or  

(iii) participated in the previous bidding for the same work and had quoted unreasonably 
high or low bid prices and could not furnish rational justification for it to the 
Employer. 

 

5. One Bid per Bidder 

 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submit more than one Bid for 
one work will cause the proposals with the Bidder's participation to be disqualified. 

 

6. Cost of Bidding 

 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will, in no case, be responsible or liable for those costs. 
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7. Site Visit 
 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the Site of Works. The Bidder acknowledges that prior to the 

submission of the bid, the Bidder/Contractor has, after a complete and careful examination, 
made an independent evaluation of the Scope of the Project, Specifications and Standards of 

design, construction and maintenance, Site, local conditions, physical qualities of ground, 

subsoil and geology, suitability and availability of access routes to the Site and all information 

provided by the Employer or obtained, procured or gathered otherwise, and has determined to 
its satisfaction the accuracy or otherwise thereof and the nature and extent of difficulties, risks 

and hazards as are likely to arise or may be faced by it in the course of performance of its 

obligations hereunder. The Employer makes no representation whatsoever, express, implicit or 

otherwise, regarding the accuracy, adequacy, correctness, reliability and/or completeness of any 
assessment, assumptions, statement or information provided by it and the Bidder confirms that it 

shall have no claim whatsoever against the Employer in this regard. 

 

B. Bidding Documents  
8. Content of Bidding Documents 
 
8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB.  
1 Notice Inviting Tender 

2. Instructions to Bidders  
3 Qualification Information 

4 Conditions of Contract  
(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions 
of Contract)  

5 Specifications  
6 Drawings 

7 Bill of Quantities 

8 Form of Bid 

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, 

10 Forms of Securities and Form of Unconditional Bank Guarantee. 
 

8.2. The bid document is available online on the website https://www.mpeproc.gov.in. The bid 

document can be downloaded free of cost, however, for participation in the bid, the bidder is 
required to pay cost of bid document online plus service charges as appearing in the portal. 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder‘s own risk. 
Pursuant to clause 25 hereof, bids, which are not substantially responsive to the requirements of 
the Bid Documents, shall be rejected. 

 

9. Clarification of Bidding Documents and Pre-bid Meeting 
 

9.1 The electronic bidding system provides for online clarification. A prospective Bidder requiring 

any clarification of the bidding documents may notify online the Authority inviting the bid. The 
Authority inviting bid will respond to any request (s) for clarification received earlier than 10 

days prior to the deadline for submission of bids. Description of clarification sought and the 

response of the Authority inviting the bid will be uploaded for information of the public or other 
bidders without identifying the source of request for clarification. 

 

 

16 



Tender Document for Roads/ Bridges 
 

 

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it.  
Its date, time and address are given in the Appendix to ITB. 

 

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 

 

9.4 Minutes of the meeting, including the text of the questions raised (without identifying the source 

of the enquiry) and the responses given will be uploaded for information of the public or other 

bidders. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may 

become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 of ITB and not through the minutes of 

the pre-bid meeting. 
 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing online corrigendum. The corrigendum will appear on the web page of the website 
https://www.mpeproc.gov.in under the ―Latest Corrigendum‖ and e-mail notification is also 

automatically sent to those bidders who have moved this tender to their ―My tenders‖ area. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have 

been communicated to all the bidders who have moved this tender to their ―My Tenders‖ area. 
In case any addendum/ Corrigendum, the system will automatically send e-mail to all bidders 
who have downloaded the bidding document. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.2 of ITB. 

 

 

C. Preparation of Bids 

 

11. Language of Bid 

 

11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

 

12. Documents Comprising the Bid 
 

12.1 The Bid submitted by the Bidder shall be in two separate parts: 

 

Part I This shall be named Technical Qualification Part of Bid and shall comprise of:  
I. Form of bid for Part I of the bid, as per format given in section 6 (to be submitted 

online).  
II. Deleted.  
III. Scanned copy of the Bid Security in any of the forms as specified in clause 16.2 of 

ITB. 
 
 
 

 

17 



Tender Document for Roads/ Bridges 
 

 

IV. Authorized address and contact details of the Bidder having the following 
information: 

 

Address of communication: 

Telephone No.(s): Office: 

Mobile No.: 
Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID):  
V. Qualification information, supporting documents, scanned copy of original affidavit 

 

VI. 

 

VII. 

 

VIII. 

and undertaking as specified in Clause 4 of ITB. 

Undertaking that the bid shall remain valid for the period specified in clause 15.1of 
ITB.  
Any other information/documents required to be completed and submitted by bidders,  
as specified in the Appendix to ITB, and 

Scanned copy of the affidavit affirming that information he has furnished in  the 

bidding document is correct to the best of knowledge and belief of the bidder. 

 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of:  
(i) Form of Bid for Part-II of the bid as specified in Section 6; 

(ii) Priced bill of quantities for items specified in Section 7; 

 

12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted online on 

website https://www.mpeproc.gov.in. Details and process of online submission of the tender and 
relevant documents are given in the website mentioned above. The above are to be submitted in 

the manner as prescribed below: 

 

(a) The following details shall be entered on line in the prescribed formats: 

 

(i) Form of bid for Technical Qualification Part I of the bid, as per format given in 
Section 6. 

(ii) Form of bid for Technical-Financial Part II of the bid, as per format given in Section  
6. The entry of rates for individual items of work/percentage rate for the work shall 
be made by the bidder on line.  

(b) Scanned  copies  of  the  following  documents  shall  be  uploaded  on  the  website  
https://www.mpeproc.gov.in at the appropriate place. 

(i) Deleted. 

(ii) Bid Security in any of the forms specified in ITB (Clause 16 of ITB) 

(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB) 

(iv) Contractor Registration certificate (Clause 3 of ITB)  
(v) Annual Turnover Certificate from Chartered Accountant for last five financial 

years with breakup of civil works and total works in each financial year. (Clause 
4.4 of ITB)  

(vi) Affidavit regarding correctness of certificates (Clause 4.4 of ITB) 

(vii) Any other documents as specified by the State in the Bid Data Sheet 

 

(c) Scanned copies of the Certificates showing details of similar nature of works, work in 
hand and machineries owned or on lease or possessed on hire should be uploaded 
after converting the same to PDF.  
(i) Similar nature of works executed (Clause 4.4 of ITB)  
(ii) Works in hand (Clause 4.4 of ITB) 

(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 
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(d) Submission of Original Documents: The bidders are required to submit (i) original 
bid security in approved form and (ii) original affidavit regarding correctness of 

information furnished with bid document as per provisions of Clause 4.4 B (a) (ii) of 
ITB with the office specified in the Bid Data Sheet, on a date not later than three 
working days after the opening of technical qualification part of the Bid, either by 
registered post or by hand. These documents must match the scanned copies 

submitted along with the bids online. In case, of any deficiency in this respect, it will 
be treated as mis-representation by such bidder. Such a bidder shall be liable to be 
debarred for participating in bids under Rural Roads for five years. 

 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 
the bid.   

Section Particulars  
 

1 Notice Inviting Tender 

2 Instructions to Bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 
 

13. Bid Prices 
 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

priced Bill of Quantities submitted by the Bidder online. 

 

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill of 

Quantities as specified in the Appendix to ITB; only the same option is allowed to all the 
Bidders. The Bidder is not required to quote his rate for Routine Maintenance. The rates 
to be paid for routine maintenance by the Employer are indicated in the Bill of Quantities/NIB. 

 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of 
the schedule of rates specified in the Appendix to ITB. Item Rate Method requires the bidder to 
quote rates and prices for all items of the Works described in the Bill of Quantities. The items 

for which no rate or price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

Upon numerical entry, the amount in words would automatically appear and upon entry of rates 

in items of work, or upon entering percentage rate, total bid price would automatically be 
calculated by the system and would be displayed. 

 

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for 
any other cause, shall be included in the rates, prices, and total Bid price submitted by the 
Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment. 

 

14. Currencies of Bid 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
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15. Bid Validity 

 

15.1 Bids shall remain valid for a period of not less than ninety days after the deadline date for bid 

submission specified in ITB. A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 
 

request and the bidders‘ responses shall be made in writing or by cable. A bidder may refuse 

the request without forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his Bid 

Security for a period of the extension, and in compliance with Clause 16 of ITB in all respects. 

For the extended period, the bidder will be paid by the employer an interest on the amount of 

bid security at the rate equal to base rate of State Bank of India applicable on the date of expiry 

of the original time limit. 

 

16. Bid Security 
 

16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the NIB. 

 

16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 
issued in favour of the name given in the Appendix to ITB. The Fixed Deposit Receipt shall be 

valid for minimum 45days beyond the validity of bid. Other forms of Bid Security acceptable 
to the Employer are stated in the Appendix to ITB. 

 

16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given in the 

Appendix to ITB and not secured as indicated in sub-clause 16.1 and 16.2, shall be rejected by 
the Employer as non-responsive. 

 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the Bid 
validity period specified in Clause 15.1 of ITB. 

 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security. 

 

16.6 The Bid Security may be forfeited:  
(a) if the Bidder withdraws the Bid after bid opening (technical qualification bid) during 

the period of Bid validity;  
(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit  

to 

(i) sign the Agreement; and/or 

(ii) furnish the required Performance Security. 

 

17. Alternative Proposals by Bidders 
 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 
including the Bill of Quantities and the basic technical design as indicated in the drawings and 
specifications. Alternative proposals will be rejected as non-responsive. 
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D. Online Submission of Bids 
 

18. Bidding through E-Tendering System: 

 

18.1 The bidding under this contract is electronic bid submission through website 

https://www.mpeproc.gov.in. Detailed guidelines for viewing bids and submission of online bids 

are given on the website. The Invitation for Bids under Rural Roads is published on this 

website. Any citizen or prospective bidder can logon to this website and view the Invitation 
for Bids and can view the details of works for which bids are invited. The prospective bidder 

can submit bids online; however, the bidder is required to have enrolment/registration in the 

website and should have valid Digital Signature Certificate (DSC) in the form of smart card/e-

token. The DSC can be obtained from any authorised certifying agencies. The bidder should 

register in the web site https://www.mpeproc.gov.in using the relevant option available. Then the 

Digital Signature registration has to be done with the etoken, after logging into the site. After 

this, the bidder can login the site through the secured login by entering the password of the e-

token and the user id/ password chosen during registration. After getting the bid schedules, the 
Bidder should go through them carefully and then submit the documents as asked, otherwise, 

the bid will be rejected. 

 

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on 

the website given above through e-tendering along with scanned copies of requisite 
certificates as are mentioned in different sections in the bidding document and scanned copies 
of the Bid Document, Demand Draft and Bid Security in approved form. 

 

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or 

gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution if 
the bidder is awarded the contract. 

 

19. Electronic Submission of Bids: 

 

19.1 The bidder shall submit online two separate files. Part I, marked as Part I: Technical 
Qualification Part and Part II; marked as Part II: Technical- Financial Part. The above files 
will have markings as given in the Bid Data Sheet. 

 

The contents of the Technical Qualification and Technical Financial bid shall be as 

specified in clause 12 of the ITB. All the documents are required to be signed digitally by the 
bidder. After electronic on line bid submission, the system generates a unique bid 
identification number which is time stamped. This shall be treated as acknowledgement of bid 
submission. 

 

20. Deadline for Submission of Bids 

 

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not 
later than the date and time indicated in the Appendix to ITB. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and 
the bidders previously subject to the original deadline will then be subject to the new deadline. 
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21. Modification/ Withdrawal/Late Bids 

 

21.1 The electronic bidding system would not allow any late submission of bids after due date and 

time as per server time. 

 

21.2 Bidders may modify their bids by uploading their request for modification before the deadline 

for submission of bids. For this, the bidder need not make any additional payment towards the 

cost of tender document. For bid modification and consequential re-submission, the bidder is not 
required to withdraw his bid submitted earlier. The last modified bid submitted by the bidder 
within the bid submission time shall be considered as the bid. For this purpose, 
modification/withdrawal by other means will not be accepted. In online system of bid 

submission, the modification and consequential re-submission of bids is allowed any number of 

times. The bidders may withdraw his bid by uploading their request before the deadline for 
submission of bids; however, if the bid is withdrawn, the re-submission of the bid is not 

allowed. 

 

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 

 

21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16. 

 

E. Bid Opening and Evaluation  
22. Bid Opening 

 

22.1 The Employer inviting the bids or its authorized representative will open the bids online and this 

could be viewed by the bidders also online. In the event of the specified date for the Opening of 
bids being declared a holiday for the Employer, the Bids will be opened at the appointed time 
and location on the next working day.  

22.2 The file containing the Part-I of the bid will be opened first. 

 

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall 
be scrutinized. Thereafter, the bidders‘ names and such other details as the Employer may 
consider appropriate, will be notified as Part-I bid opening summary by the Authority inviting 
bids at the online opening. A separate electronic summary of the opening is generated and kept 

on-line. 

 

22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosed 

in accordance with Clause 22.3 of ITB and upload the same for viewing online. 

 

22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification information and other 
information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up 
and completed within five working days of the date of bid opening, and a list will be drawn up 
of the qualified bidders whose Part- II of bids are eligible for opening. 

 

22.6 The result of evaluation of Part-I of the Bids shall be made public on e-procurement systems 

following which there will be a period of five working days during which any bidder may 
submit complaint which shall be considered for resolution before opening Part-II of the bid. 
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22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part I of bids, 
of the date, time of online opening of Part II of the bid, if the specified date of opening of 
financial bid is changed. In the event of the specified date being declared a holiday for the 
Employer, the bids will be opened at the appointed time and location on the next working day. 

 

22.8 Part II of bids of only those bidders will be opened online, who have qualified in Part I of the 

bid. The bidders‘ names, the Bid prices, the total amount of each bid, and such other details as 
the Employer may consider appropriate will be notified online by the Employer at the time of 
bid opening. 

 

22.9 The Employer shall prepare the minutes of the online opening of Part-II of the Bids and upload 

the same for viewing online. 

 

23. Process to be Confidential 

 

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer‘s processing of bids or 
award decisions may result in the rejection of his Bid 

 

24. Clarification of Bids and Contacting the Employer 

 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. If the bidder wishes to bring additional information 
to the notice of the Employer, it should do so in writing. 

 

24.2 Any attempt by the bidder to influence the Employer‘s bid evaluation, bid comparison or 
contract award decision may result in the rejection of his bid. 

 

25. Examination of Bids and Determination of Responsiveness 

 

25.1 During the detailed evaluation of ―Part-I of Bids‖, the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed;  
(c) is accompanied by the required securities; and (d) is substantially responsive to the 
requirements of the bidding documents. During the detailed evaluation of the ―Part-II of Bids‖, 
the responsiveness of the bids will be further determined with respect to the remaining bid 
conditions, i.e., priced bill of quantities, technical specifications and drawings. 

 

25.2 A substantially responsive ―Financial Bid‖ is one which conforms to all the terms, conditions, 
and specifications of the bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with 
the bidding documents, the Employer‘s rights or the Bidder‘s obligations under the Contract; or  
(c) whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids.  

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation 
or reservation. 

 
 
 
 

23 



Tender Document for Roads/ Bridges 
 

 

26. Evaluation and Comparison of Bids 

 

26.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB. 

 

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by 

adjusting the bid price through making an appropriate adjustment for any other acceptable 
variation, deviations or price modifications offered in accordance with sub-clause 21of ITB. 

 

26.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‘s estimate 

of the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices. After evaluation of the price analysis, the Employer may 
require that the amount of the Performance Security set forth in Clause 30 of ITB be increased 
at the expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. The amount of 
the increased Performance Security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the bidder. 

 

F. Award of Contract 

27. Award Criteria 

 

27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid has 

been determined:  
(i) to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid price, provided that such Bidder has been determined to be (a) 
eligible in accordance with the provisions of Clause 3 of ITB, and (b) qualified in 
accordance with the provisions of Clause 4 of ITB; and  

(ii) to be within the available bid capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration. 

 

28. Employer‟s Right to Accept any Bid and to Reject any or all Bids 

 

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to 
inform the affected Bidder or bidders of the grounds for the Employer‘s action. 

 

29. Notification of Award and Signing of Agreement 

 

29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the ―Letter of 

Acceptance‖) will state the sum that the Employer will pay to the Contractor in consideration of 
the execution, completion and the routine maintenance of the works for five years, by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the ―Contract 

Price‖). 
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29.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a Performance Security in accordance with the provisions of Clause 30.  

29.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the Performance 
Security is furnished.  

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

 

30. Performance Security 
 

30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance Security of 

5% (five percent) of the Contract Price, for a period of 5 years and the time of completion of 
construction work plus additional security for unbalanced bids in accordance with clause 26.3 
of ITB and Clause 46 Part-I General Conditions of Contract.  

Within 10 days after receipt of Letter of Acceptance but before signing the contract, a  
Performance Security of two and a half percent of Contract Price plus additional security 
for unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part 1 General 
Conditions of Contract shall be delivered by the successful bidder to the Employer. The 
Employer shall retain remaining two and a half percent Performance Security from each 
payment due to the Contractor until completion of the whole of the construction works (except 
advance payment as per Clause 45 of General Conditions of Contract). 

 

30.2 Performance Security of two and a half percent to be delivered by the successful bidder after the 

receipt of Letter of Acceptance shall be either in the form of a Bank Guarantee or Fixed 

Deposit Receipts in the name of Employer, from a scheduled commercial bank. If the 
Performance Security is in the form of a Bank Guarantee, the period of validity of Bank 
Guarantee of two and a half percent of Contract Price could be one year initially, however, the 
Contractor shall get this Bank Guarantee extended in such a way that an amount equal to the 

requisite Performance Security is always available with the Employer until 45 days after the 
lapse of Defects Liability Period. If the Contractor fails to maintain above Performance 
Security, the Employer would recover the same from any dues payable to the Contractor. 

 

30.3 Failure of successful bidder to comply with the requirement of delivery of Performance Security 

of two and a half percent of Contract Price plus additional security for unbalanced bids as per 
provisions of Clause 30.1shall constitute sufficient ground for cancellation of award and 
forfeiture of the Bid Security. Such successful bidder who fails to comply with the above 

requirements is liable to be debarred from participating in bids under Rural Roads for a period 

of one year. 

 

31. Advances  
The Employer will provide Mobilization Advance and Advance against the security of equipment 
as provided in Part I General Conditions of Contract. 

 

32. Corrupt or Fraudulent Practices 
 

32.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and 
corruption in force in India, namely, Prevention of Corruption Act, 1988. 
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32.2 It is required that each Bidder/Contractor (including their respective officers, employees and 

sub-contractors) adhere to the highest ethical standards, and report to the Government / 
Department all suspected acts of fraud or corruption or coercion or collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 
award of a contract. 

 

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 

 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any employee of the Employer involved in the Tender 

process or execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 

of the Contract. 
 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in 
the bidding process. 

 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 
provided by the Employer as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 

32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 

 

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

Fraudulent Practice, which means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
interest of others and/or to influence the procurement process to the detriment of the 
Government interests. And, this includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid process at artificial non-competitive levels and to deprive 

the Employer of the benefits of free and open competition. 
 

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/her reputation or property to influence their participation 
in the tendering process). 
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32.7 Without prejudice to any rights that may be available to the Employer under law or the Contract 
or its established policies and laid down procedures, the Employer shall have the following 
rights in case of breach under Clauses 32.1 to 32.6 above by the Bidder(s)/Contractor(s) and 
the Bidder/ Contractor accepts and undertakes to respect and uphold the Employer absolute 
right: 

 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Clauses 32.1 to 32.6 above or in 
any other form, such as to put his reliability or credibility in question, the Employer 
after giving proper opportunity to the Bidder(s)/Contractor(s) shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate the 

Contract, if already executed or exclude the Bidder/Contractor from future contract 

award processes. 

 
(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the 

Bidder(s) from the Tender process prior to the award of the Contract or terminated 
the Contract or has accrued the right to terminate the Contract, the Employer apart 
from exercising any legal rights that may have accrued to the Employer, may in its 
considered opinion forfeit the entire amount of Bid Security and Performance 

Security of the Bidder/Contractor as the case may be. 
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Annexure I 
 

 

Provisions Required to be Included in the Joint Venture Agreement If the application is made by a 

joint venture of two or more firms, the evidence of clear mandate (i.e. in the form of respective Board 
Resolution duly authenticated by competent authority*) by such two or more firms willing to form 
Joint Venture among themselves for the specified projects should accompany duly recognising their 
respective authorized signatories signing for and on behalf of the respective Firms for the purpose of 

forming the Joint Venture. A certified copy of the power of attorney to the authorized 
representatives, signed by legally authorized signatories of all the firms of the joint venture shall 
accompany the application. The JV Agreement shall be signed by the authorized representative of the 

joint venture. The JV Agreement shall need to be submitted consisting but not limited to the 

following provisions: 

 

a. Name, style and Project(s) specific JV with Head Office address.  
b. Extent (or Equity) of participation of each party in the JV.  
c. Commitment of each party to furnish the Bond money (i.e. Bid Security, performance 

Security and security for Mobilisation advance) to the extent of his participation in the JV.  
d. Responsibility of each Partner of JV (in terms of Physical and Financial involvement). 

e. Working Capital arrangement of JV.  
f. Operation of separate Bank account in the name of JV to be operated by at least one foreign 

partner and one local partner. In case of JV among local partners, both the partners are 
required to operate.  

g Provision for cure in case of non-performance of responsibility by any party of the JV.  
h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or otherwise 

dispose all or part of its respective interests in JV to any party including existing partner(s) of 
the JV The Employer derives right for any consequent action (including blacklisting) against 
any or all JV partners in case of any breach in this regard.  

i. Management Structure of JV with details.  
j. Lead Partner to be identified who shall be empowered by the JV to incur liabilities on behalf 

of JV.  
k. Parties/firms committing themselves to the Employer for jointly and severally responsible for 

the intended works.  
l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details. 
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Appendix to ITB 

 

The Employer should fill out this Appendix to ITB before issuing the bidding documents.  The  
insertions should correspond to the information provided in the Invitation for Bids.  

Instructions to Bidders   
Clause Reference   

(1.1) The Employer  
 Is - MP Rural Road Development Authority acting through Chief 

 Executive Officer.  

(1.1) The Works is as given in NIB.  

(1.1) Identification No. of the Works is: As given in NIB.  

(2.1) The State is Madhya Pradesh.  

(3.1) Eligible Bidders are: as given in NIB.  

(4.4 A) (b) Nil……..-[insert  the  amount  if  it  is  more  than one-third  of  the 

 estimated cost of works.]  

(4.4. B) (b) (i) The key equipments for road works and field testing laboratory 

 Road Works are :  

 For Road Works  

 Name of the Equipment Quantity 

 Drum type hot mix plant with appropriate capacity 1 

 Paver Finisher (3.5 to 5m wide) 1 

 Diesel Road roller 5 

 Smooth wheeled Tendum Roller 1 

 Vibratory Rollers 2 

 Truck 3 

 Tractor 3 

 Truck/tractor driven Water tanker with sprinkler 2 

 Tipper 10 tons and above Capacity 5 

 Bitumen pressure distributor 1 

 Note: This is subject to review with reference to size of package and 

 actual requirement for completing the work in given time. 

 For field testing Laboratory  

 Name of the Equipment Quantity 

 As per Appendix 10.2 of Rural Road Manual 2002  
 (SP 20-2002) for each package.  
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Note: (a) The bidder must produce the following documentary 

evidence in support of his owning the above equipment:  
i. The bidder should produce the documentary evidence in 

support of his owning or having confirmed access of the 
required equipments on lease/ hire (in good condition) for 
the project. 

 

(4.4 B) (b) ( ii)  The Number of Technical personnel, Qualifications and 

  Experience will be as follows :       

  A. The Technical Personnel are:       
  [Cl. 9.2 of General Conditions of Contract]    
            

 Position Minimum  Number  Minimum  
   

qualification 
      

Experience 
     For work   For work  

        

(in years) 
 

     costing   costing   
           

     upto   more than     

     Rs.5  Rs.5 crores     

     crores        

 Project B.E. Civil 1  1  3   

 Engineer           

 Assistant B.E. Civil    1  3   

 Project           

 Engineer           

 Material B.E. 1  1  3   

 Engineer           

 Lab Diploma in 1  2  3   

 technician lab          

   technician          

   or          

   equivalent          

 Field Diploma in  1 per  1 per block  2   

 Engineer Civil  block        

   Engineering          

 For work less than Rs. 2.00 crores one Sub Engineer and one AME will be 

 required.           

 B. Field testing laboratory (each package) shall consist following 
        

  Technical Personnel  Number  Experience in  

        Lab Works    

  A. Lab Technician  1   Minimum 5   

        years    

  B. Lab Assistants  1   Minimum 2  

        years    

(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of 

  the following departmental officers are not in his employment: 
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(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired 

 gazetted officer (if any) in his employment who retired within the last 

 two years with the following ranks from the departments listed below: 

 --------------------------------------------- 

 --------------------------------------------- 

 In case there is no such person in his employment, his affidavit should 

 clearly state this fact.  

(4.6) M = 2  

(7.1) The contact person is: GM PIU Concerned 

 Designation:  

 Address:  

 Telephone No.  

(9. 2) Place, Time and Date for pre-bid meeting are: As per NIB 

 Place : ………….. Time : ………. Date: ……….. 

(11.1) Language of the bid is: English. 

(12.1) Part I (v) (a) P&L A/c and Balance Sheet of last five years. 

(b) Details of existing commitments. 

(c) Proof of having satisfactorily completed one similar work (refer 4.4 

 (A) (b)). Certificate issued by an officer not below the rank of EE 

 should be submitted.  

(d) Copy of registration as contractor. 

(13.2.) Bids may be submitted only in one of the following: 

 Percentage Rate Method 

 Item Rate Method  

 [Delete whatever is not applicable.] As per NIB 

(13.2) Schedule of Rate applicable for Percentage Rate Method is : 

 As per NIB.  

(15.1) Bid validity – 90 days.  

(16.1) The amount of Bid Security shall be Rs. As per NIB. [insert 

 the amount in figure and words. Note: 

(16.2) Fixed Deposit Receipt must be drawn: 

 In favour of: General Manager PIU Concerned. 

(16.2) Other acceptable forms of Bid Security – Nil - pledged in favour of 

 GM PIU Concerned are Demand Draft of Schedule Commercial Bank 

(16.3) Exemption from Bid Security is granted to: Non 

(20.1) The Employer's address for the purpose of Bid submission is 

 As per NIB  

 _____________________________________[insert the 

 receiving address provided in the Invitation for Bids.] 
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(20.1) The deadline for submission of bids shall be: 

 Time : As per NIB 

 Date : As per NIB 

(22.1) &(22.6) The date and time for opening of the Bids are: 

 (A) Technical Qualification Part of Bid 

 Date : As per NIB 

 Time : As per NIB 

 (B) Technical Financial Part of Bid (For qualified bidder as) 

 Date : As per NIB 

 Time : As per NIB 

 (i) Performance Security shall be valid until a date 45 days after 

 the expiry of Defects Liability Period of 5 years after intended 

 completion date. 

 (ii) Additional Performance Security for unbalanced Bid shall 

 be valid for 45 days plus intended completion period. 
 

 

Signature of Employer/ Authorised Signatory 
 

Date 
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Section 3 Qualification Information  
 
 
 

Notes on Form of Qualification Information  
The information to be filled in by bidders in the following pages will be used for purposes of post-
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. Attach additional pages as necessary.  

 

1. Individual Bidders 
 

1.1 Constitution or legal status of [attach copy] 

 Bidder ______________________ 

 Place of registration: ______________________ 

 Principal place of business: [attach]  

 Power of attorney of signatory of   

 Bid.   

1.2 Total annual volume of civil (Rs. In lakhs) 

 engineering construction work Year  

 executed and payments received Year  

 in the last five years preceding the Year As per NIB 

 year in which bids are invited. Year  

 (Attach certificate from Chartered Year  

 Accountant).   
 
 

 

1.3.1 Work performed as prime Contractor (in the same name and style) on 
construction works of a similar nature and volume over the last five years. 
Attach certificate from the Engineer-in-charge. 

 

 

Project Name of Description Value Contract Date Stipulated Actual Remarks 

Name Employer of work of No. of Date of Date explaining 

   contract  Issue Completion of reasons 

     of  Completion for Delay, 

     Work   if any 

     Order    

         
 
 

 

1.3. 2 Work performed as Sub-Contractor (in the same name and style) on 
construction works of a similar nature and volume over the last five 
years. Attach certificate from the Engineer-in-charge  
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Project Name of Descript Value Contr Date Stipulated Actual Remar 

Name Employer ion of of act of Date of Date ks 

  work contract No. Issue Completio of explai 

     of n Compl ning 

     Work  etion reason 

     Order   s for 

        Delay, 

        if any 

         

 

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 

Existing commitments and on-going construction works: 
 

Description Place Contract Name & Value of Stipulated Value of Anticipated 

of Work & No & Address Contract period of works Date of 

 State Date of (Rs. In completion remaining completion 

   Employer lakhs)  to be  

      completed  

      (Rs.  

      Lakhs) *  

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 
completed. 

 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. 
List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) of the 
Instructions to Bidders.  

 

Item of Equipment Description, make, Condition (new, Owned, leased 

 and age (Years), and good, poor) and (from whom?), 

 capacity number available or to be 

   purchased 
 
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2 (e) 
of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract. 

 

Position Name Qualification  Years of experience  
        

   Road  Building  Other 

   Works  Works   
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1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 
General Conditions of Contract. 

 

Sections of the Works Value of Sub contractor Experience in 

 sub contract (name similar work 

  and address)  

    
 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the 

main Contractor) before according approval to him. 
 

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports, etc. List below and attach copies.  

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

 

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer.  
____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

 

1.9 Information on current litigation in which the Bidder is involved. 
 

Name of Other Cause of Litigation where Amount involved 

party(s) dispute (Court/arbitration) (Rs. In Lakh) 
 

 

1.10 Proposed Programme. Descriptions, drawings, and charts as necessary, to 
comply with the requirements of the bidding documents. 
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Section 4 Conditions of Contract 

 

Part – I General Conditions of Contract  
 

 

The Conditions of Contract, read in conjunction with Part II Special Conditions of  
Contract and the Contract Data and other documents listed therein, should be 

a complete document expressing fairly the rights and obligations of both 
parties. The conditions of contract provide for both construction and routine 

maintenance.  
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Table of Clauses  
 

A. General D. Cost Control 

1. Definitions 34. Bill of Quantities 
2. Interpretation 35. Variations 

3. Language and Law 36. Payments for Variations 

4. Engineer's Decisions 37. Cash Flow Forecasts 

5. Delegation 38. Payment Certificates 

6. Communications 39. Payments 

7. Subcontracting 40. Compensation Events 

8. Other Contractors 41. Tax 

9. Personnel 42. Currencies 

10. Employer's and Contractor's 43. Security Deposit 

Risks 44. Liquidated Damages 

11. Employer's Risks 45. Advance Payment 

12. Contractor's Risks 46. Securities 

13. Insurance 47. Cost of Repairs 

14. Site Investigation Reports E. Finishing the Contract 

15. Queries about the Contract Data 48. Completion of Construction 
16. Contractor to Construct the and Maintenance 

Works and do maintenance 49. Taking Over 

17. The Works to Be Completed by 50. Final Account 

the Intended Completion Date 51. Operating and Maintenance 

18. Approval by the Engineer Manuals 

19. Safety 52. Termination 

20. Discoveries 53. Payment upon Termination 

21. Possession of the Site 54. Property 

22. Access to the Site 55 Release from Performance 

23. Instructions F. Other Conditions of Contract 

24. Dispute Redressal System 56. Labour 
25. Arbitration 57. Compliance with Labour 

B. Time Control Regulations 

26. Programme 58. Drawings and Photographs of 

27. Extension of the Intended the Works 

Completion Date 59. The Apprenticeship Act, 1961 

28. Delays Ordered by the Engineer 

29. Management Meetings  
C. Quality Control 
30. Identifying Defects 

31. Tests 

32. Correction of Defects 

33. Uncorrected Defects 
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Section 4 

 

Part I General Conditions of Contract  
A. General 1. 

Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including 

routine maintenance, has been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 

Liability Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is five years calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 

 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 

out the Works, including routine maintenance. The Employer may delegate any or all functions 
to a person or body nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract. 
 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time. 
 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 
 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 

Routine Maintenance is the maintenance of roads for five years as specified in the Contract 
Data. 
 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 
 

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 
(2014). 
 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. 
 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the construction work and/or routine maintenance in the Contract, which includes 
work on the Site. 
 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined 
separately. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 

will provide instructions clarifying queries about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless 

otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the 
event of any ambiguity between them, shall be interpreted in the following order of priority:  

(1) Agreement 

(2) Notice to Proceed with the Work, 

(3) Contractor's Bid and Letter of Acceptance, 

(4) Notice Inviting Bid 

(5) Contract Data, 

(6) Special Conditions of Contract Part II, 

(7) General Conditions of Contract Part I, 

(8) Specifications, 

(9) Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 
 

3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 
if the Engineer is required under the rules and regulations and orders of the Employer to 
obtain approval of some other authorities for specific actions, he will so obtain the approval. 

 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the Contract. 

 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 

 

6. Communications 
 

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 
Engineer shall be sent on the address or contact details given by the Contractor in Section 6  
- Form of Bid. The address and contact details for communication with the Employer/ 

Engineer shall be as per the details given in Contract Data to GCC. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice sent by 

facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. 
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7. Subcontracting 

 

7.1 The Contractor may subcontract part of the construction work with the approval of the 

Employer in writing, up to 25 percent of the contract price, also part or full routine 

maintenance work after completion of construction work but will not assign the Contract. It 

is expressly agreed that the Contractor shall, at all times, be responsible and liable for all his 

obligations under this Agreement notwithstanding anything contained in the agreements 

with his Sub-contractors or any other agreement that may be entered into by the Contractor 

and no default under any such agreement shall exempt the Contractor from his obligations 

or liability hereunder. 
 

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

 

(a) the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract;  

(b) the provision for labour, or labour component. 

(c) the purchase of Materials which are in accordance with the standards specified in 

the Contract.  
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 

subcontracting any part of the work or full routine maintenance for five years, during 

execution of the Works, the Employer will consider the following before according 

approval:  
(a) The Contractor shall not sub-contract the whole of the Works.  
(b) The Contractor shall not sub-contract any part of the Works without prior consent 

of the Employer. Any such consent shall not relieve the Contractor from any 

liability or obligation under the Contract and he shall be responsible for the acts, 

defaults and neglects of any of his sub-Contractor, his agents or workmen as fully  
as if they were the acts, defaults or neglects of the Contractor, his agents and 
workmen.  

7.4 The Engineer should satisfy himself before recommending to the Employer whether the Sub-

Contractor so proposed for the Works possesses the experience, qualifications and equipment 
necessary for the job proposed to be entrusted to him in proportion to the quantum of Works 

to be sub-contracted. 
 

7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and 7.3 

above, the Contractor shall enter into formal sub-contract with sub-contractor making 

provisions for such requirements as may be specified by the Engineer including a condition 

that to the extent of inconsistency, provision of the Contract shall prevail over the provisions 

of the sub-contract. A copy of document of formal sub-contract shall be furnished to the 

Employer within a period of 30 days from the date of such sub-contract. In all such cases, on 

completion of the Contract, the Engineer, unless for reasons recorded in writing decides 

otherwise shall issue a Certificate of Experience to the contractor and in such certificate, the 

experience of the sub-contractors shall also be mentioned. The Copy of such certificate 

would also be endorsed to the sub-contractor. 
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8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for 

them as described in the Schedule. The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification. 

 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow of traffic including movement of vehicles 
and equipment of Other Contractors till the completion of the Works. 

 

9. Personnel 

 

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its 

obligations under this Contract are at all times appropriately qualified, skilled and 
experienced in their respective functions. 

 

9.2 The Contractor shall employ for the construction work and routine maintenance, the 

technical personnel named in the Contract Data or other technical persons approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to or better than those of 
the personnel stated in the Contract Data. 

 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the Works in the Contract. The 

Contractor shall then appoint (or cause to be appointed) a replacement. 

 

9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 
after the date of retirement or has not obtained State Government‘s permission for 

employment with the Contractor. 
 

 

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative, who in the 
opinion of the Engineer:  

(a) persists in any misconduct, 

(b) is incompetent or negligent in the performance of his duties, 

(c) fails to conform with any provisions of the Contract, or  
(d) persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment. 

 

10. Employer's and Contractor's Risks 

 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer‘s country, the risks of war, invasion, act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 

war, riot commotion or disorder (unless restricted to the Contractor‘s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due solely to the design of the Works, other than the Contractor‘s design. 
 

12. Contractor's Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 
risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the date of completion, in the amounts 
and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks:  
(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment;  
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and  
(d) Personal injury or death. 

 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

 

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 

Contractor, insurance cover from the date of completion to the end of Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for personal injury or 

death which are due to the Contractor's risks: 

 

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for approval before the completion date/start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees. 

 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Employer. 
 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation 

Reports if referred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid. 
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15. Queries about the Contract Data 
 

15.1 The Engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works and do maintenance 
 

16.1 The Contractor shall construct, and install and maintain the Works and do the work of 
routine maintenance in accordance with the Specifications and Drawings. 

 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with 
the approval of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them. 
 

18.2 The Contractor shall be responsible for design and safety of Temporary Works. 
 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety 

of the Temporary Works. 
 

18.4 The Contractor shall obtain approval of third parties to the design and safety of the 

Temporary Works, where required. 

 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, 

directly or through petty contractors or Sub-Contractors, and shall report accidents to any 

of them, however, and wherever occurring on Works, to the Engineer or the Engineer‘s 

Representative, and shall make every arrangement to render all possible assistance and to 

provide prompt and proper medical attention. The compensation for affected Workers or 

their relatives shall be paid by the Contractor in such cases expeditiously in accordance 

with the Workmen‘s Compensation Act and other labour Laws and regulations. 

 

20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 
 

21.1 The Employer shall handover complete or part possession of the site to the Contractor seven 

days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at least 75% of the site. 
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22. Access to the Site 
 

22.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 
any person/persons/agency authorized by: 

 

(a) The Engineer 

(b) The Employer 

(c) The Ministry of Rural Development, Government of India. 

(d) The National Rural Roads Development Agency, Government of India 
 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 

24. Dispute Redressal System 
 

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or arising 

out of this Contract or the execution of Works or maintenance of the Works there under, 

whether before its commencement or during the progress of Works or after the termination, 

abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement to 

the competent authority within 45 days of arising of the dispute or difference, described along 

with their powers in the Contract Data, above the rank of the Engineer. The competent authority 

shall, within a period of sixty days after being requested in writing by the Contractor to do so, 

convey his decision to the Contractor. Such decision in respect of every matter so referred shall, 

subject to review as hereinafter provided, be final and binding upon the Contractor. In case the 

Works is already in progress, the Contractor shall proceed with the execution of the Works, 

including maintenance thereof, pending receipt of the decision of the competent authority as 

aforesaid, with all due diligence. 
 

25. Arbitration 
 

25.1 Either party will have the right of appeal, against the decision of the competent authority, 
nominated under Clause 24, to the Madhya Pradesh Arbitration Tribunal Constituted under 

Madhya Pradesh Madhyastham Adhiniyam 1983 provided the amount of claim is more than 
Rs. 50,000/-.  

B. Time Control 

26. Programme 
 

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for 
all the activities in the Works, for the construction of works. 

 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in 
field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 
programme. 

 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 
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26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 
 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 

 

27. Extension of the Intended Completion Date 
 

27.1 The Employer on recommendation of the Engineer shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking 

steps to accelerate the remaining Works, which would cause the Contractor to incur 
additional cost. 

 

27.2 The Employer on recommendation of the Engineer shall decide whether and by how much 

time to extend the Intended Completion Date within 21 days of the Contractor asking the 

Engineer for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information. If the Contractor has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

 

28. Delays Ordered by the Engineer 
 

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 
approval of the Employer. 

 

29. Management Meetings 
 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of 
a management meeting shall be to review the plans for the Works. 

 

29.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control 

30. Identifying Defects 
 

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 
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31. Tests 
 

31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 
establish field laboratory at the location decided by Engineer. The field laboratory will 

have minimum equipments as specified in the Contract Data. The Contractor shall be solely 

responsible for :  
(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and  
(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications 

to check whether any work has a Defect and the test shows that it does, the Contractor shall 
pay for the test and any samples. 

 

32. Correction of Defects noticed during the Defects Liability Period and Routine 

Maintenance of Roads for five years. 
 

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after five years. 

The Defects Liability Period shall be extended for as long as the Defects remain to be 
corrected. 

 

32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer‘s notice. 
 
32.3 The Contractor shall do the routine maintenance of roads, including pavement, road sides 

and cross drains including surface drains to the required standards and in the manner as 

defined in clause 1.1 and keep the entire road surface and structure in Defect free condition 

during the entire maintenance period which begins from the Completion Date and ends 
after five years. . 

 

32.4 The routine maintenance standards shall meet the following minimum requirements:-  
(i) Potholes on the road surface to be repaired soon after these appear or brought to his 
notice either during the Contractor‘s monthly inspection or by the Engineer.  
(ii) Road shoulders to be maintained in proper condition to make them free from 
excessive edge drop offs, roughness, scouring or potholes.  
(iii) Cleaning of surface drains including reshaping to maintain free flow of water. 

(iv) Cleaning of culverts and pits for free flow of water. 

(v) Maintenance of road signs, pavement markings and other traffic control devices  
(vi) Any other maintenance operation required to keep the road traffic worthy at all times 
during the maintenance period. 

 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 

undertake detailed inspection of the roads at least once in a month. The Engineer can 

increase this frequency in case of emergency. The Contractor shall forward to the Engineer, 

the record of inspection and rectification each month. The Contractor shall pay particular 

attention on those road sections which are likely to be damaged or inundated during rainy 

season. 
 

32.6 The Engineer may issue notice to the Contractor to carry out maintenance of defects, if any, 
noticed in his inspection, or brought to his notice. The Contractor shall remove the defects 
within the period specified in the notice and submit to the Engineer a compliance report. 
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33. Uncorrected Defects 
 

33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period or 

attended maintenance under clause 32.1, 32.2 and clause 32.3 of these Conditions of 

Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's 

notice, action under clause 52 will be taken, the Engineer will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount along with additional 20% 

amount as penalty. 

 

D. Cost Control 

34. Bill of Quantities 

 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum amount per km for yearly routine 
maintenance for each of the five years separately, to be done by the Contractor. 

 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item for the 

construction of roads. The payment for routine maintenance of roads to the Contractor 

is performance based. (refer special condition no. 4.1) 
 

35. Variations 
 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works, he 

considers necessary during the progress of the Works. Such Variations shall form part of 
the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

 

36. Payments for Variations 
 

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for the 

purpose of payment to the contractor, at a rate other than the one mentioned in the 
Agreement. 

 

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate for such variation item from similar items in the Bill of Quantities. 

 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.2, 

the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 

within one month of the submission of the claim by the Contractor. As far as possible, the 

rate analysis shall be based on the standard data book and the relevant schedule of rates of 

the state. The recommendation of the Engineer on the rate so determined shall be submitted 

to the employer for approval. The decision of the employer shall be final and binding on. 
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37. Cash Flow Forecasts 
 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 

 

38. Payment Certificates 
 

38.1 The payment to the Contractor will be as follows for construction work: 
 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.  

(b) The Engineer shall check the Contractor's monthly statement within 14 days and certify the 
amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the Engineer.  
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed.  
(e) The value of work executed shall also include the valuation of Variations and Compensation 

Events.  
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information.  
(g) The payment of final bill shall be governed by the provisions of Clause 50 of GCC. 
 

38.2 The payment to the Contractor will be as follows for routine maintenance: 
 

(a) The Contractor shall submit to the Engineer a bill every month for the routine 
maintenance of the roads from the date the maintenance period starts i.e. from completion 
date as defined in Clause 1.1, it will be supported with a copy of the record of the  
Contractor‘s monthly inspection and other instructions received from the Engineer.  

(b) The payment will be made once in two months @ 1/6 of the approved rate for the year, 
for the monthly bills received and as certified by the Engineer based on performance by 
the Contractor.  

(c) If the bill for a month is not received from the Contractor by the 10
th

 day of the 

succeeding month or/ and if the Engineer has not certified that the Contractor has carried 
out the maintenance work for defects brought to his notice under clause 32.6 within 

specified period, no payment will become due to the Contractor for that month.  
(d) If the Contractor has failed to carry out the maintenance within the period specified by 

the Engineer, no payment of any kind will be due to the Contractor for that month. 
 

39. Payments 
 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days 

of the date of each certificate. 
 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to make 
payment certified by the Engineer. 

 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 
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39.4 Payment for the routine maintenance of the roads will be made monthly/ quarterly for the 

satisfactory maintenance of the Works and based on the monthly bills submitted by the 

Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of the 
date of each certificate. (refer special condition no. 4.1) 

 

40. Compensation Events 
 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks.  
40.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall 

recommend to the Employer whether and by how much the Intended Completion Date shall 
be extended. Final approval shall rest with the Employer. 

 

41. Tax 
 
41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities except GST that the Contractor will have to pay for the performance of this 

Contract. GST as applicable at the time of payment to the contractor shall be paid 

separately. Contractor will have to get themselves registered under GST and submit GSTIN 

before any payment to the contractor. The Employer will perform such duties in regard to 

the deduction of such taxes at source as per applicable law. 

 

42. Currencies 
 

42.1 All payments will be made in Indian Rupees. 

 

43. Security Deposit 
 

43.1 The Employer shall retain security deposit of five percent and Performance Security of two 

and a half percent of the amount from each payment due to the Contractor until completion 

of the whole of the construction Work. No security deposit/ retention shall be retained from 

the payments for Routine Maintenance of works. In case, the Contractor furnishes bank 

guarantee for the amount equal to Performance Security of two and a half percent retained 

from each payment due to the Contractor, the same amount shall be repaid to the 

Contractor subject to condition that the validity of bank guarantee is as per provision of 

Clause 46.2 of GCC. 
 

43.2 On the satisfactory completion of the whole of the construction work, half the total amount 

retained as security deposit is repaid to the Contractor, one-fourth of the total amount 

retained as security deposit is repaid to the Contractor at the end of 2nd year after 

completion of the construction work and balance of the amount retained as security deposit 

is repaid to the Contractor at the end of 3rd year after completion of the construction work 

subject to condition that the Engineer has certified that all defects notified by the Engineer 

to the Contractor before the end of period prescribed for repayment have been corrected. 
 

43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the 

Conditions of Contract is repaid to the Contractor when the construction work is complete. 
 
43.4 The Performance Security equal to five percent of the Contract Price as detailed in Clause 

46 of Conditions of Contract is repaid to the Contractor when the period of five years fixed 

 

50 



Tender Document for Roads/ Bridges 
 

 

for Routine Maintenance is over and the Engineer has certified that the Contractor has 
satisfactorily carried out the Routine Maintenance of the works. 

 

If the Routine Maintenance part of the contract is not carried out by the Contractor 

as per this Contract, action under Clause 52 will be taken, and the Employer will be free to 

get the Routine Maintenance work carried out from another source and the amount required 

for this work will be recovered from the amount of Performance Security available with the 

Employer and/ or from any amounts of the Contractor whatever is due along with 

additional 20% amount as penalty. 

 

43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest 
bearing security of scheduled commercial bank in the name of the Employer or National 
Saving Certificates duly pledged in favour of the Employer for Defects Liability Period. 

 

44. Liquidated Damages 
 

44.1 In the event of failure on part of the Contractor to achieve timely completion of the project, 

including any extension of time granted under Clause 27, he shall, without prejudice to any 

other right or remedy available under the law to the Employer on account of such breach, 

pay as agreed liquidated damages to the Employer and not by way of penalty in a sum 

calculated at the rate per week or part thereof as stated in the Contract Data. For the period 

that the Completion Date is later than the Intended Completion Date, liquidated damages at 

the same rate shall be withheld if the Contractors fails to achieve the milestones prescribed 

in the Contract Data. However, in case the Contractor achieved the next milestone, the 

amount of the liquidated damages already withheld shall be restored to the Contractor by 

adjustment in the payment certificate. Both the Parties expressly agree that the total amount 

of liquidated damages shall not exceed 10% (ten percent) of Initial Contract Price and that 

the liquidated damages payable by the Contractor are mutually agreed genuine pre-

estimated loss and without any proof of actual damage likely to be suffered and incurred by 

the Employer; and the Employer is entitled to receive the same and are not by way of 

penalty.  
The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any sum due, or to become due to the Contractor or from 
Performance Security or any other dues from Government or semi Government bodies 

within the state.  
The payment or deduction of such damages shall not relieve the Contractor from his 

obligations to complete the Works, or from any other of his duties, obligations or 
responsibilities under the Contract.  

The Contractor shall use and continue to use his best endeavours to avoid or reduce 
further delay to the Works, or any relevant Stages. 

 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any such payment of liquidated damages by the Contractor by 
adjusting the next payment certificate. 

 

44.3 It is agreed by the Contractor that the decision of the Employer as to the liquidated damages 

payable by the Contractor under this Clause shall be final and binding. 
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45. Advance Payment 
 

45.1. On the request of the Contractor, the Employer will make the following advance payment 

to the Contractor against submission by the Contractor of an Unconditional Bank 
Guarantee from a scheduled Commercial bank acceptable to the Employer in amounts 

equal to 110% (one hundred ten percent) of the amount of the advance payment being 

requested:  
(a) Mobilization advance up to 5% (five percent) of the initial contract price excluding the 

contract price for routine maintenance 

 

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new equipment brought 
to the site, subject to a maximum of 10% (ten percent) of the initial contract price 
excluding the contract price for routine maintenance  

The Bank Guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the guarantee shall be progressively reduced by the amounts 

repaid by the Contractor. Interest will not be charged on the advance payment. However, 

if the Contract is terminated due to default of the Contractor, the Mobilization Advance 

and the Equipment Advance shall be deemed to be an interest bearing advance at the base 

rate of the State Bank of India, as application on the date of such advance payment. 
 

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor 

shall demonstrate that the advance payment has been used in this way by supplying copies 
of invoices or other documents to the Engineer. 

 

45.3 The advance payment shall be recovered by deducting proportionate amounts from 

payments otherwise due to the Contractor for the construction work, following the 

schedule of completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, or liquidated damages. 

 

46. Securities 
 

46.1 The Performance Security equal to 5% (five percent) of the Contract Price and additional 

security for unbalanced bids shall be provided to the Employer. Out of total Performance 

Security equal to 5% (five percent) of Contract Price, half shall be delivered to the 

Employer no later than the dates specified in the Letter of Acceptance and shall be issued 

in the form given in Contract Data; however, balance half Performance Security shall be 

retained at the rate of two and a half percent of each payment due to the Contractor until 

completion of whole of the construction work. 
 

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of 

certificate of completion of construction work and maintenance work subject to the 

condition that if the Performance Security is in the form of a Bank Guarantee, the period 

of validity of Bank Guarantee could be one year initially; however, the Contractor would 

get this Bank Guarantee extended in such a way that an amount equal to five percent of 

the Contract Price is always available with Employer until 45 days after the lapse of the 

Defects Liability Period. If the Contractor fails to maintain the above Performance 

Security, the Employer would recover the same from any dues payable to the Contractor. 
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47. Cost of Repairs 
 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

48. Completion of Construction and Maintenance 
 

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the 
construction of the Work and the Engineer will do so upon deciding that the Work is 
completed.  

48.2 The Contractor shall request the Engineer to issue the certificate of completion of the 
Routine Maintenance and the Engineer will do so upon deciding that the work of Routine 
Maintenance is completed. 

 

49. Taking Over 
 

49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a 

certificate of Completion of Works. The Contractor shall continue to remain responsible for 
its Routine Maintenance during the maintenance period. 

 

49.2 The Employer shall take over the maintained road within seven days of the Engineer issuing 

a certificate of completion of the work of Routine Maintenance. 

 

50. Final Account 
 

50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of completion of construction of Works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor for Works within 

42 days of receiving the Contractor's account if it is correct and complete. If the account 

submitted by the Contractor is not correct or complete, the Engineer shall issue a schedule 

to the Contractor, within 42 days, that states the scope of the corrections or additions that 

are necessary. If the revised account is still unsatisfactory, after it has been resubmitted by 

the Contractor, the Engineer shall decide on the amount payable to the Contractor and issue 

a payment certificate within 28 days of receiving the Contractor‘s revised account. The 

payment of final bill for construction of Works will be made within 14 days thereafter. 
 

50.2 In case the account for construction is not received within 21 days of issue of Certificate of 

Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the 
account and issue a payment certificate within 28 days. The payment of final bill for 

construction of Works will be made within 14 days thereafter. 
 

50.3 The Contractor shall submit to the Engineer a detailed account of the total amount that the 

Contractor considers payable for maintenance of works under the contract 21 days before 

the end of the Routine Maintenance Period. The Engineer shall issue a Routine 

Maintenance Completion Certificate and certify any final payment that is due to the 

Contractor within 21 days of receiving the Contractor's account if it is correct and 

complete. If it is not, the Engineer shall issue within 21 days a schedule that states the 

scope of the corrections or additions that are necessary. If the revised account is still 

unsatisfactory after it has been resubmitted by the Contractor, the Engineer shall decide on 
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the amount payable to the Contractor and issue a payment certificate within 28 days of 
receiving the Contractor‘s revised account. The payment of final bill for routine 
maintenance will be made within 14 days thereafter. 

 

50.4 In case the account for routine maintenance is not received within 21 days of issue of 
Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. The payment of final 

bill for routine maintenance will be made within 14 days thereafter. 

 

51. Operating and Maintenance Manuals 
 

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 

52. Termination 
 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 
the Contract.  

52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the 

following:  
(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;  
(b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
(c) The contractor fails to correct a particular Defect/ attend maintenance whether 

pertaining to construction work or pertaining to defects liability period within a 
reasonable period of time determined by the Engineer;  

(d) the Contractor does not maintain a Security, which is required;  
(e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 
clause 44.1;  

(f) the Contractor fails to provide insurance cover as required under clause 13;  
(g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For 

the purpose of this clause, ―corrupt practice‖ means the offering, giving, 

receiving, or soliciting of anything of value to influence the action of a public 

official in the procurement process or in Contract execution. ―Fraudulent 

Practice‖ means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, 

with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of 

the Government interests. And, this includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid process at artificial 

non-competitive levels and to deprive the Employer of the benefits of free and 

open competition. ―Coercive practice‖ means the act of obtaining something, 

compelling an action or influencing a decision through intimidation, threat or the 
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use of force directly or indirectly, where potential or actual injury may befall upon 
a person, his/ her reputation or property to influence their participation in the 
tendering process.  

(h) if the Contractor has not completed at least three-eighth of the value of 
construction Work required to be completed after half of the completion period 
has elapsed;  

(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified in the Contract Data;  

(j) if the Contractor fails to deploy machinery and equipment or personnel as 
specified in the Contract Data at the appropriate time; and  

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing 
laws;  

(l) if the Contractor engages child labour in violation of prevailing laws;  
(m) if the Contractor fails to ensure that there is no gender bias in engagement of 

labour and other employees and in payment of wages and he discriminate against 
female workers.  

(n) any other fundamental breaches as specified in the Contract Data 
 

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 
 

53. Payment upon Termination 
 

53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done, less 

liquidated damages, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the Security Deposit, 

and Performance Security. If any amount is still left un-recovered it will be a debt payable 

to the Employer from State Rural Roads works, any other State Government works 

including State Public Sector works executed by the Contractor. If any amount still remains 

unrecovered, it shall be recovered as arrears of land revenue.  
53.1 (ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non compliance of the requirements of clause 32 of GCC regarding 

defects liability and routine maintenance of roads for five years, the Engineer will assess 

the cost of having the defect corrected, amount required for routine maintenance of roads 

during balance period of five years plus 20% amount as penalty. If the total amount on this 

account due to the Employer exceeds any payment due to the Contractor, the difference 

shall be recovered from the Security Deposit and Performance Security. If any amount is 

still left un-recovered, it will be recovered from any dues payable to the Contractor from 

State Rural Roads works, any other State Government works including State Public Sector 

works executed by the Contractor. If any amount still remains unrecovered, it shall be 

recovered as arrears of land revenue. 
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53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law. 

 

54. Property  
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use. 

 

55. Release from Performance  
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 
 
55.2 Death or permanent invalidity of the Contractor: the Contractor shall indicate his 

nominee for the Contract at the time of signing of Agreement. If a Contractor dies during 

the currency of the Contract or becomes permanently incapacitated, and his/her nominee 

are not willing to complete the Contract, the Contract shall be closed without levying any 

damages/compensation as provided for in clauses 44 and 53 of GCC. However, if the 

nominee expresses his/her intention to complete the balance work and the competent 

authority is satisfied about the competence of the nominee, then the competent authority 

shall enter into a fresh agreement for the remaining work strictly on the same terms and 

conditions, under which the Contract was initially awarded. 
 

F. Other Conditions of Contract 

56. Labour  
56.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their safety, 
payment, housing, feeding and transport. 

 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the Contractor 

on the Site and such other information as the Engineer may require. 

 

57. Compliance with Labour Regulations  
57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that 

are applicable to construction industry are given in Appendix to Part I General Conditions 
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of Contract. The Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of Performance Security. The 

Employer/Engineer shall also have the right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the 

Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 
 

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and 

observe conditions of labour not less favourable than those established for the trade or the 

industry where the work is carried out. The Contractor shall make himself aware of all 

labour regulations and their impact on the cost and build up the same in the Contract Price. 

During the Contract Period, unless and otherwise provided in the Contract, no extra amount 

in this regard shall be payable to the Contractor, for whatsoever reason. 
 

57.3 In the event of default being made in the payment of any money in respect of wages of any 

person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying out of this Contract and if a claim therefore is filed in the office of the Labour 

Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the 

Employer may, failing payment of the said money by the Contractor, make payment of 

such claim on behalf of the Contractor to the said Labour Authorities and any sums so paid 

shall be recoverable by the Employer from the Contractor. 
 

57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be 
included in the Contract Price. 

 

57.5 The employment of child labour is prohibited in the Contract. The Contractor shall comply 

with the Child Labour (Prohibition and Regulation) Act, 1986. 
 

57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and other 
personnel and shall not make any discrimination against female employees. The Contractor 
shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

 

57.7 The Contractor shall have a Labour Welfare Organisation which shall be responsible for 

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this 

context, the Contractor is also required to familiarize himself with Labour Welfare Rules of 

the state concerned and comply with the provisions of the Building and other Construction 

Workers (Regulation and Employment & Conditions of Service), Act 1996 and the Cess 

Act, 1996. 
 

57.8 The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labour and welfare laws for his (and 
his Sub-contractor‘s) staff and labour. 

 

57.9 The Contractor shall prepare and submit compliance reports of adherence to labour laws as 

and when directed by the Engineer. 
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58. Drawings and Photographs of the Works 

 

58.1 The Contractor shall do photography/video photography of the site firstly before the start of 
the work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the Contractor for this. 

 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Employer in writing. No photograph of the 

works or any part thereof or plant employed thereon, except those permitted under clause 

58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Employer in 

writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Employer in writing. 

 

59. The Apprentices Act, 1961 
 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 
subject to all liabilities and penalties provided by the said Act and said Rules. 
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Contract Data to General Conditions of Contract  

 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents 
should fill in all Contract Data. Schedules and reports to be provided by the Employer should 
be annexed.  
 

Clause Reference  
Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is - MP Rural Road Development Authority 

acting through Chief Executive Officer [Cl.1.1]  
Designation:  
Address: Block- 2, Vth Floor, Paryawas 
Bhawan Arera Hill's Jail Road, Bhopal-462004 

 

Name of authorized Representative – Authorized representatives are, Engineer-in-Chief, 
Chief General Managers and General Managers of PIU concerned. 

 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 
 

2. The Engineer is – General Manager of PIU concerned. In addition Supervision and 
quality control consultant appointed by MPRRDA will also act as engineer under overall 
supervision of GM PIU concerned.  
Designation:  

Address: [Cl.1.1] 
 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 
 

3. The Intended Completion Date for the whole of the Works is – (As per NIB)  
months after start of work [Cl.1.1, 17&27] 

 

4. Routine Maintenance during five years after the Completion Date is defined as follows: 
 

Maintenance operations during the period of 5 years shall be based on Chapter 11 of 
Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:- 

 
(i) Clause 11.2, ibid, explains the various types of distress/defects of pavements. For 

example, cracks, ravelling, rutting, pot holes etc.  
(ii) (ii) Clause 11.3, ibid, defines different maintenance activities. For example, fog seal, 

bituminous surface treatment, etc.  
(iii) (iii) Clause 11.4, ibid, suggests planning of routine maintenance.  
(iv) (iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective 

maintenance, and classify activities of routine maintenance and repairs.  
(v) (v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance 

measures for sealed roads, roads with rigid / RCCP and roads with special pavement. 
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(Note: A periodical renewal is not part of routine maintenance).  
(vi) Routine Maintenance Activities and their frequency with performance index – Clause 32, 34.2 and Special Condition no. 4.1. 

 

S. Name of Item/Activity Frequency of operations Performance 

No.  in the year Index 

1 Restoration of rain cuts and Once generally after rains 10 
 dressing of berms as per clause or as and when required).  

 1902 of the Specifications.   

2 Making up of shoulders as per As and when required 20 
 clause 1903 of the Specifications.   
    

3 Maintenance of Bituminous As and when required 50 
 surface road and / or gravel road   

 and/or WBM road including   

 filling pot holes and patch repairs   

 etc. as per clause 1904, 1906 of   

 the Specifications.   
    

4 Maintenance of drains as per Twice (In case of hill 3 
 clause 1907 of the Specifications. roads as and when  

  required).  

5 Maintenance of culverts and Twice (In case of hill 5 
 cause ways as per clause 1908 roads as and when  

 and 1909 of the Specifications. required).  
    

6 Maintenance of guard rails and Maintenance as and when  

 parapet rails as per clause 1911 required. Repairing once  

 of the Specifications in a year.  

7 Maintenance of road signs as per Maintenance as and when 2 
 clause 1910 of the Specifications. required. Repairing once  

  in every two years.  

8 Maintenance of 200 m and Kilo Maintenance as and when 2 
 Meter stones as per clause 1912 required. Repairing once  

 of the Specifications. in a year.  

9 Cutting of branches of trees, Once generally after rains 3 

 shrubs and trimming of grass (In case of areas having  

 and weeds etc. as per clause 1915 rainfall more than 1500  

 of the Specifications. mm per year, as and when  

  required.  
    

10 White washing parapets of C.D. Once in a year 2 
 Works   
    

11 White washing guard stones Twice in a year  
    

12 Re-fixing displaced guard stones Once in a year  
    

13 Repair of old joints sealant (CC Maintenance as and when 3 
 joints) as in required.  
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(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy 

Rainfall / Snow fall areas.  
(viii) (viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, 

drainage structures and causeways. 
 

5. The Site is located at km – As per NIB [Cl.1.1] 

6. The Start Date shall be 15 days after the date of issue of the Notice to [Cl.1.1] 

Proceed with the work.  

7. (a) The name and identification number of the Contract is : As per NIB [Cl.1.1] 

 (b) The Works consist of construction of roads/CDs and maintenance  

 for five years after constructions [Cl.1.1] 

 

_________________________________________________________ 

_____________. The works shall, inter-alia, include the following, as specified or as directed. 
 

Clause Reference  
(A) Road Works 
 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening 

including camber corrections; construction of new road bituminous pavements 

remodeling/construction of junctions, intersections, supplying and placing of drainage channels, 

flumes, guard posts and other related items; construction/extension of cross drainage works, 

bridge, approaches and other related items; road markings, road signs and kilometer/hectometer 

stones; protective works for roads/bridges; all aspects of quality assurance of various 

components of the works; rectification of the Defects in the completed works during the Defects 

Liability Period; submission of ―As-built‖ drawings and any other related documents; and other 

item of work as may be required to be carried out for completing the works in accordance with 

the Drawings and provisions of the Contract and to ensure safety and planting of trees along the 

roads. 
 

(B) CD Works including bridges  
Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-

stressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion joints, 

approach slabs, drainage spouts/down-take pipes, provision of suitably designed protective 

works; providing wing/return walls; provision of road markings, road signs etc.; all aspects of 

quality assurance; clearing the Site and handing over the works on completion; rectification of 

the Defects during the Defects Liability Period and submission of ―As-built‖ drawings and other 

related documents; and other items of work as may be required to be carried out for completing 

the works in accordance with the Drawings and the provisions of the Contract and to ensure 

safety. 
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 (C) Maintenance and Other Items   

 As required to fulfill all the contractual obligations as per the Bid documents.  

8. Section completion is - Not applicable  [Cl. 2.2] 

9. The following documents also form part of the Contract :  [Cl.2.3(11)] 

  a. NIB      

 10. (a) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

  (b) The language of the Contract documents is - English.  [Cl.3.1] 

11. The Schedule of Other Contractors is attached.  [Cl. 8.1] 

 12 A.  The Technical Personnel for construction work are:  [Cl. 9.2] 
      

 Technical Personnel Number Experience in Road Works 
       

 i). Degree Holder in Civil      

 Engineering As given in Appendix to ITB   

 ii). Diploma Holder in Civil      

 Engineering      

 For field testing laboratory ;      
       

 Technical Personnel   Number   

     
As given in Appendix to ITB      

        

        

        
  

B. For routine maintenance 
 

9.1 Technical Position Experience / Qualification Number 

 Personnel    
     

  Maintenance Degree in Civil Engineering min 3 Year  

  Engineer Experience for contracts more than Rs.  

   Five crores. 1     

   Other staff will be decided by GM  

   depending upon the volume of work.  
     

  Maintenance Engineer Diploma in Civil Engineering min 3 Year  

   Experience for contracts up to Rs. Five 1 

   crores  
     

  Lab Technician Diploma in Civil Engineering with 5  

  
(for contracts more 

Year practical Experience 
1    

    

  than Rs. five crores)   
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13(a) Amount and deductible for insurance are : As per rule  [Cl. 13.1] 

______________      

______________      

______________      

13(b) Amount and deductible for insurance are : As per rule  [Cl. 13.3 (a) 

  _________________      

  _________________      

  _________________      

14.  Site investigation report – Copy of DPR is handed over  [Cl.14.1] 

15.  The key equipments/ machinery for construction of works shall be: [Cl. 16.2] 
        

S.   Name of Equipment/ Quantity  

No.   Machinery     

   As given in Appendix to ITB   
    

16. (a) Competent authorities are:: Engineer-in-Chief, MPRRDA  [Cl. 24.1] 

   Full powers    

17. (a) The period for submission of the programme for approval of Engineer [Cl.26.1] 

  shall be 10 days from the issue of Letter of Acceptance.   

 (b) The updated programme shall be submitted at interval of – Whenever milestones given 

  in the programme or not achieved.    [Cl. 26.3] 

 (c) The amount to be withheld for late submission of an updated [Cl. 26.3] 

  programme shall be Rs. 2.00 lakhs.     

18. The key equipments for field laboratory shall be:    
     

S. No.  Name of Equipment Quantity  
         
 

As per Appendix 10.2 of Rural Road Manual 2002 (SP-20-2002) for each package  

 

[Cl. 31.1a] 
 

 

19. The authorized person to make payments is General Manager PIU [ Cl.39.2] 
 

20. (a) Milestones to be achieved during the contract period 

 

(1) 1/8th of the value of entire contract work up to 1/4th of 
the period allowed for completion of construction 

 

(2) 3/8th of the value of entire contract work up to ½ of 
the period allowed for completion of construction 
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(3) 3/4th of the value of entire contract work up to ¾th of 
the period allowed for completion of construction 

 

(b) Amount of liquidated damages for For Whole of work 

delay in completion of works 0.05 percent of the 

Contract Price, rounded off to 

the nearest thousand, per day. 
 

(c) Maximum limit of liquidated damages for 
delay in completion of work. 

 

10 percent of the 

Contract Price rounded  
off to the nearest thousand.  

[Cl.44.1] 
 

 

21. The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee from a scheduled commercial bank of the type as presented 

in the Bidding Documents, or Fixed Deposit Receipt from a scheduled Commercial bank.  
  [Cl. 46.1] 

22. (a) The Schedule of Operating and Maintenance Manuals_________. [Cl.51.1] 

 (b) The date by which ―as-built‖ drawings (in scale as directed) in 2 sets are [Cl.51.1] 

 required is within 28 days of issue of certificate of completion of whole  

 of the work, as the case may be.  

23. The amount to be withheld for failing to supply ―as-built‖ drawings [Cl.51.2] 

by the date required is Rs. 1% of the contract amount.  

24. (a) The period for setting up a field laboratory with the prescribed equipment  

 is 30 days from the date of notice to start work [Cl.52.2 (i)] 

(b) The following events shall also be fundamental breach of Contract : [Cl.52.2 (n)] 

(i)―The Contractor has contravened Clause 7.1 and Clause 9 of  

Part I General Conditions of Contract  
 

(ii) Contractor has failed to maintain the roads as per Clause 32 and 43.4 of 

GCC (iii)Violation of Forest Conservation Act 
 
(iv) Contractor are his personnel misbehave with the departmental or consultancy staff 
 
(v) Contractor fails to give proportionate progress due to slow execution / stoppage of work 
 

25. The percentage to apply to the value of the work not completed 
representing the Employer‘s additional cost for completing the Works  
shall be……………………………………………………………………- 20% percent. 

 

[Cl.53.1(i)] 
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Appendix to Part I General Conditions of Contract 
 
 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 
 

 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days‘(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or 

more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  

(i) Pension or family pension on retirement or death as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The Principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour. 

 
(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways are scheduled 
employment. 

 
(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 
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(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly setup establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

 
(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and 
get these certified by the designated Authority. 

 
(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry. 

 

(n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc. 

 

(o) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum (say, 

10) or more workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be notified by the 

Government. The Employer of the establishment is required to provide safety measures at the 

building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 
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(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 

or more with aid of power or another prescribed minimum (say, 20) or more persons without 

the aid of power engaged in manufacturing process. 
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Section - 4 

 

Conditions of Contract 

 

Part – II Special Conditions of Contract 

 

These conditions vary and add to the Conditions of Contract set out in Part I General Conditions of 
Contract 

 

Note: The State Government may refer to Clause 34 of GCC and add here the procedure that it 
would like to adopt for assessing the performance of the Contractor in execution of works / 
activities relating to Routine Maintenance for five years post construction. 

 

4.1 – Clause 34, 38.2 & 39 of GCC :-  
(a) Payment for routine maintenance will be performance based. For certification of payment 

of routine maintenance, the engineer shall determine whether the contractor has actually 

achieved compliance to the Service Quality Level (and other requirements) specified in the 

Scope of Work, with reference to 100 point (hundred point) performance indexes assigned to 

various maintenance activities as given in the contract data of GCC and the engineer shall 

certify the amount to be paid to the contractor. 
 

If contractor has not corrected a Defect pertaining to the Defects Liability Period or 

attended maintenance work under clause 32 of these conditions, to the required standard and 

performance index is below 80 points (eighty points) no payment will be released for that 

period even if such maintenance is attended in subsequent months. If performance index is 

100 points full payment, at the approved rate, shall be released. If performance index is 

between 80 to 100, proportionate deduction in payment will be made for each item/activity 

of the work not attended during that period. 

 

(b) For performance evaluation and payment of routine maintenance individual road shall be the 

unit. No payment shall be made for part maintenance of a road. 

 

4.2 Clause 27 and 44 of General Conditions of Contract  
The employer may, while the work is in progress, grant interim extension of time on the 

request of contractor reserving the right to recover the liquidated damages and decide the final 

extension of time under Clause 27 as well as quantum of liquidated damages under Clause 44 of 

GCC on completion of work/ termination of the contract, taking into account the effect of 

compensation events and delay on the part of contractor. 

 

4.3 Death or permanent invalidity of contractor 
 

If the contractor is a partnership firm, dies during the currency of the contract or becomes 

permanently incapacitated and the surviving partners are only minors, the contract shall be 

closed without levying any damages/compensation as provided for in clause 53 of the contract 

agreement, otherwise surviving partners shall be responsible to complete the remaining work 

strictly on the same terms and conditions, under which the contract was awarded. 
 

In case of proprietorship firm provisions of Clause 55.2 of GCC shall apply. 
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4.4 Past performance of the contractors in Rural Roads will also be taken into account. 

Contractors who have abandoned/left work incomplete or performance was poor and 

consequently their agreement was rescinded by MPRRDA, are not eligible to participate in 

the tenders and will be disqualified even if tender form have been issued to them unless 

otherwise decided by MPRRDA in any case. 
 

4.5 TAXES 
 

4.5.1 All dues regarding taxes, including the sales tax, other duties, royalty etc., levied on the 

contractor‘s works by Government and local or private individuals will be payable by the 

contractor. The Authority will grant a certificate for the quantities actually used on the 

work but will not entertain any claim on this account. 
 
4.5.2 Payment of contractor‘s final bill shall not be released till ‗no dues‘ certificate from 

Collector relating to the payment of royalty is submitted by the contractor. 
 

4.5.3 The tenderer or supplier should have a place of business in the State of M.P. from where 

the goods would be supplied to various destinations in the State and also should hold a 

registration certificate under the M.P. Vanijiyik Kar Adhiniyam. Contractors who do not 

hold a registration under the M.P. Vanijiyik Kar Adhiniyam will have to obtain 

registration certificate with in one month from the date of signing the agreement. 

 

4.5.4 The tenderer or supplier shall also submit the clearance certificate as provided under 

Section 36 of the M.P. Vanijiyik Kar Adhiniyam. 
 

4.6 Price Adjustment 
 

4.6.1 Contract price shall be adjusted for increase or decrease in the rates of Bitumen/Steel/ 

HSD/Cement during the contract period in accordance with following principles, 

procedure and formula. 
 

4.6.2 To the extent that full compensation for any rise or fall in costs to the contract is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in cost. 
 

A. Adjustment for Cement component – Price adjustment for increase or decrease in the 

cost of cement which is brought to the site and used in the Permanent Works in the month 

under consideration will be paid in accordance with the formula given below: 
 

S x (M - Mc) x T 
 

Vc = --------------------- 
 

Mc 
 

Vc = Adjustment to the Contract Price on account of increase or decrease in the rate of cement. 
 

S = Basic Price of cement on the date of tender (for calculating price adjustment) Rs. 5800/-

per MT. 
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M = All India wholesale price index for grey cement, for the month under consideration, as 

published by Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in). 
 

Mc = All India wholesale price index for grey cement on the last date of submission of bid as 

published by Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in). 
 

T = Quantity of cement in MT, based on theoretical consumption. 
 

Note : For the application of this clause index of grey cement has been chosen to represent 

cement group. 
 

B. Adjustment for Bitumen & Steel - Any variation (plus or minus) in the cost of 

Bitumen/Steel will be paid or deducted on the theoretical consumption of Bitumen/Steel. 

The difference in price will be worked out on the basis of basic rates prevailing on the 

last date of submission of tenders that in the month under consideration. This difference 

in prices will be calculated on Bulk Supply rates of I.O.C./ rates of Steel Authority of 

India respectively. The Bitumen has to be brought from public Sector Oil refineries 

situated in India. For this purpose rates of nearest I.O.C. refinery and that of nearest SAIL 

stock yard shall be the basis for calculation. 
 
C. Adjustment for Fuel - Price adjustment for increase or decrease in the cost of Diesel 

shall be paid in accordance with the following formula: 
 

Pr (F1-Fo) 
 

Vr=0.75x-------xR1 x------------ 
 

100 Fo 
 

Vr = The amount of price adjustment in Rs. 
 

R1= The cost of Executed work during the month. 
 

Fo = The official retail price of High Speed Diesel (HSD) at the consumer pumps of IOC of the 

district hqrs. where PIU is situated, on the last date of submission of tender. 
 

F1 = The official retail price of High Speed Diesel (HSD) at the consumer pumps of IOC of the 

district hqrs. where PIU is situated, during the period under consideration. 
 

Pr = 10 (Ten). 
 

Note: - 1. No other adjustment to the Contract Price on account of fluctuation in the cost of 

other than Specified Materials shall be made. 
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Section 5 
 
 
 

Specifications 

 

Note: The following are the guidelines for framing the specifications and, therefore, will not 

be part of the contract. These should be excluded from the bidding document. 

 

A. The MoRD Specifications for Rural Roads published by the IRC (1st Revision) shall apply. 

 

B. For items not covered in the MORD Specifications, the Ministry of Road Transport & 

Highways (MoRTH) Specifications for Road and Bridge Works (5th Revision) shall be 
followed. 

 

C. Particular specifications:- 

 

For items whose specifications given in MoRD Specifications or in MORTH specifications 
for road and bridge works need changes partly or wholly due to local conditions, the 

respective clauses are to be suitably modified to the extent felt necessary giving clause wise 
description of modifications under this head. 

 

(i) MoRD Specifications (1st Revision) 

Clauses ………………………………………………………………… 

 

(ii) MoRTH Specifications for Road & Bridge Works (5th Revision) 

Clauses ………………………………………………………………… 

 

D. For purposes of quality control, the MoRD Specifications for Rural Roads (1st Revision) and 

those covered by the Quality Assurance Handbook of the NRRDA shall apply. 
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Section 5 (Cont‟d) 

 

Drawings 

 

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-
2002) and other relevant IRC Standards, Codes etc. are to be followed for all weather rural roads. 

 

The guidelines will not be part of the Contract. These should be excluded from the bidding 

document. 

 

List of Drawings:- 

1. Key Map 

2. Road Alignment including cross sections 

3. Pavement Drawings 

4. Surface and sub surface drains with full details 

5. Culverts and Bridges drawings 

6. Drawings for any other Road structure. 

7. Drawings for road signs, pavement markings and other traffic control devices  
8. Drawings to be followed for actual execution of work should bear the stamp ―Good for 

construction‖.  
9. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after 

original reference number. Reasons for each revision should be clearly noted in the drawing.  
10.Complete set of drawings should be issued along with other tender documents so as to form 

part of the Agreement. 
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Section 6 

 

FORM OF BID FOR PART I OF THE BID 

 

Technical Qualification Part I of Bid 

 

The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part II of 
the Bid.  
To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

................................................................................................... 

Identification Number of Works .................................................................................... 

 

Description of Works ....................................................................................................... 

 

Dear................... 

 

1. Having read the Bidding Documents, Requirements for submission of documents in ITB 

Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding Document, 
I/we submit in attachment all documents required in the Bidding Document together with all the 

Affidavits regarding the correctness of information/documents for the above stated bid. 

 

2. I/we confirm that the Bid fully complies with all the requirements including the Bid Validity 
and Bid Security as required and specified by the bidding documents. 

 

3. I/we certify that the information furnished in our bid is correct to the best of our knowledge 
and belief. 

 

4. I/we undertake to carry out the works of Routine Maintenance for five years after the 
completion date as per the rates offered by the Employer in the bid documents. 

 

Authorised Signatory............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 

 

Technical - Financial Part II of Bid 

 

The Bidder shall fill in and load this form for Part II of Bid separately from the form for Part I of 
the Bid 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

 

Identification Number of Works .................................................................................... 

 

Description of Works ................................................................................................... 

 

Dear................... 

 

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis 

of evaluation in Part I of the Bid, we offer to execute the works described above, remedy any 
defects therein, and carry out the routine maintenance in conformity with the Conditions of 

Contract, Specifications, Drawings and Bills of Quantities accompanying in Part II of the Bid. 

 

2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we 
understand that you are not bound to accept the lowest or any bid you receive. 

 
3. I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in 
accordance with the Contract Conditions. 

 

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of Routine 
Maintenance for five years after the Completion Date as per the rates offered by the Employer in 
the bid document. 

 

Signature of Authorised Signatory ............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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To be executed on a Non Judicial stamp paper of Rs. 100/- and notarized  
 

FORMAT OF AFFIDAVIT 
 
Package no. ……………….. 

 

Affidavit 
 

I…………………………S/o………………………………. Aged……………… years resident of 
 

(address……………………………………………………………………..) 
 

(For and behalf of (name of firm) …………………………………………………..…..), do here by and 

herewith solemnly 

affirm / state on oath that: - 

1. Information furnished with the Bid for the package no. mentioned above is correct 

in all respects to the best of my knowledge and belief . 
 

2. No retired gazetted officer who has retired within last two years is in the 

employment with the firm.  
 

 

3. No near relative is working in the department, (Note: - By the term near relatives is 

meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-law, Father-in-

law, Mother-in-law.) 
 

4. *I hereby certify that I have been authorized by …………………………… 

…………..……..……………………………………… (the bidder) to sign on his / their behalf,  the bid of 

the package no. mentioned above.  

 

Deponent 
 

(……………………………..)  
Authorized signature / for and on behalf 

(Name of Firm) 
 

Verification 
 
 

I………………………………S/o………………………………. do here by affirm that the contents 

submitted in Technical & Financial Bid are true to the best of my knowledge and belief   

and are based on my / our record. 

 

Verified that this…………….. date of …………………20__ at (Place)………………. 

 
Deponent 

  
(……………………………..) 

Authorized signature / for and on behalf 
(Name of Firm) 
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Section 7 

 

Bill of Quantities 

 

Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions 
of Contract, Specifications and Drawings. 

 

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and 
are given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and verified by the 
Engineer and valued 

 

(a) at the rates and prices tendered in the Bill of Quantities in the case of item rate 
tenders; and  

(b) at percentage rate above or below or at par of the Schedule of Rates as tendered by the 
Contractor. 

 

2.2 For the routine maintenance of roads, there is lump sum amount for each year of maintenance 
per km. The payments will be based on satisfactory performance of routine maintenance 
activities. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all constructional plant, labour, supervision, 

materials, erection, maintenance, insurance, profit, taxes and duties, together with all general 
risks, liabilities and obligations set out in the Contract. 

 
4. When percentage rate tenders are invited, the Bill of Quantities will show in the bidding 

documents, the quantities of different items. 
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Bill of Quantities for item rate bids 
 
 

 

S. Description of item Quantity Unit  Rate Amount 

No. (with brief       
 

specification and 
      

   In  In words  
 

reference to book 
    

   figures    
 

of specifications) 
     

       

 Routine       

 Maintenance**       

 after completion  
As given in NIB 

 

 of construction   

 works (Lump-sum       
 Amount for each year       

 Per Km.)       

 For 1st year       

 For 2nd year       

 For 3rd Year       

 For 4th Year       

 For 5th Year       

 

** The per km amount for each year should be pre-specified by the Authority and the 

figure inserted here before inviting the Bid. 

 

Total Bid Price (in figures) ------------------------------------------------------

- (in words) ------------------------------------------------------- 
 

 

Signature__________ 

Notes: 

 

(1) The item for which no rate or price has been entered in will not be paid for by the Employer 
when executed and shall be deemed to be covered by the other rates and prices in the Bill of 

Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 39.3). 

 
(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1]. 

 

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The Bidder is 
required to accept these rates. Further, the payment shall be performance based. 
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Bill of Quantities for Percentage rate bids 
 

S.  SOR Description of item Quantity Unit  Rate Amount 

No.  No.  (with   In  In words  

   brief specification   Figures   
    and       

   reference to book       

    of       

   specifications)       

   As given   with       

   individual       

   package online.       

   Routine       

   Maintenance**       

   after completion       

   of        

   construction  As given in relevant NIB  
   works       

   (Lump-sum  Amount       
   for        

   each year Per Km) *       

   For 1st year       

   For 2nd year       

   For 3rd Year       

   For 4th Year       

   For 5th Year       

         Signature 

Notes :          

 

1. The Schedule of Rate is – As per NIB. 

 

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and the 
Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will apply. 

 

3. For Routine Maintenance, the unit rate indicated by the Authority in the relevant NIB shall 
apply. The Bidder is required to accept these rates. Further, the payment shall be performance 
based. 
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Section 8 

 

Standard Forms 

 

Letter of Acceptance and Other Forms 
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Standard Forms 

 

(a) Letter of Acceptance  
 
 
 

Notes on Standard Form of Letter of Acceptance 

 

The Letter of Acceptance will be the basis for formation of the 

Contract as described in Clauses 29 and 30 of the Instructions to 

Bidders. This Standard Form of Letter of Acceptance should be 

filled in and sent to the successful Bidder only after evaluation of 

bids has been completed and approval of the competent authority 

has been obtained. 

 

[Letter head paper of the Employer] 
 

 

[Date]  
To:  

 

[Name of the Contractor]  

 

[Address of the Contractor] 

 

This is to notify you that the Employer, namely, ______________________________________  
____has accepted your Bid dated _______________________________for execution of the ___ 
____________________________________[name of the Contract and identification number, as 
given in the Contract Data] and Routine Maintenance of the works for five years for the Contract  
*(i) Price of Rupees_________________________________________________  

_________________________ [amount in figures and words] 

 

OR 

*(ii) @ ………………..% below/above/at par of the SSR mentioned in the NIB 

 

is hereby accepted by the our Agency. 

 

You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in Cl. 30 
of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter of 

Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. up to  
............ and sign the Contract. If the Performance Security is in the form of a Bank Guarantee,  
the period of validity of Bank Guarantee could be one year initially, however, the Contractor 

would get this Bank Guarantee extended in such a way that an amount equal to the requisite 
Performance Security is always available with the Employer until 45 days after the lapse of 

Defects Liability Period failing which action as stated in Cl. 30.3 of ITB will be taken. 
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2. You are also requested to indicate your nominee as required under Clause 53.2 of the GCC. 
 

 

Yours faithfully, 

Authorized Signature: ___________________________________ 

Name and Title of Signatory: ____________________________ 

Name of Agency: ________________________________________ 

 

Attachment: 
 

* Strike out which ever is not applicable 
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(b) Issue of Notice to Proceed with the Work 

 

(Letter head of the Employer) 

 

———— (Date) 

To 

—————————————— (Name and address of the Contractor) 

—————————————— 

—————————————— 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB Clause 30 

and signing of the Contract for the construction of ——————————————— and 
routine maintenance for five years after completion of construction, you are hereby instructed to 

proceed with the execution of the said works in accordance with the contract documents. 

 

Contract amount Rs. _______________/- 

 

Time allowed for completion of work ______________months including rainy season. 
 
 
 
 
 

 

Yours faithfully, 

(Signature, name and title of signatory, 

authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 
 

Standard Form: Agreement 
Agreement 

 

This Agreement, made the __________________day of ______________20_______, between 

General Manager, Project Implementation Unit___________on behalf of MP Rural Road 

Development Authority_____________________________________________________[name 

and address of Employer] (hereinafter called ―the Employer‖) of the one part, 

and___________________________________________________________________________ 

______________________________________________________________________________  
____________________________________ [name and address of Contractor] (hereinafter 
called ―the Contractor‖ of the other part). 

 

Whereas the Employer is desirous that the Contractor execute the work of Package No. 
MP______________[name and identification number of Contract] (hereinafter called ―the 

Works‖) and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein at a cost of Rupees 

_____________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and remedying the defects within the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz:  

i) Letter of Acceptance; 

ii) Notice to Proceed with the works; 

iii) Contractor‘s Bid; 

iv) Contract Data; 

v) Special Conditions of Contract and General Conditions of Contract; 

vi) Specifications; 

vii) Drawings; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the Contract. 
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5. I nominate Shri ………………………………..as my nominee under Clause 55.2 - GCC of 
contract. (Applicable to proprietorship firms (contractor) only.) 

 

In witness whereof, the parties thereto have caused this Agreement to be executed the day and 
year first before written. 

 

The Common Seal of ______________________________________________________ 

 

was hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said ______________________________________ 

 

________________________________________________________________________ 

 

in the presence of: 

 

Binding Signature of Employer ______________________________________________ 

 

Binding Signature of Contractor _____________________________________________ 
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(d) Form of Bank Guarantee for Advance Payment 
 

(To be used by approved scheduled banks) 
 

 

1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road Development  
Authority (hereinafter called ―the Authority) having agreed to grant …………. (Herein after called ―the said 

contractor(s)‖) advance payment against machinery, under the terms and conditions of an Agreement 

dated………….. made between ……………… And ………………… for ………….…………hereinafter called 
―the said Agreement‖) for the due fulfillment by the said contractor (s) of the terms and conditions contained in the 

said agreement on production of Bank Guarantee for (Rupees…………..only).  
We……………………………. Bank Limited (hereinafter referred to as ―the Bank‖) do hereby undertake to pay to 

Authority an amount not exceeding Rs………………………………………. Against any loss or damage caused to 

or suffered or would be caused to or suffered by the Authority by reason of any breach by the said Contractor (s) of 
any terms of conditions contained in the said agreement.  
2 We……………………………Bank Limited, do hereby undertaken to pay the amount due and payable under this 

guarantee without any demure merely on a demand from the Authority starting that the amount claimed is due by 

way of loss or damage caused to or suffered by the Authority by reason of any breach by said Contractor(s) of any 

of the terms or conditions Contained in the said agreement or by reason of the Contactor(s) failure to perform the 

said agreement. Any such demand made on the bank shall be conclusive as regard the amount due and payable by 

the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs………………….  
3. We …………………. Bank Limited further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all dues of the Authority under or by virtue of the said Agreement have been fully paid and its 

claim satisfied or till Authority certifies that the terms of the said agreement have been fully and properly carried out 

by the said Contractor (s) and accordingly discharges the guarantee. Unless a demand or claim under this guarantee 

is made on in writing on or before the ……………………… we shall be discharged from all liability under this 

guarantee thereafter.  
4. We……………………………………Bank Limited further agree with the Authority that the Authority shall have 

the fullest liberty, without our consent and without effecting in any manner obligations here under, very any of the 

terms and condition of the said agreement or to extend time of performance by the said contractor(s) from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Authority against the said 

contractor (s) and to fore-bear or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relieved from our liabilities by reasons of any such variation of extension having granted to the said 

contractor (s) for any forbearance act, or commission on the part of the Authority or any indulgence by the Authority 

of the said contractor (s) or by any such matter or thing whatsoever which under the law relating to sureties would 

but for this provision have effect of so relieving us.  
5. We bank …………….. hereby also undertake to have the signature of Branch Manager issuing the Bank 
Guarantee verified from the local branch of the bank in M.P.  
6. We bank …………….. hereby unequivocally undertake that if the Authority invokes the guarantee the bank 
(issuing branch) ……………….. will make the payment to the Authority without any reference and demur.  
7. We …………………Bank Limited Lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Authority in writing. 
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Form of Bank Guarantee for Performance Security 
(To be used by approved scheduled banks) 

 

 

1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road Development  
Authority (hereinafter called ―the Authority) having agreed to exempt…………. (Herein after called ―the said 

contractor(s)‖) from the demand, under the terms and conditions of an Agreement dated………….. made 
between……………… And ……………………… for …………………………….(hereinafter called ―the said 

Agreement‖) security deposit for the due fulfillment by the said contractor (s) of the terms and conditions contained  
in the said agreement on production of Bank Guarantee for (Rupees…………..only). 
We……………………………. Bank Limited (hereinafter referred to as ―the Bank‖) do hereby undertake to pay to 

Authority an amount not exceeding Rs………………………………………. Against any loss or damage caused to 
or suffered or would be caused to or suffered by the Authority by reason of any breach by the said Contractor (s) of 

any terms of conditions contained in the said agreement.  
2. We……………………………Bank Limited, do hereby undertaken to pay the amount due and payable under this 

guarantee without any demure merely on a demand from the Authority starting that the amount claimed is due by 

way of loss or damage caused to or suffered by the Authority by reason of any breach by said Contractor(s) of any 

of the terms or conditions Contained in the said agreement or by reason of the Contactor(s) failure to perform the 

said agreement. Any such demand made on the bank shall be conclusive as regard the amount due and payable by 

the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs………………….  
3. We …………………. Bank Limited further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all dues of the Authority under or by virtue of the said Agreement have been fully paid and its 

claim satisfied or till Authority certifies that the terms of the said agreement have been fully and properly carried out 

by the said Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this guarantee 

is made on in writing on or before the ……………………… we shall be discharged from all liability under this 

guarantee thereafter.  
4. We……………………………………Bank Limited further agree with the Authority that the Authority that the  
Authority shall have the fullest liberty without our consent and without effecting in any manner obligations her 

under or very any of the terms and condition of the said agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Authority against the said contractor (s) and to force-bear or enforce any of the terms and conditions relating to the 

said Agreement and we shall not be relieved from our liabilities by reasons of any such variation of extension having 

granted to the said contractor (s) for any forbearance act, or commission on the part of the Authority or any 

indulgence by the Authority of the said contractor (s) or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision have effect of so relieving us.  
5. We bank ……………..  hereby also  undertake  to  have  the  signature  of Branch Manager  issuing the  Bank  
Guarantee verified from the local branch of the bank in M.P.  
6. We bank …………….. hereby unequivocally undertake that if the Authority invokes the guarantee the bank 
(issuing branch) ……………….. will make the payment to the Authority without any reference and demur.  
7. We …………………Bank Limited Lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Authority in writing. 
 

 

Dated the ……………………………day of…………………..20............. 

 
For ……………............…………………… Bank Limited. 
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

Block-II, 5th Floor, Paryavas Bhawan,  BHOPAL M.P. – 462 004 

 

No. 8259/22/D-12/MPRRDA/2018                               Bhopal, Dated:  23/04/2018 

 

Amendment no. 01 to SBD for Construction & Maintenance of Rural Roads / Bridges  

 

The following amendments are hereby made in the SBD for Construction & Maintenance 

of Rural Roads / Bridges – September 2017.  
 

1. Section 2 Clause 12.2 (b) (ii) (ITB) to may be read as ;  
 

       Bid security will be paid as specified in sub clause 12.2 (d)  
 

2. Clause 12.2 (d) (ITB) is replaced by the following ;- 

 

12.2 (d) Bid Security (EMD) -  The bidders are required to pay Bid Security online 

as appearing on e-procurement portal, through Debit/Credit card, Internet Banking or Bank 

Challan before submission of Bid. Bid security of disqualified / unsuccessful bidders will be 

refunded online in the Bank A/c notified by the bidders at the time of submission of Bids.  
 

12.2 (d) (ITB) Affidavit  - The bidders are required to submit original affidavit on 

prescribed form affirming  correctness of information furnished with the bid to GM PIU 

concerned or at MPRRDA Head Office at Bhopal within two days from the last date fixed 

for opening of Technical Bid. Scanned Copy of this affidavit should be uploaded with the 

technical bid online. If original affidavit is not submitted within the prescribed time line or 

does not match with the scanned copy uploaded online, financial bid of such bidder will not 

be opened and Bid Security will be forfeited. 
 

3. Clause 16.2 (ITB) – Deleted.   

4. Clause 16.3 (ITB) – Words ‗and 16.2‘ appearing in the second line of this sub clause is 

deleted.   

5. Clause 16.4 & 16.5 (ITB) – Is replaced by the following ;- 
 

16.4 (ITB) – The bid security of unsuccessful bidders will be returned in the bidders 

account online within 28 days of the end of the bid validity period specified in clause 15.1 of 

ITB. 
 

16.5 (ITB) The bid security of the successful bidder will be returned in the bidder 

account online when the bidder has signed the agreement and furnished the required 

performance security.  

 

6. Appendix to ITB – Clause 16.2 is deleted.  

7. Section 6 of SBD – Format for affidavit is replaced by the format appended to this 

amendment.  
 

This amendment will be applicable to all NITs issued after the date of issue.  

          

    (M.K. Gupta) 

Engineer-in-Chief 

M.P. Rural Road Development Authority 

Bhopal (M.P.) 



 

Endt. No. 8260/22/D-12/MPRRDA/2018                             Bhopal, Dated :  23/04/2018 

Copy to: 

1. All Chief General Manager, MPRRDA Bhopal 

2. All General  Manager, MPRRDA, Bhopal 

3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary action. 

4. Guard File FA Section MPRRDA Bhopal.  

 

 

General Manager  

M.P Rural Road Development Authority  

Bhopal 



 
  



Revised from as per amendment no. 1 of Biding Document 

             

  

To be executed on a Non Judicial stamp paper of Rs. 100/- and notarized 
 

 

 

 FORMAT OF AFFIDAVIT   

 

Package no. ……………….. 

 

Affidavit 
 

I…………………………S/o………………………………. Aged……………… years resident of 
 

(address……………………………………………………………………..) 
 

(For and behalf of (Name of Firm) …………………………………………………..…..), do here 

by and herewith solemnly 

affirm / state on oath that: - 

1. Information furnished with the Bid for the package no. mentioned above is 

correct in all respects to the best of my knowledge and belief . 
 

2. No retired gazetted officer who has retired within last two years is in the 

employment with the firm.  
 

 

3. No near relative is working in the department, (Note: - By the term near relatives 

is meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-law, 

Father-in-law, Mother-in-law.) 
 

4. *I hereby certify that I have been authorized by …………………………… 

…………..……..……………………………………… (the bidder) to sign on his / their 

behalf,  the bid of the package no. mentioned above.  

 

 

Deponent 
 

(……………………………..)  
Authorized signature / for and on behalf 

(Name of Firm) 
 

 
Verification 

 
 

I………………………………S/o………………………………. do here by affirm that 

the contents submitted in Technical & Financial Bid are true to the best of my knowledge 

and belief   and are based on my / our record. 

 

Verified that this…………….. date of …………………20__ at (Place)………………. 

 

 

Deponent 

  
(……………………………..) 

Authorized signature / for and on behalf 

(Name of Firm) 
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