



M.P. Rural Road Development Authority

Block-2, Floor-5, Paryavas Bhavan, Bhopal - 462 004

Tel. No. : (O) 0755-2572207, (F) 2573396 ceomprdda@gmail.com, mp-cexo@nic.in

No. 15824/FA/2017

Bhopal Dated : 28/6/17

Amendment no. 2 to SBD for Construction & Maintenance of PMGSY works.

-----00-----

1. The following amendments are made in the SBD for construction & Maintenance of PMGSY works Sept. 2016.

Clause 24 – related Contract Data – Competent Authorities – Replace Chief Executive Officer with the following ;

- | | | |
|---|---|--|
| a | Disputes relating to termination of contract under clause 52.1 (GCC) and action under clause 33 – (GCC) | Engineer-in-Chief MPRRDA |
| b | All other disputes | Chief General Manager
MPRRDA of the respective
area. |

Appeal against the decision of Engineer-in-Chief & Chief General Manager will lie with the Chief Executive Officer, MPRRDA. If contractor fails to file appeal within 15 days after notification of decision by the Engineer-in-Chief / Chief General Manager, the decision of Engineer-in-Chief / Chief General Manager will be final and binding on both the parties.


This amendment will also be applicable to;

- Bidding document for Construction & Maintenance (ADB – RRS II), Nov-2009 & Bidding document for Construction & Maintenance (PMGSY - RCIP) March 2012.
 - Tender document for Repair & Maintenance of Rural Roads Sept. 2007 & Dec. 2015.
2. Special condition no. 4.5.2 is replaced by the following:

“Before payment of contractor’s final bill, General Manager shall prepare a statement showing the theoretical consumption of the various minor minerals used in the work and send the same along with the Royalty payment receipts and bills submitted by the contractor, to the Collector (Mining) for verification and communicating the royalty dues, if any. If no communication is received from Collector (Mining) within 90 days, contractor’s bill shall be finalized, assuming that no royalty is due from the contractor, other than that calculated by General Manager and documents submitted by contractor are correct.

Special condition no. 4.6.2 of Bidding document for construction & Maintenance (ADB – RRS II) Nov 2009 & Special condition no. 4.1.5 of Bidding document Construction & Maintenance (PMGSY - RCIP) March 2012 is also replaced as above.

(Approved by Chief Executive Officer)


27/6/17

(M.K. Gupta)

Engineer-in-Chief


M.P. Rural Road Development Authority
Bhopal (M.P.)

End.No./15825/22/D-12/MPRRDA/FA/2017

Bhopal Date: 28/06/2017

Copy to,

1. All Chief General Manger, MPRRDA, Bhopal.
2. All General Manger, MPRRDA, Bhopal.
3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary action.
4. Guard File FA Section MPRRDA Bhopal.


27/6/17
Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)