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NIT.No./ F%D /e-tendering

Online percentage rate bids

OFFICE THE PROJECT GENERAL MANAGER

(M.P.RURAL ROADS DEVELOPMENT AUTHORITY)
PROJECT IMPLEMENTATION UNIT, BHOPAL
293, Rohit Nagar Phase - [T Aakani Ece €ity Bawadia Kalan Bhopal'(M.P.)“

E-mail 1D- omrrdabpl@hotnail.com, Phone No. 0735-2427596, Fax No. 0755.2427396

NOTICE INVITING e- TENDERS

Government of Madhva Pradesh
M.P.R.R.D.A.

dated 94/02/2016

for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. No./ Work District (S) Probable Completion Period
Package Amount
No./code (months)
{Rs. in lakh)
2 3 4 5
Renovaton of Totlets
and Store at Four months including rainy
MPRRIDA HO, Bhopal 828 i =
Parvavas Bhawan season
Bhopal

(RN

Amendmenis o NI

Interested bidders can view the NIT on website http:// mprrda.com
The Bid document can be purchased onlv online from 9.03.2016 (tume) 10.30 (date) to

13.03.2016 (time) 17.30 (date).
T, il anv, would be published on website only, and not in newspaper.

A
General Sflanzlgcr
M.P. Rural Road Development Authority

ey
wh PIU Bhopal
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Notice inviting Tender
Government of Madhya Pradesh

OFFICE THE PROJECT GENERAL MANAGER
(M.P.RURAL ROADS DEVELOPMENT AUTHORITY)
PROJECT IMPLEMENTATION UNIT, BHOPAL
293, Rohit Nagar Phase — 11 Aakarti Eco City Bawadia Kalan Bhopal (M.P.)
E-mail ID- gmrrdabpl@hotmail.com, Phone No. 07853-2427596, Fax No. 0755-2427596

N.LT. No.----:-g—él —————————————— /e-tendering Dated 27/‘(/-?0/6

Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria :

S.N | Name of Work | District Probable Earnest | Cost Category | Period
o./P (s) Amount  of | Money |of Bid | of of
keg/ Contract (Rs | Deposit | Docu | Contractor | Compl
Cod in lakh) (EMD) | ment etion
€ (In (In (in
Rupees) | Rupee Month
s) 5)
1 2 3 4 5 6 7
Renovation of Bhopal 8.28 8280 5000 | "C" Class Four
toilets and store and above | months
at MPRRDA includi
HO. Paryawaws ng
Bhawan Bhopal rainy
season

1 All details relating to the Bid Document (s) can be viewed and downloaded
free of cost on the website.
2 Bid Document can be purchase after making online payment of portal fees
through Credit/Debit/Cash Card/internet banking.
3 At the time of submission of the Bid the eligible bidder shall be required to :
a. Pay the cost of Bid Document;
b. deposit the Earnest Money;
¢. Submit a check list; and

d. Submit an affidavit

Details can be seen in the Bid Data sheet.
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4 Eligibility for bidders

(a) At the time of submission of the Bid the bidder should have valid
registration with the Government of Madhya Pradesh, PWD in appropriate
class. However, such bidders who are not registered with the Government
of Madhya Pradesh and the eligible for registration can also submit their
bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of
signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason,

shall result in forfeiture of the earnest money deposit.

Pre-qualification-Prequalification conditions, wherever applicable, are given in

the Bid Data sheet.

Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid
Data Sheet.

The Bid Document can be purchased only online from 09.03.2016 (time) 10.30
Hrs (date) to 15.03.2016 (time) 17.30(date). Other key dates may be seen in bid
data sheet.

Amendments to NIT, if any, would be published on website only, and not in

newspaper.

General Manager
Madhya Pradesh Rural Road Development Authority
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as “‘work’, is given in the Bid

Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards

of workmanship, safety and security of workmen and works.

. PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally,

If he does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

‘bid, ahd no claim whatscever for the same shall lie an the Government.

" Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs

in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments. -

Section 2 - Instruction to Bidders .

e g
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL.
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet,

General Quality of Work:

The w'ork shall have to be executed in accordance with the technical specifications
specified in thg Bid Data sheet/ Contract Data, and shall have to meet high standards

of workmanship, safety and secyrity of werkmen and works.

. PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally.

If he does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

bid, and no claim whatsoever for the same shall lie on the Government.

" Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. Al costs

in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments. -

Section 2 - Instruction to Bidders .
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2. Instructions to Bidders, Bid Data Sheet with all Annexures
3. Conditions of Contract:

i. Part T General Conditions of Contract and the Contract Data with all
Annexures; and

i1. Part 1I Special Conditions of Contract.
. Specifications
. Drawings
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 00 ~1 O W»n b

. Agreement, and
10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

$O.
3. Pre-8id Meeting {where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change. in the schedule of pre-bid meeting would be communicated on

the website only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is
to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are felt

necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and
the responses given together with any response prepared after the meeting

will be hosted on the website.

8.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document,. it shall be done by issuing-amendment to-the

online NIT,

Section 2 - "astruction to Bidders

Pape 7Tof 75



12.

13.

Arnzndment of J0d Documents
i0.2  Before i deadline for submission of bids, the Employer may amend of
modify ihe Bid Documents by publication of the same on the website.

10.2 All amendments shall form part of the Bid Document.

103 The Employer may, at its discretion, extend the last date for submission of

bids by pubiication of the same on the website.

C. Preparation of Bid
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forivis
and submit Bid Seals {Hashes) of all théenveiopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for ali bids.
Online Envelop A shall contain the following as per details.given in the Bid Data

_ Sheet:

i) Registration number or proof of application for. registration and
organizational details in format given in the Bid Data Sheet. °

ii) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification
conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid
Data Sheet.

" Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in English.
In such case, for the purposes of interpretation of the bid, such translation shall
govern.

Section 2 — Instruétion to Bidders

Page 8 of 75
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14,

15.

16.

17.

TECHNICAL PROPOSAL

14.1

14.2

Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

All the documents/ information enclosed with the Technical Proposal should
be self-attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his earnest money deposit, if any document / information are
found false/ fake/ untrue before acceptance of bid. If it is found after
- acceptance of the bid, the bid sanctioning authority may at his discretion
forfeit his performance security/ guarantee, security deposit, enlistment

deposit and take any other suitable action.

FINANCIAL BID

iv.

The bidder shall have to quote rates in format referred in Bid Data Sheet, in

overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contract

given in NIT. The overall percentage rate would apply for all items of work.

Percentage shall be quoted in figures as well as in words. If any difference in

figures and words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.

The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of “close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

171

17.2

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

The EMD chall be in the form of Fixed Deposit Receipt of a scheduled
commercial bank, issued in favour of the name given in the Bid Data Sheet.
The Fixed Deposit Receipt shall be valid for six months or more after the last
date of receipt of bids. However, other form(s) of EMD may be allowed by
the Employer by mentioning it in the Bid Data Sheet.

Section 2 — Instruction to Bidders
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18.

19

1Y B nOT 2ccomng oo e DA el o e b £
=705 B not accempanisd by IMEO shall be lable fo refectio

174 EMD of bidders whose tids are not accepted will be raturned within tern
working days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed
the Agreement after furnishing the required Performance Security.

17.6  Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the sarnest money
deposit.

D. Submission of Bid

- The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in

physical form also at the place prescribed in the Bid Data Sheet.
E. Opening and Evaluation of Bid

PROCEDURE

13.1  Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and

Envelop B and/or C of such bid shall not be opened.

19.2  Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the tirhe and date notified. The bidder shall have
freedom to witness opening -of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be

opened.

- 19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop ‘'C’.

19.4  After opening Envelop ‘C’ all responsive bids shall be compared to determine

the lowest evaluated bid.

19.5 The Emplayer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,

without incurrihg any liability. In all such cases reasons shall be recorded. .

19.6 The Employer reserves the right of accepting the bid for the whole work or
for a distinct part of it.

Section 2 - Instruction to Bidders
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21,

22,

fo?

a3

Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any

other person not officially concerned with such process until final decision on

the bid.
70.2  Any attempt by a bidder to influence the Employer in the evaluation of the
bids ar contract award decisions may result in the rejection of his bid.
F. Award of Contract
Award of Contract

' The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’

(LOA) that his bid has been accepted.
pPerformance Security

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount in the form and for the
duration, etc. as speciﬁéd in the Bid Data Sheet.

22.2  Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to

Performance Security.

Signing of Contract Agreement

£t

931 The successful bidder shali have to furnish Performance Security and
Additional Performance Security, if any, and sign the contract agreement

within 15 days of issue of LOA.

732  The signing of contract agreement shell be reckoned as intimation to
commencement of work. No separate work order shall be issued by the

Employer to the contractor for commencement of work.

uccessiul bidder to submit Performance
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24, CORRUPT PrRACTICS

- The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

i may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for the Contract; and

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as ’ 3

follows:

a.  “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or “indirectly, anything of value to influence improperly the

actions of another party;

b.  “fraudulent practice” means any act or omission, including a

misrepresentation, that knowingly or recklessly misieads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

c. “coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

d.  “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing

improperly the actions of another party.

[End of ITB]

Section 2 ~ Instruction to Bidders -
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Bid Data Sheet

GENERAL
SR.No. |PARTICULARS DATA
1 Office inviting tender General Manager MPRRDA PIU-Bhopal
2 NIT No 320
3 Date of Nit 24.02.2016
4 Bid document download available from |29.02.2016 10.30 A.M.
date & time
5 website link http://www.mprrda.com
SECTION 1-NIT
CLAUSE
PARTI DATA
REFERENCE TICULARS
2 Portal Fees Rs.
Cost of bid document Rs. 5000.00
3 Cost of bid document Payable at Bhopal
Cost of bid document in favour of General Manager MPRRDA PIU-Bhopal
4 Affidavit format Annexure B
5 Pre-qualifications required YES NO
If yes, details Annexure C
6 Special Eligibility YES |NO
if yes, details Annexure D
7 Key Dates Annexure A |
SECTION 2 -ITB
CLAUSE
PARTICULARS DATA
REFERENCE
1 , . Renovation of Taoilets & store at MPRRDA HO
Name of '‘Work
Paryavas Bhavan Bhopal
2 Specifications Annexure -E
3 Procedure for participation in e-
. Annexure - F
tendering
4 Whether Joint Venture is allowed YES NO
If yes, requirement for Joint Venture Annexure -G
9 Pre bid meeting to be held YES NO
Date:
If Yes, Date, Time & Place Time from :
Place:

iy of F€



Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE
Envelope-A containing : At the office of the General manager
) ) 293, Rohit Nagar Phase-li
l. Refglst.ratlon nun?ber c_>r proof of Aakriti Ecocity Road
application for registration and Babadiya Kala Bhopal
organizational details as per Annexure H
12
ii. Cost of Bid Document 5000.00
iii. EMD 8280.00
iv. An affidavit duly notarized as per
Annexure -B Before 16.03.2016
should reach in physical form
14 Envel B Technical P l Annexure - | and
nvelope-B Technical Pro
P chnicat Froposa Annexure- | (Format I-1 to I-5)
Envelope-C Financial Bid Annexure -}
15
Materials to be issued by the department  [Annexure - K
16 Period of Validity of Bid 90 Days
Earnest Money Deposit Rs. 8280.00
i. FDR/ e-FDR
forms of Earnest Money Deposit ii. Demand draft of Scheduled
17 commercial bank
iii. Interest bearing securities of post office.
EMD valid for a period of 180 Days
FDR must be drawn in favour of General Manager MPRRDA PiU-Bhopal
21 Letter of Acceptance (LoA) Annexure - L
Amount of Performance Security 5 % of contract amount
Additional Performance SEcurity, if ANy oot e
22

Performance Security in the formae

Annexure M

Performance Security in favour of

General Manager MPRRDA PIU-Bhopal

Performance Security in the formae

Valid Contract period plus 3 months

9o ?¢



Annexure-A

{See clause 1,7 of Section 1 - NIT)

KEY DATES

S.N| Works Department i Start Expiry Envelopes
Bidder's Stage
0. Stage

Date Time Date Time

Purchase of
1 - ) 09.03.2016 10:30:00 AM 15.03.2016 | 17:30:00 PM
Tender-Online

Bid Submission- ,
2 - gn?nzs'on 16.03.2016 | 10:30:00 AM | 16.03.2016 | 17:30:00 PM .

Mandatory submission
3 - 17.03.2016 10:30:00 AM | 17.03.2016 | 17:30:00 PM | Envelope A
Open (Envelope-A)

Technical Proposal open
4 - 18.03.2016 15:00:00 PM - - Envel B
(PQ Envelope-B) nvelope

Financial Bid Open ) )
5 - 26.03.2016 10:30:00 AM - - Envelope C
(Envelope-C)

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and
affidavit shall be submitted by the bidder so as to reach the office as prescrived in Bid Data Sheet, at least
one calendar day before specified start time and date in key dates for opening of technical proposal as per
Key dates in Bid Data Sheet.

'S o Z2S



Annexure - B
(See clause 3 of Section 1 -NiT)

| | AFFIDAVIT ||

(To be Contained in Envelope A}
"7 (On Non Judicial Stamp of Rs. 100)

I/we who is/ are

‘ {status in the firm/ company) and competent for submission of
-

the affidavit on behalf of M/S (contractor) do solemnly affirm an

oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender . No. for
(name of work) dated issued by the
(name of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1. That the self-certified informatidn given in the bid document is fully true and
authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.

¢. Information regarding various technical qualifications is correct.
3. No close relative of the undersignéd and our firm/company is working in the
department.
‘ OR

Following close relatives are working in the department:

Name Paost Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before
opening of the bid.

Section: L —Arnexure - B
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Annexure - C
{See clause 5 of Section 1 -NIT}

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a} three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or

b) two similar works, each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of
the probable amount of contract in any one financial year during the fast 3

financial years;

ii. Average annual constructinn turnover on the construction works not less than

50% of the probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial
years, which should not be less than the minimum, physical requirement, if any,

fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity,

which shall be worked out as given in format I-2 of Annexure 1.
B. Physical

Physical qualifications for the work shall be as below

Sno Particuiars Quantity Period

1 | Physical qualification required : Yes/ No

2 Earthwork

3 Concrete work

(The Emplover shall specify 2lf physical qualifications required).'

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific Bid.

Section 2 —Annexure - C



Annexure - D
(See clause & of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

s s

The bidder should have experience of:

A.  Erection of Steel Gates el

B.  Construction of tunnel R

Note:  Above criteria are indicative, subject to suitable stipulations by the departments
and specific bid. '

1
H

Section 2 —Annexure - D
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£75

ANNEXURE- E

(See clause 2 of Section 2 —ITE &

Clause 10 of GCC)
Specifications
I0RP L ceeeeceecnecee Department Specifications,
3
2. sreccicssorersercesnnserones

(The sofi copy of abave specifications is available at departmental website

B A A L )

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of ihis work.

Section 2 ~Annsave - E
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Procedure for Participation in e-Tendering

Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-
" procurement portal https://www.mpeproc.gov.in. The user id will b2 the
contractor ID provided to them from MP Online. The password for the new
portal has been sent to the bidders registered email ID. for more detalls may
contact M/s. _Tata Consultancy Services Corporate Block, 5 ficor, DB City
BHOPAL-462011 email id: eproc_heipdesk@mpédc.gov.in. Helpdesk phone
numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class lii
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
. approved Certifying Authority authorized by the Controller of Certifying 4
Authorities, Government of India. A Class 1li Digital Certificate is issued upon 1
receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be fssued. For

details please visit cca.gov.in.

Note:

i It may take upto 7 working days for issuance of Class /i Digital
Certificate; hence the bidders are advised to obtain the certificate at the
earliest. Those bidders who already have valid Class Ili Digital
Certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from

cca.qov.in

ii. Bids can be submitted till bid submission end date. Bidder will require

digital signature while bid submission.

Section 2 ~Annexure - F
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The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online biding
will be considered as equivalent to a no-objection certificate / power of

attorney to that user.

in case of Partnership firm, majority of the partners have to authorize a

- specific individual through Authority Letler signed by majority of the partners
{

of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Autherity Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as
per information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Cenrtificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform

the Certifying Authority, if the Authorized User changes, and apply for a fresh

Digital Certificate for the new Authorized User.

et Up of Bidder’'s Computer Sysient:

in order for a bidcer to cperate ¢n the e-tendering System, the Computer
Systein of the bidder is requirad io be sel up for Operating System, Internet
Connectivity,  Utilities,  Fonts, etc. The details are available at

hitps://www.mpeproc.gov.in

hidders are strictly advised te follow the time schedule (Key Dates) of the
z
§

i o their side for 1asks and responsibiliies o participate in the bid, as all

it time and Jdate and after th
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" end time and date for the relevant stage of the bid as set by the Department.
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forms and submit Bid of all the envelopes and documents related to the 3id

required to be upicaded as per the time schedule mentioned in the

£ f~i RO S T - P33
O the Motice inviting o-Tenders af
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x4

SVICT

Cost of bid documer is
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separately mentioned in the Detailed NIT. The Bid Document shzl sz

7

available for purchase i concarmned eligible bicd

release of the bids and Upto scheduled time 2

The payment for the cost of bid document shall be made o

Debit/Credit card , Net baﬁking or NeFT Chat
gateway provided on the port

Withdrawal, Substitution and Modification Of Bids

Bidder can withdraw and modi y the bid till Bid submission end date.
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Annexure — G
{See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If 1.V. is ailowed following conditions and requirements must be fulfilled —

1.

8ids submitted by a joint venture of two or more firms as partners shail comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, and this authorization shall
be evidenced by submitting a power of attorney signed by legally authorized signatories of
ail the partners;

the bid and, in case of a successful bid, the Agreemant, shall be signed so as to be legally
binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and
on behalf of any and ali partners of the joint venture and the entire execution of the
contract, including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the

- Agreement [in case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV in

respect of planning, design, construction equipment, key personnel, work execution, and

financing of the project. All members of JV should have active participation in execution

during the currency of the contracts This should not be varied/modified subsequently

without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all

partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submltted with .
the bid.

The figures for each of the partners of a joint venture shall be added together to determine

the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the

partners collectively must meet the criteria specified in full. Failure to comply with this

requirement will result in rejection of the joint venture’s bid.

The performance security of a Joint Venture shall be in the name of the partner

Lead Partner/joint venture. :
Attach the power of attorney of the partners authorizing the Bid 5|gnatory(|es) on behalf of

_ the joint venture

Attach the agreement among all partners of the joint venture [and which is legally binding
on all partners], which shows the requirements as indicated in the Instructions to Bidders’.
Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

Financial

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ : FIRM 'C

Name of the Banker(s)

Planning .

Construction Equipment

Key Personnel

Execution of Work :
{Give details on contribution of each) :

Section 2 —Annexure - G




Annexire - H

iSee ciause 12 6f 52cticn T ~ITH & clause 4 af GCCY

ORGANIZATIONAL DETAIL

(To be Contained in Envelope - A)

Particulars | Details

|
——

T Rogiera T —— - i
Registration number issued by Centralized |

Registration System of Govt. of M.P or Proof of (I applicable, scarned copy of proof of
application for registration.

!

o , .

| application for registration to be uploaded) ’

I S i

. . . - . . Registration No. Date |

2 Valid Registration of bidder Inappropriate class & P — }

) . . S d f Registration to be
through Centralized Registration of Govt. of MP (Scanned copy o eglst -
uploaded)

3 Name of Organization/ Individual/ Proprietary .
' Firm/ Partnership Firm
. .
Entity of Organization ‘

individual/ Proprietary Firm/ Partnershin Firm
4. | (Registered under Partnership Act)/ Limited
Combany (Registered under the Companies
Act-1956)/ Corporation/ Joint Venture

5. | Address of Communication
- 6. | Telephone Number with STD Code -
- 7. | Fax Number with STD Code
LB. Mobile Number -
" E-mail Address for all communications
) Details of Authorized Representative L‘ T
-10. | Name

11.| Designation

12. | Postal Address
|, 13.| Telephone Number with STD Code ) - :
14. | Fax Number with STD Code |
.15. 1 Mobile Number

16. | E-mail Address

Note: In case of partnership firm and fimited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

]

Signature of Bidder with Seal
Date:

Section 2 ~Annexure - H
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Annexure — |
(See clause 14 of Section 2 -1TB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | {Format: I-1)
2 Annual Turnover Annexure - | {Format: |-2)

List of technical personnel for the key
3 Annexure - | (Format: |-3)
positions

. List of Key equipments/ machines for
4 : Annexure - | (Format: 1-4)

quality control labs '
List of Key equipments/ machines for
5 . Annexure - | (Format: |-5)
construction work
Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.

Section 2 ~Annexure - |
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Annexure -1 [Format: i-1}
{See cluuse 13 of Section 2 -ITE)
FINANCIAL 2 PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:
a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial vears; or
b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or
¢} one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any -one financial year during the last 3 financial
years;
To be filled in by the contractor:
I.  Details of successfully completed similar works shall be furnished in the following format,
il.  Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Number Name of Work | Date of Date of Amount of Employer's
& Year Work Order Completion Contract Name and
Address

|
1
x f N

Existing commitments — (Value of ‘C’ for Bid Capacity formula)

Agreement Name of Date of Date of Amount of Amount of Employer's
Number & Work Work Order Completion "Contract balance work Name and
Year . Address

i
|
l

I ]
B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial

years should not be less than the minimum physical requirement fixed for the work.

SNo Particulars Actual Quantity Executed
(To be filled in by the contractor)

Year -1 l Year-2 Year -3

Physical qualification required Yes/ No
Earthwork [
3 | Concrete work l

Note: ' -1, Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in any ene year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, —methods
technology or other characteristics of main items of work viz. earth work, cement  concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.

Section 2 ~Annexure - | (Format I-1)

Page 26 of 75

s PR R




Annexure - | (Format: [ -2)
{See clause 14 cf Section 2 -ITE)

ARNNUAL TURN OVER

Requirement:

fverage annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial yeers;

To be filled in by the contractor:

Financiz! Year Fayments received for contracts in progress or completed

Note:

i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed. .

Bid Capacity
Applicacts who meet the minimum qualifying criteria in the evaluation as stated
above are to be evaluated further for bid capacity es under:

Bid Capacity = {1.5 AXB}-C

Where

A = Maximum value of civil engineering works executed in any one year during
the last five year (10% weightage per year shall be given to bring the value
of work executed at present price level)

B = Proposed contract period in years.

c= Amount of work in hand at present.

feapt oy s 1 e 100
Section 2 —Annenure | (Format 1-2)
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List of

Annexure - | (Fprmat: §-3)
(See clutse i3 of Section 2 -iT3 & Clouse 6 of GCC)

fechnical Personnel for the Key Positions

Minimum requirement

Avaiiable with the bidder

S. No.

.Key Position
Minimum
requirement
Qualification
Age
Similar work
experience

Total Work
Experience

©
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Section 2 - Annexure | (Format 1-3)
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Annexure | (Format: | -4)

(See clause 14 of Section 2 -178)

List of Key Equipments/ Machines for Quality Control Labs

Minimum reguirement

Available with the bidder

Name of Name of
S. No. fquipment/ Quantity Equipment/ Quantity
Machinery iMachinery

Section 2 — Annexure I (Fortnat I-4)
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tist of Key Equipments/ Machines for Construction o4 i

Minimum requirement - Avaiiable with the hiddsr |
—

Name of Name of
S. No. Equipment/ Quantity fouioment/

Machinery fiachinery

Section 2 — Annexure I (Format [-5)
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Annexure -}
{See clouse 14 of Section 2 -iT8)

FINANCIAL BiD
{To Be Contained in Envelope-C)
NAME OF WORK
I/\We hereby bid for the execution of the above work within the time specified at the

rete {in figures) {in words) : percent below/ above or

at gar based on the Bill of Quantities and itern wise rates given therein in all respects and in
sccordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. |/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying
out the work. 1/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfiti all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in

office the sums of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentage shail be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
perfcrmance security and sign the agreement his earnest money deposit shall be
forfeited.

jii. In case the percentage "above” or “below" is not g/ven by a bidder, his bid shall be

treated as non-responsive.
iv.- All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

‘Signature of Bidder

Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the ___dayof___ 20 ‘

Signature of Officer by whom accepted

Section 2 —Annexure - J



Anpnexure — K
(Sev cluuse 15 of Section 2 -1T8)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks

-_
Section 2 ~Annexure - K *
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Annexure — L
(See clause 21 of Section 2 -iT8)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

‘Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage below/ above or at par the Bill of

Quantities and item wise rates given therein.

; You are requested to submit within 15 (Fifteen) days from the date of issue of this
_letter:

a. The performance security/ performance guarantee of Rs. (in figures)

(Rupees . in words only).

The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b. Sign the contract agreement.

" Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing
of the agreement, you are directed to contact the Engineer-in-charge for taking the

possession of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer

Section 2 —Annexure - L



Annexure - M

(See clause 22 of Section 2 -178;
PERFORMANCE SECURITY
To

[name of Employer]

—_—

faddress of Employer]

WHEREAS

[name and address of Contractor]
{Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance

No. dated to execute
description of Works] (hereinafter called "the Contract"}.

. {name of Contract and brief

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the
behalf of the Contractor, up to a total of
words),

Guarantor and responsible to you on
[amount of guarantee]*
such sum being payable in the types and proportions of currencies
Price is payable, and we undertake to pay you, upon your first written deman
argument, any sum or sums within the limits of

aforesaid without your needing to prove or to show grounds or reason
sum specified therein.

in
in which the Contract -
d and without cavil or ;
[amount of guarantee] as
s for your demand for the

—

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of

the Works to be performed there under or of any of the Cantract documents which
may be made between you and the Contractor shall in

this guarantee, and we hereby waive notice of any such

the Contract of

any way release us from any liability under
change, addition or modification.

. This guarantee shall be valid until 3 (three) months from the date of expiry. of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Add"ress

Phohe No., Fax No., E-mail Address, of Signing Authority
Date

An amount shall be inserted by the Guarant
Price specified in the Contract includin
denominated in Indian Rupees.

or, representing the percentage the Contract
g additional security for unbalanced Bids, if any and

Section 2 ~Annexure - M
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Clause Particulars
No No
A. General 21 | Payments for Variations and / or Extra
Quantities
_’1—— Definitions 22 | No compensation for alterations in or restriction
‘of work to be carried out.
2 interpretations and Documents 23 | NoInterest Payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 | Subcontracting 26 | Check Measurements
6 | Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 | Payment upon Termination
§ | Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works 31 | Price Adjustment
11 | Discoveries 32 | Mabilization and Construction Machinery
1. ) Advance
~ 12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payments Certificates
13 " | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
{ C. Quaiity Control 37 | Currencies
17 | Tests 38 | Labour '
18 | Correction of Defects noticed .| 39 | Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Controi 40 | Audit and Technical Examination
1S | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extraitems 42 | Jurisdiction

Section 3 - GCC (Table of Clauses )
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1. DEFINITIONS

1.6.

1.7

1.8.

[,
‘o

1.10.
1.11.

1.12,

1.18.
1.19.
1.20.

- Bill of Quantities: means the priced and completed Bill of Quantities forming part of

the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work, Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

- Completion of work: means completion of the entire contracted work. Exhaustion of

quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to
a person or body nominated by him for specified functions. The word Employer /

Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Section 3 —Part - 1 General Condition of Contract
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Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
rmodification or addition made or appreved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out s part of the construction work under the
Contract.

Temperary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "wark" or "works” where used in these conditions shall uniess
there be something either in the subject or context repugnant to such construction,
he construed and taken to mean the work by viriue of contract, contracted to be
exccuted, whether temporary or permanent and whether original, altered,
substituted or additional.

2. INTERPRETATIONS AND DOCUMERTS

2.1

Interpretations

in the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;
Words indicating the singular alsc include the plural and vice versa.
provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;
written” or “in writing” means hand-written, type-written, printed or
electrenically made, and resuiting in a permanent record;

(o

o

Q.

Documents Forming Part of Contract:
. NIT with all amendments.
. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
. Conditions of Contract:
i Part I General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part 11 Special Conditions of Contract.
. Specifications
. Drawings
. Bili of Quantities
. Technical and Financial Bid
. Agreement, and
. Any other document(s), as specified.

™I

()

o

O 00 -] O LA
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language of the Contrect and the law governing the Contract are stated in the

Contract Data.

\_
(—D

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for

communication with the Employer/Enginser shall be as per the details given in the

Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile {fax) or other electronic mzans
(email) shall also be effective on confirmation of the transmission. The nctice sent by
registered post or speed post shali be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in

address for communication, the same shall be immediately notified to Engineer-in-
Charge.

5. Subcontracting

Subcontractmg shall be permitted for contracts of value more than amount specified
n the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the

approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

" b. Following shall not form part of subcontracting:

i.  Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
fii. Hiring of plant & machinery

¢. The sub-contractor will have to be registered in the appropriate category in the

centralised registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenznce
the technical personnel as provided in the Annexure I-3 of Bid Data Shﬂet, if
applicable. If the Contr actor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contrac or.

If tHe Engineer asks the Contractor to remove & person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.

Section 3 —Part - | General Condition of Contract
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7. Force Majeure

7.1 The term “Force Majeure” means an exceptional event or circumstance:
(a) Which is beyond a Party’s control,
(b) Which such Party could not reasonably have provided against before entering
into the Contract,
{c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed beiow, so long as conditions {a) to {d) above are

satisfied:

(i) War, hostilities {whether war be declared or not), invasicn, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil war,

{iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

{iv) Munitions of war, explosive materizals, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and

{v) Natural 'catastrophes such as earthquake, hurricane, typhoon or volcanic

(d

~——

activity.

7.2. In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts,

~ The cost and loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. it is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are :otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks
S.1  All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.,

Section 3 —Part - | General Condition of Contract
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8.2 Al rizis and tonsequences arising iron the inaccuracies or falseness of the

documenits, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that the designs/ drawings or other documents have been approved by the

department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under warkman's
compensation Act, or any other statute in force at the time of dealing with the

" question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance -
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3  The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them. ‘ |

12, Dispute Resolution System
12.1  No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. it is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

Section 3 —Part - [ General Condition of Contract
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12.2

12.3

: ‘:“,;_‘:':‘;,.,‘12'4 -

125

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the

_Employer shall not be liable for claims arising out of such dispute.

The Competent AUthority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983,

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works. '

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its

. ~ execution. The contractor shall submit the list of equipment and machinery

being brought to site, the list of key personnel being deployed, the list of .
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the.date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
Section 3 ~Part - | General Condition ot Contract
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L4 gAwasion of Time

14.1.

143.2

14.3

if the Contractor desires an extension of tUme for complotion of the work on the
ground of his having been unavoidably hindered in.its execution Or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed,

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under ¢lause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

151

15.2

15.3
15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor. .

The time allowed for execution of the contract shall commence from the date of
signing of the agreement, It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are Iald down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same,

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in- -charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor
makes such delays good However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount, ;

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of hqundated
damages by the Contractor in‘the next payment certificate,

In the event the Contractor fails to make good the delay unt|l completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be

deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department,
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Page 42 of 75

P



C. Quality Control
17.Tests
17.1  The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.
17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipments as are specified in the Contract Data.
17.3 Failure of the Contractor 10 establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period
18.1 The Defect Liability Period of work in the contract shall be as per the Contract
‘ Data.
18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
: automatically stand extended until the defect is rectified.

- 18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
pPeriod to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and

“the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due of that may become due to the contractor and other
available securities. A '

D. Cost Control
. 18. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original cpecifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, adcitional or substituted work, which the
contractor may be directed to do in tﬁe manner above specified, as part of the
work, shall be carried out by the contracior on the same conditions in 2!l respects
on which he agrees to do the main work. '

Section 3 ~Part - | General Condition of Contract



ne for tne comaletion of e work shall be adjusted in the Rroporticn that

ne altered, additional or subsiituted work bears to the orginal contract work
end the certificate of the Engineer-in-charge shail be conclusive as to such
proportion. ‘

20. Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as extra
items. ’

21. Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the "
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the l;ates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such

composite work item shall be worked out on the basis of the concerned

Schedule of Rates minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.
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. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (¢}
in case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried oht; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

222 The Contractor shall have no claim to any payments or compensation

A whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

Recovery from Contracters
Whenever any claim against the Contractor for the payment arises under the
- contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor. .

{b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become due
for release. v

{¢) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

25.

-
0

%
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities.

Section 3 —Part - I General Condition of Contract
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25.3

Ir

fhe liability, if any, on account of quarry fees, royalties, octrol and any other
taxes and duties in respect of materials actually consumed on public work, shall
-be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shal|
not be payable to the contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by othe
special orders.

Checking of measurement by superior officer shall supersede measurements hy
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability periad
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the

Contractor :

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

¢} without reasonable excuse fails to comply with the notice to correci a
particular defect within a reasonable period of time; _

d) the Contractor does not maintain a valid instrument of financial security as
prescribed; '

e} the Contractor has delayed the completion of the Warks by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set
up a field laboratory as specified in the Contract Data;

g} [f the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

Section 3 —Part - I General Condition of Contract
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27.3

R o S — 7; . 27.4

In any of these events or circumstances, the Engineer in Charge may, upon giving
14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g} of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.
_Notwithstanding the above, the Engineer-in-Charge may terminate the Contract

for convenience by giving notice to the Contractor.

28. pPayment upon Termination

28.1

282

28.3

if the contract is terminated under clause 27.3, the Engineer shall issue 3
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

ii the total amount due to the Employer exceeds any payment due to the

Contractor, the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security

30.1

30.2

30.3

and additional performance security, if any, remains valid for the period as specified
in the Contract Data.

' . 30. Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified

in the Contract Data. The total amount of Security Deposit so deducted shall not

exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to :the Employer, with validity up to 3 {(three)

months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.
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Adiustime,
Applicabiiizy
1. Price adjustment shall be applicable only if provided for in the Contrac: Cata.
2. The price adjustment clause shall apply only for the works igxecuted from the

date of signing of the agreement until the end of the:‘initial intended
completion date or extensions granted for reasons attributed to the
Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price

adjustment clause for extension in the contract period for reasons attributed
to the Contractor.
Inthe Force Majeure event the price escalation clause shall apply.

~

31.2 Procedure

31.3

314

31.5

1. Contract price shall be adjusted for increase or decrease in rates and price of

labour, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the
formula given in the contract data.

Following expression and meaning are assigned to the work done during each
quarter: ‘

R=  Total value of work during the qua&er. it would include the amount of
secured advance granted, if any; during the quarter, less the amount of securad
advance recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.,

4. Weightages of various components of the work shall be as per the Contract

Data.

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other.clauses in the contract, the unit
‘rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be
either positive or negative, i.e. if the price adjustment is in favour of the
Employer, the same shall be recovered from the sums payable to the Contractor.

Section 3 —Part - | General Condition of Contract
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32. Mobilization and Construction Machinery Advance

-

32.1 Payment of advances shall be applicable if provided in the Contract Data.

. 32.2 If applicable, the Engineer in Charge shall make interest bearing advance

x e payment to the centractor of the amounts stated in the Contract Data, against

‘ provision by the contractor of an unconditional Bank Guarantee in a form and by
a nationalized/ scheduled banks, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

37.4 The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction

machinery.

B

32.5 The advance payment shall be recovered as stated in the Centract Data by
» deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation

events, or liquidated damages.

Payment of Secured Advance shall be applicable if provided in the Contract Data.
if applicable, the Engineer shall make advance payment against materials

intended for but not yet incorporated in the Works and against provision by the

contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
_ progressively reduced by the amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as

o stipulated in the Contract Data.

. 33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.

34, Payment Certificates
The payment to the contractor will be as follows for construction work:
(a} The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement.of the items of work executed.

(b} The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
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{d} The value of work executed shall comprise the value of the gquantities of the
items in the Bill of Quantities completed.

{e) The value of work executed shall also inciude the valuation of Variations and
Compensation Events.

f} All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

{g} The Engineer may exclude any item certified in a previous certificate or reduce

the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of

advance against the final payment and not as payments for work actually done
and completed.

{i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim,

(i) The payment of final bill shall be governed by the provisions of clause 36 of GCC,

E. Finishing the Contract

35. Completion Certificate~

35.1 A Completion Certificate in"the prescribed-format in Contract Data: shall- be:
issued by the Engineer-in-Charge after physical completion of the Work.
© 35,2 After final payment to the Contractor, a Final Completion: Certificate in the

prescribed format in the Contract Data shall-be issued by the Engineer-in-
Charge. .
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" The Contracter shall
amount that the Contractor considers payeble for works under the Contract

. 36. Final Account

supply the Engineer with a detailed account of the total

in the Con

,wuthm 21 days of issue of certificate of physzcal completion of works, The

na certify any payment that is

&£ e P ~ et 3t (e
1 recaiving the Contractor’s account i it s

resubmitiad, the

: on the amount **"wb!c to the Contractor

~ after hearing the Contractor and the Engincer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion zs provided in clause 35.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

£, Other Conditions of Conﬁragﬁ

37. Currencies

Al payments will be made in Indian Rupees.

The Contractor shall, uniess gtherwise provideé in the Contract, make his own
arrangements for the engegement of all steff and {abour, local or other, ang for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff snd the numbers of the severzl classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.
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Compliancy with Labour Reguiations

Uric; continuance of the Contracy, the Contractor 2o Mis sub-Contraciors shail

ol
O

)

bidz 2t all times by ali existing ladour enattments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law {including rules), regulations, bye laws

193]

¢

that may be passed or notification that may be issued under anv labour law in
future either by the State or the Central Government or the local authority,
Salient features of some of the major labour laws that are applicable to
construction industry are given in the vontract Data. The Contractor shall keep
the Employer indemnified in case any action js taken against the Employer by the
tompetent suthority on account of contravention of anv of the provisions of any
Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions
stipulated in  the notiﬂcations/byelaws/Acts/RuIes/ regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall
have the right to deduct from any money due to the Contractor including his
amount of performance security. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the
Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time,

40. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the

works and the final bill of the contract including all supporting vouchers, abstract etc.,
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done
under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Government to
recover the same from him in the manner prescribed in clause 24 above and if it is
found that the Contractor was paid less than what was due to him, under the contract
in respect of any work executed by him under it, the amount of such under payment
shail be duly paid by Government to the Contractor.
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41 Death or Permanent Invalidity of Contractor

if the Contractor is an individual or a proprietary concern, partnership concern, dies

- during the currency of the contract or becomes permanently incapacitated, where the

survwlng partners are only minors, the contract shall be closed withcut levying any

;ddmages/ compensaticn as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the

survivors, then the campetent authority shall enter into a fresh agreement for the
armaining waork strictly on the same terms and conditions under which the contract

was awarded.

jurisdiction
This contract has been entered into the State of Madhys Pradesh and its validity,
truction, interpretation and iegal effect shall be subjected to the courts at the

<

i

place where this agreement is entered into. No other jurisdiction shall be applicable.

{End of GC(]
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Charge

subcentracting permitted for the
Contract Value

{ More thian 8s. v, Lakhs -

(¢}

Techinical Personnel to be provided by
fe contractor — requirement, &

nat l-3) -

As per Annexure-t {Form

Penalty, if required Technical
| Personnel not employed

[
nS.

Specifications

As per Annexure E

Drawings

As per Annexure - N

12

Cornipetent Authority for deciding
dispute under Dispute Resolution
System

Appellate Authority for deciding
dispute under Dispute Resolution
Systam

Period for submission of updated
construction program

Amount to be withheld for not

prescribed period

submitting construction program in the

14

Competent Authority for granting Time
Extension

15

Milestones laid down for the contracs

Yes !

i Yes, details of Milestones

As per Annexure - G

Liguidated damage

AS per Annexure - P

List of equipment for lab

As per Annexure - 2

Time to establish lab

Penalty for not establishing field
Laboratory

18

Defect Liability Period

21

Competent Authority for determining
the rate ‘

27

Any other condition for breach of
contract
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Contract Data

Gee Particul Dat 1
Clause —3 icyiars B 213
Penaity "~ TPenalty Shall include
() Security deposit as per clause 30 of General Conditions of
| Contract and
28 | {b Uguidated Damages imposed as per clause 15 or
Pericimance  Security  (Guarantee)  including Additional
oerformance Security (Guarantes), if any, as per clause 29
of General Conditions of Contract, whichever is higher
5 performance guarantee (Security) shail | Till issue of physical Compietion Certificate as per Clause
? be vaiid up to 351
Security Depuosit to be deducted from At the rate of 5%
30 each running bill
Maximum fimit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
Price Adjustment formula and As per Annexure R
11 procedure to calculate The price Adjustment shail apply only in respect of Cement,
Steel, Bitumen and POL components
Price adjustment shall be applicable Price Adjustment shall be anplicable only in case where the
31.1(1) amount in NIT is more than Rs. 10 (Ten) Crores. This clause
shall not have any bearing with the Contract Amount.
32 32.1 Mobilization and Construction No Mobilization and Construction Machinery Advance

Machinery Advance Applicable

payable

32.2 If yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure =5

32.3 If yes, Rate of interest chargeable
on advances

10 % annual simple interest

32.4 If yes, Type & Amount of Advance
payment that can be paid

1. Mobilization advance.- Not more than ... % of contract
amount _
2. Construction Machinery Advance - Not more than ... % of
gontract amount

32.5 If yes, Recovery of advance
payment

Recovery of Mobilization and/or Construction' Machinery
advance shall commence when 10% of the Contract
Amount is executed and recovery of total advance shall be
done on pro-rata basis and shall be completed by the time
work equivalent to 80% of the Contract Amount is
executed.

In addition to the recovery of principal:amount; recavery of
interest shall be carried out as. calculated. on the
outstanding amount of principal at the close of each month.
The interest shall be accrue from the day of payment of
advance and the recovery of interest shali commence when
10% of the Contract Amount is executed and shall be
completed by the time work equivalent to 80% of the
| Contract Amount is executed. ) B
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[ Advance

33.1 Secured Adva;a;;;licatlie B

No Secured Advance payable.

33.2 if yes, Unconditional Bark
Guarantee
33.2 if yes, Amount of Sacured

In the format prescribed in Annexure — T

_ﬁ_%__ A . A
75% of vaiuz of material as determined by

33.3 if yes, Conditions for secured
advance

aj The ':‘;‘.‘me}.dis are in-accordance with tie specification
for Works:

b) Such misteriais have been leiivered i site, and are
properly stored and protected ac
deteriorstion to the satisfaction of the = . The
contractor shail store the bulk materia! in measurable
stacks.;

) The Contractor's records of the reguiroments, orders,
receipt and use of materials are kept in 2 furm approved
by the Engineer and such records shalt &a available for
inspection by the Engineer;

d} The contractor has submitted witlh  his  monthly
statement the estimated value of the materials on site
together with such documents as may be required by
the Engineer for the purpose of vaiuation of the
materials and providing evidence of awnership and
payment thereof;

e) Ownership of such materials shall be deemed to
vest in the Employer for which the Contractor
has submitted an indemnity Bond in an
acceptable format; and

f) The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the Engineer.

33.4if yes, Recovery of Secured
advance

The advance shall be repaid from each succeeding
monthly payments to the extent materials [for which
advance was previously paid] have been incorporated into
the Works.

Completion Certificate ~ after physical
completion of the Work

As per Annexure - U

35 Final Completion Certificate — after
final payment on completion of the As per Annexure- V
L Work
36 Competent Authority [
39 Salient features of some ?f the major As per Annexure-W
labour laws that are applicable
41 Competent Authority | L
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ANNEXURE - N
(See clause 10 of Section 3 - GCC )

Drawings

List of drawings —
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ANNEAURE -G

e icus? 15 of section 3-GC0)Y
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Note:

ANNEXURE-P

(Se€ clouse 15 of Section 3 -GCC )
Compensation for Delay

If the contractor fzils to schieve the milestones, znd the delay in execution of work is

rmount from the sums

0y

attributsble to the contractor, the Employer shall retain an

payable and due to the contractar s per following scale -

i, Slippage up to 25% in financis! target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration
- 5% of the work remained unexecuted in the related time span..

jfii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration
-7.5% of the work remained unezecuted fn the related time span..

iv. Slippage exceeding 75% in firancial terget during the mitestone under
consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The <lippage
o any milestone is i mede good in subseguent milestones or at the time of
stipulated period of completion, the amount retzined as cbove shall be refunded, In
case the work is not completed within the stipulated period of completion along
with all such extensicens which zre grented to the Contrzctor for either Employer’s

iec o the contrector a2t the

detfault or Force Majeure, the compensati
rate of C.05% per day of deley limited t

]

he decision of Superintending Frginzer sheli be fina! and binging upon both the

parties.
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{See clouse 17 of Secion 2 -G
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quipment for Qualizy Control Lab
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ANNEXURE -R
(See clause 31 of Section 3 -GCC)
Price Adjustment
The formulas for adjustment of price are as follow:

R=  Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percent.ag_e of
cocmponent in the work
1 Cement - P,
2 Steel - P
3 Bitumen - P,
4 | POL- P¢
* Weightages of varicus components of the work shall be as determined by the

competent technical sanction authority.

Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

V= 0.85 x PC/IOO XR X (C]'Co)/CO

V= increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.
Co=  The ali India wholesale price index for Grey cement on the date of opening of

Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C;=  The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindustry.nic.in)

Pe= Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steei component
(i) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shali be paid in accordance with the following formula:

Section 3 — Annexure B




Note :

X Psx [TI00 w B e (2

(ISR

se or decgreas: b0t work ouring thE inunth woader
considerztion due to changes in the rates for steel.

The all India whoiesale price index for steel (Bars and kads) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi, (www.eaindustry.nic.inj

The all India average whaolesale price index for steei {Bars and Rods} for <he
month under consideration as published by Rinistry of i
Development, New Deihi. (www.eaindustry.nic.in)

Percentage of steel companent of the work,

For the application of this clause, index of Bars and Rods has been choser to

i

r
represent steef groug.

Adjustment of bitumen component

(iv}

Price adjustment for increass or decrease is the cost of bitumen shall be paid

in accordance with the following formula:

Vo= 0.85x Po/ 100xRx{ Bi— Bo) / Bo

Vb= Increase or decrease in the cost of work during the month uncer
consideration due to changes in rates for bitumer;.

Bo=  The official retsil price of bitumen 8t the I0OC depot at nearsst
center on the date of opening of Bids.
Bi- The official retail price of bitumen of IOC depot at nearest center for

the 15™ day of the month under consideration.
Pb=  Percentage of bitumen component of the work.

Adjustment of POL (fuel and tubricant} component

(v

Note :

faddl

Price adjustment for increase or decrease in cost of POL ( fuel and iubrice~
shall be paid in accordarice with the foilowing formula:

J

V= 0.85xPi/100x R x {Fi- Fol [ Fe

Vi=  Increase or decrease in the cost of work during the month unier
consideration due to changes in rates for fuel and fulzricants.

"
[}
"

The official retaii price of High Speed Diesel (HSD) at the exissing
consumer pumps of 10C at nearest center on the date of openiry of
Bids.

Fi= The official retail price of HSD 2t the existing consumer pumps of 130
3t nearest center for the 15% day of month of the upser
consideration.

Pr=  Percentage of fuel and lubricants component of the work.

For the applicotion of this clause, the price of High Speed Diesel has been
chosen to represent fuei and lubricants group.

Section 3 ~ Annexure R
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Annexure - S
{See clause 32 of Section 3 -GCC))

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

{name of Employer]
[address of Employer]
{name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilizaticn and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter cailed "the

Contractor”) shall deposit with {name of Employer] a bank guarantee to
guarantee his preper and faithful performance under the said Clause of the Contract in an
amount of ‘ famount of Guarantee]* [in
words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not
as surety merely, the payment to [name of Employer] on his first

demand without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding [amount of guarantee}*
{in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor,

shall in anv way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives fuli
repayment of the same amount from the Contractor.,

Yours truly,
Signature and Seal :
Name of Bank/Financial Institution:
Address :
Date :

An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in indian Rupees,

Section 3 — Annexure S
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Anneuure -« 4
{See cluuse 33 of Section ¥ 540

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWFEN

{hereinafter called the contractor which expression shall where the contex

T

so admits or implies be deemed to include his executors, administrators and assigns) ¢r the

one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the

said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and broughs by
him to fhe site of the works the subject of the said.agreement for use in the constructior of
such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the

sum of Rupees ' ___ on the security of materials the quantities

and other particulars of which are detailed in Accounts of Secured Advance attached to the
Running Account Bill for the said works signed by the Contractor on and the
Employer has reserved to himself the option of making any further advance or advances on
the security of other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in.consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as
follows:

That the said sum of Rupees so advanced by the Employer to

Section 3 — Annexure T
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(1)

(2)

the Contractor as aforesaid and all or any further sum of sums advanced as a_foresaid
shall be employed by the Contractor in or towards expending the execution of the
said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the directions
of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any
officer authorized by him. In the event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriofated in a greater degree
than is due to reasonable use and wear thereof the Contractor will forthwith replace
the same with other materials of like quality or repair and make éood the same
required by the Engineer.

That the said materials shall not be removed from the site of the said works except

* with the written permission of the Engineer or an officer authonzed by him on that

behalf.

Section 3 — Annexure T
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(7)

(8)

ciat the advances shall be - sabie in full when or ber e Contrace roceives
nayment from the Employer ~ tha price payable to him for v said works undder the
terms and provisions of the said agreement. Provided hat if any intermediate

payments are made to the Contractor on account of work done tha_n on the occasion

- of each such payment the Employer will be at liberty to make a recovery from the

Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances

made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances that may still be
owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at

twelve percent per annum from the date or respective dates of such advance or

- advances to the date of repayment and with all costs, charges, damages and

expenses incurred by the Employer in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the Employer to reply and pay the
same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any
further sum of sums advanced as aforesaid and all costs, charges, damages' and
expenses payable under these preéents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for payment

and repayment here-in-before contained shall become enforceable and the money

_owing shall not be paid in accordance there with the Employer may at any time

thereafter adopt all or any of the following courses as he may deem best:

Section 3 - Annexure T
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(a) Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractar with
the value of work done as if he had carried it out in accordance with the saic
agreement and at the rates therehy provided. if the bzlance is against the
contractor, he is to pay same tc the Employeron demeand.

(b} Kemove and sell by public auction the ceized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable

\ or payable to the Employer under these presents and pay over the surplus (if
any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

interest on the said advance shall not be payable.

That in the event of zny conflict between the provisions of these presents and the

said agreement the provisions of these presents shall prevait and in the event of any

. dispute or difference arising over the construction or effect of these presents the

settlement of which has not been here-in-before expressly provided for the same
shall be referred to the Employer whose decision shall be finz! and the provision of
the ndian Arbitration Act for the time being in force chall apply to any such

reference.
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Physical Completion Certificate

Name of Work:

--.......-....-................,..“..-..............-.........-....-..-......-.....”.....n......:.........,..,......,. ...........................
........-.,....,....................-..-....)..u.......,...........n.-.-...,.-...s...u....”......,....................:......., ...................

AGreement NO. ooovvvvveccvvcccvvenseesnnssoossesseeesens DAte oo
Amount of COntract RS ......o..oooeeoeecveeesse oo oo oo

Name 0f AZeNCY © ....ocovoimrireceeeeeeee oo e
Used MB NO. ====smmm e

Last measurement recorded
a. Page No.& MB No.

‘b. Date
Certified that the above mentioned work was physically completed on ................. (date)
and taken over on ................. (date) and that I have satisfied myself to best of my

ability that the work has been done properly.

Date of issue

Executive Engineer

...................................

Section 3 — Annexure U
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Annexure -V
{See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

....................................................................................................................................................

NATTE OF AETICY T crvricreersrrinsseriesseese st s s s S

Used MB No. e ccmmmmmmm———cmm e ————

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ..o (date)
and taken over on ... (date).
Agreemented amOUNt RS. .coeeriiniiinen
Fina! Amount paid to contractor Rs. ---=--ssmmsmsomm-mmes

incumbency of officers for the work

Dzte of issue
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{Sce cion
Salient i‘eatures of Some Major Laheur Laws Applicable

Workmen Compensation Act 1823: - The Act provides for compensation in case o
injury by accident arising out of and during the course of employment.

a

Payiment of Gratuity Act L972: - Gratuity is payable «
satisfaction of certain conditions on separation if 2
pre>cnbeu minimum years (say, five vears) of service o
prescribad ininimum days'{say, 15 days} wages for every comple
The Act is applicable to alt establishments empioying the prescribad

number (say, 10} or more employees.

.J

Employees P.F. and Miscellanecus Provision Act 1952: The Act Providss far mont: ”n\;’
contributions by the Employer plus workers at the rate prescribed {szy, 10% or
8.33%). The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

R Deposit linked insurance on the death in harness of the worker.

jii. Payment of P.F. accumulation on retirement/death etc

Maternity Benefit Act 1951: - The Act provides for leave and some gther bﬂrse{;‘f to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act nrovidas for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to he provided, by the
Principal Employer by Law. The principal Employer is required to teke Certificats of
Registration and the Contractor is required to take license fram tha designz: ed
Officer. The Act Is applicabie to the estabiishments or Contractor af Princinal
Employer if they employ prescribed minimum {(say 20} or more contract lzbour,

Minimum Wages Act 1948: - The Employer is to pay not less than the Minir im
Wages fixed by appropriate Government as per provisio { the Act if the

<

_employment is a scheduled .employment. Construction of hu dinﬁs, raads, rUnways

is scheduled employment.

Payment of Wages Act 1336G: - It lays down 25 to by what date the wazes zre t be
=3 H =3

paid, when it will be paid and what deductions can be made from the wages of

workers.

Equal Remuneration Act 1879: - The Act provides for payment of equal wage: for
work of equal nature to male and female workers and for not making discriminasior
against female employees in the matters of transfe s, training and promotions ez,

Section 3 ~ Annexure W
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Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum ({say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different

number of employment size.

industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour {Prohibition & Regulatidn) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of childrep in all other occupations and processes.
Employment of child fabour is prohibited in building and chstruction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary {who has recruifed workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up tf’,
the establishment and back etc. “f

Section 3 — Annexure W
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p)

T Building und Other Construction wi i {Regulation o7 EZmplovment and
Conditions oi service) Act 1996 and the Ce.s Act of 1996: - Al the estavistments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishménts are required to pay cess at the rate not exceeding 2% of the cost of

construction as may be modified by the Government. The Employer ¢f the

establishment is required to provide safety measures at the building or construction

work and-other welfare measures, such as canteens, first-aid facilities, armbulance,
housing accornmodations for workers near the work place etc. The Emplover to
whom the Act applies has to obtain a registration certificate from the Registering

Officer appointed by the Government.

Factories Act 1948: - fhe Act lays down the procedure.fbr approval of plans before
setting up a factory, health and safety provisions, welfére provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
,occurrences to designated authorities. It is applicable to premises employing the

prescribed minimum '(say,> 10) persons or more with aid of power or another

- prescribed minimum {say, 20} or more persons without the aid of power engaged in

manufacturing process.
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SECTION 3

Conditions of Contract
. Part =11 Special Conditions of Contract {sccl

Section 3 —Part -1 Special Condition of Contract (SCC)
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SECTION 3

Conditions of Contract
. Part =11 Special Conditions of Contract [sccl

Section 3 —Part -1 Special Condition of Contract (SCC)
Page 73 of 75



o [ RE TR Rl ot i T
BILL wr GUANTITIES [BG,

Genaral Sescription of WOTK i oo

Probable Amount of Contract:
(RS 1N B GUIE) e e
{RS. I WOTS)  wemeeemm e T
i Particulars of Item of Quantity | Unit | Rate Amount Amount Remarks

f—‘;‘ B

No, Work

{in figure;

{in words)

! i il v v

Vi

Vil VIl

|
]
!
i

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

Section 4 ~ Bill of Quantities (BOQ)

Executive Engineer
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MPRRDA-PIU-BHOPAL
Bill of Quantity

Details For The Percentage (%) Rate Tender (As per MPPWD Building and Electrical SORs

Name of Work :- Renovation of Toilets & Store at MPRRDA HO, Parayawas Bhawan Bhopal

inforce from 1st August-2014)

SOR Item No

Item Description

Qty.

Unit

Demolishing brick-work manually/ by mechanical means including stacking of
serviccable material and disposal of unserviceable material within 50 metres lead as
per direction of Engineer-in-charge In cement mortar

3.71

sqm

Dismantling doors, windows and clerestory windows (steel or wood) shutter
: ing chowkhats, architrave, holdfasts ete. complete and stacking within 30

metres lead :Of area 3 sq. metres and below

each

dirg tile Kota stone” Marble / Granite work m floors/walls and roofs laid
rorar including stacking material within 50 metres lead.  For

Sules 10mmto 23mm

200

sgm

Troviding hat brick masonary with well burnt chimmney bricks in bull patent trench

. . 2 .
gth not less than 25 kg /em” and water absorption not more

cerstructure above plinth level and up to fioor five level

35

sgm

12 mm cement plaster of mix : 1:4 (1 cement : 4 sand)

65

sgm

iProviding and laving water proofing treatment in sunken portion of WCs,
bathroem ete., by applying cement slurry mixed with water proofing cement
compound consisting of applying :

a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water prooting
cement compound (@ 0.253 kg/sqm. This layer will be allowed to air cure for 4
hours.

b) Sccond laver of slurry of cement (@ 0.242 kg/sqm mixed with water proofing
cement compound @ 0.126 kg/sqm. This layer will be allowed to air cure for 4
hours followed with water curing for 48 hours. The rate includes preparation of
surface, treatment and sealing of all joints, corers, junctions of pipes and masonry
with polymer mixed slurry.

35

sqm

17.61+17.61.1

Providing and fixing uPVC trap of self cleaning design complet. Including cost of
cutting and making good the wall and Roors. 100 mm inlet and 75 mm outlet

nos

18.8

Providing and fixing Chlorinated Polyviny! Chloride (CPVC) pipes, having
thermal stability for hot and cold water supply including all CPVC plain and brass
threaded fittings Ve fixing the pipe with clamps at 1.00 m spacing. This includes
jointing of pipes and fittings with one step CPVC solvent cement and the cost of
cutting chases and making good the same including testing of joints complete as
per direction of Engineer in Charge.

18.8.3

25 mm nominal outer dia .Pipes..

60

meter

18.8.4

32 mm nominal outer dia .Pipes.

40

meter

Providing and fixing 6005450 mm beveled edge mirror of supenar glass 7of

cpproved quality) complete with & iy diek hard board ground fixed o wiocom

fofeats with C.P. brass serews and washers complete.

each




SOR Item No

{tem Description

Qty.

Unit

17.58

Providing and fixing unplasticised Rigid PVC soil and waste pipes conforming to
[S: 13592 Type B including jointing with seal ring conforming to IS : 5382 leaving
10 mm gap for thermal expansion. Single socketed pipes for working pressure of 4
kg/sqem.

17.58.1

75 nun diameter (iminimum wall thickness 3.2mm)

30

mtr

17.58.2

110 mm diameter (minimum wall thickness 3 2imm)

20

mtr

Painting with silicon and acrvlic emulsion based water thinnable sealer of approved

brand and manufacture on wet or patehy portion of plastered surfaces;

3G6:C-

sgm

Providing and laying Ceramic glazed floor tiles 3005300 mm or more (having
thickness 6 to 7imim) of st quality conforning to 1S 1 13622 of approved make in
all colours, shades, except White, Ivory, Grey, Fume Red Brown laid on 20mm
thick bed of Cement Mortar 1:4 (1 Cement : 4 sand) including pointing the joints
with white cement and matching pigments etc., complete.

40

sgm

Removing dry or oil bound distemper, water proofing cement paint and the like by
scrapping, sand papering and preparing the surface smooth including necessary
repairs to scratches etc. complete.

110

sgm

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS : 15622
(having thickness 6 to 7mm) of approved make in all Colours shades, such as
burgundy. Bottle green. Black of size 300x430mm or more in skirting, risers of
steps and dados over 12 mm thick bed of cement Mortar 1:3 (1 cement : 3 sand)
and jointing with grey cement slurry @ 3.3kg per sqim meluding pointing in white
cement mixed with pigment of matching shade complete.

140

sgm

1254

Providing and fixing tiled false ceiling of approved materials of size $95x595 mm in true
horizontal level suspended on inter locking metal grid of hot dipped galvanized steel sections
(galvanized @ 120 gsmisgm, both side inclusive) consisting of main "T" runner with suitably
spaced joints to get required length and of size 24x38mm made from 0.30mm thick
(mininunn) sheet, spaced at 1200mm center to center and cross " of size 24x2 5mm made
of 0.30mm thick (minimum) sheet, 1200mm long spaced between main "T" at 600mm center
to center to form a grid of 1200x600 mm and secondary cross "T" of length 600mm and size
24x25mm made of 0.30 mm thick (minimum) sheet to be interlocked at middle of the
1200x600mm panel to form grids of 600x600mm and wall angle of size 24x24x0.3 mm and

laying false ceiling tiles of approved texture in the grid including, wherever, required,
cutting/making, opening for services like diftusers, grills, light fittings, fixtures, smoke
detectors ete. Main "T" runners to be suspended from ceiling using Gl slotted cleats of size
27 x 37 x 25 x1.6 x mm fixed 10 ceiling with 12.5 nun dia and 50 mm long dash fasteners,
4mm Gl adjustable rods with galvanised butterfly level clips of size 85 x 30 x 0.8 mm spaced
at 1200mm center to center along main T, bottom exposed width of 24 mum of all T-sections
shall be pre-painted with polyester paint, all complete for all heights as per specifications
drawings and as directed by Engineer-in-charge.

12.5 mum thick fully Perforated Gypsum Board tile made from plasterboard having glass fibre
conforming to IS: 2095 part I, of size 59355395 mm. having perforation of 9.7x9.7 mm at
194 mim ¢/c with center borders of 48 nun and the side borders of 30 mm. backed with non
waoven tissue on the back side. having an NRC ( Noise Reduction Coefficient) of 0.79, with

50 mm resin bonded glass wool backing.

35.00

sgm

Providing and fixing white vitreous china made extended wall hung type couple closet size
760X360X635mm along with dule flushing cistern flushing capacity 3 & 6 litre approved
shape (extended wall hung couple coset pan size 760X360X635mm) with 15mm quarter
turn angular stop cock and PVC connection pipe, and all fittings and fixures complete
including cutting and making good the wall and floors whorever required :

Anti germ Fluore-Polvmer Coated extended wall hung tvpe couple eloset size

TOONZGUNOGI Suum with solid polyv propehne made sott closing =0 a cover

each




/’\

-
SOR item No [Item Description Qty. Unit
Providing and fixing Anti germ Fiuoro-Polymer Coated Water closet squatting pan (indian
type W. C. 260x440x580 pan) with 100 mm sand cast Iron P and S- trap, and 7.2 litre Low
level. dual flush, PP (Poly Propeline) made open slim wall hung cistern capeity 3 litre/6 litre
flushing, with all fittings and fixures complete including cutting and making good the wall
2511 and floors wherever required : 2 each
white Vitreous china Anti germ Fluoro-Polymer Coated Orissa Pattern W. C. Pan of Size
260 X 440 X $80 mm With intergral foot rests.
25131 White Vetrious China Anti gerin Fluoro-Polvmer Coated Urinal Size 730 X 480 7|
25.13. vs : . .
X310 mm with 153mm Brass made presmatic auto closing conscaled urinal flush 5 each
valve with wall flange (Decol technology, 400000 operation warranted).
Providing and fixing in position best indian ( bonut size 24mm. ceramic disc size 19mm and
25.19 min. body thickness 2mm, nickel plating 0.10 micron and chrome plating 0.3 micron, quarter 4 each
turn)Bib cock.
2536 Providing and fixing in position best indian ( bonut size 24mm, ceramic disc size
e 19mm and min. body thickness 2mm. nickel plating 0.10 micron and chrome 2 each
plating 0.3 micron, quarter turn) 2-way Bib Cock .
25.37 Providing and fixing in position best indian Health Faucet with 8mm dai 1 meter 2 h
o . eac
long Flaxible Tube and wall bracket with N. R. V. (non-return wall).
25.13 Providing & Fixing 8mm thick froasted Urinal glass partition size 900x450mm 4 b
. . eac
brass made bracket with crome plating,
25.51 Providing and fixing in position best indian C. P. I3rass made (0.3 micron Chrom 3 each
and 10 micron Nickel plated) Single Towel Rail 600 mm long .
T 13.38 Providing and applying plaster of paris putty of 2 mn thickness over plastered 110 sqm
surface to prepare the surface even and smooth complete
) 2571 White Vetrious China Anti germ Fluoro-Polymer Coated Wash Basin Size
o 160x580x450 mm with basin mounted pressmatic pillar cock auto closing system 4 each
(decol technology).
25.28 Providing and fixing in position best indian C. P. brass made Spout (nickel plating 4 cach
0.10 micron and chrome plating 0.3 micron) .
Granite work gang saw cut (polished and machine cut) of thickness 18mm for wall
lining (vencer work), backing filled with a grout of average 12 mm thick in cement
112812 mortar 1:3 (1 cement : 3 sand) including pointing with white cement mortar 1:2 (1
- white cement : 2 marble dust) with an admixture of pigment to match the marble 4 sqm
shade: (To be secured to the backing by means of cramps, which shall be paid for
separately).
Area of slab over 0.50 sqm
212 Providing and fixing 50 micron thick Frosted heat /light control film to
o window/door glazing as marketed under the brand name garware/3M or equivalent 10 sgm
as approved.
Wall painting with premium acrylic emulsion paint of interior grade, having VOC
13522 (Volatile Organic Compound ) content less than 50 grams/ litre. of approved brand
T and manufacture, including applying additional coats wherever required to achieve 110 sqm
even shade and colour.
Two coats.
Providing and fixing glazing in alumimium door, window, ventilator shutters and
)22 \pm'tilmns ete. with EPDM rubber/ neoprene gasket ete. complete as per the
''''' ;;m:hilccmml drawings and the directions ol enginecr-in-charge . {Cost of 10 sgm
faleminium snap beading shall be paid b
A float glass panes of 237 i thicrness




SOR ltem No

Item Description

Qty.

Unit

21.1.13

Providing and fixing aluminium work for doors, windows, ventilators and
partitions with extruded built up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to IS: 733 and IS: 1285, fixing
with dash fasteners of required dia and size, including necessary filling up the gaps
at junctions, i.e. at top, bottom and sides with required EPDM rubber/ neoprene
gasket etc. Aluminium sections shall be smooth, rust free. straight, mitred and
jointed mechanically wherever required including cleat angle, Aluminium snap
beading for glazing / paneling, C.P. brass / stainless steel screws, all complete as -
per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners 1o be paid for separately) :

Polyester powder coated aluminium (minimum thickness of polyester powder

coating 50 micron)

215

kg

995

Providing and fixing aluminium extruded section body tubular type universal
hydraulic door closer (having brand Jogo with IS, IS : 3564, embossed on the
body, door weight upto 36 kg to 80 kg and door width from 701 mm to 1000 mm)
with double speed adjustment with necessary accessories and screws cte. complete.

each

9.113.1

Providing and fixing aluminiunm handles ISI marked anodised (anodic coating not
less than grade AC 10 as per IS - 1868) transparent or dyed to required colour or
shade with necessary screws ete. complete:

125 mm

14

each

21.2.2

Providing and fixing 12mm thick Pre-laminated particle board flat pressed three

layer or graded wood particle board conforming to IS: 12823 Grade | Type Il, in

panelling fixed in aluminium doors, windows shutters and partition frames with

C.P. brass / stainless steel screws ete. complete as per architectural drawings and
directions of engineer-in-charge.

Pre-laminated particle board with decorative lamination on both sides.

10

sgm

Point wiring (excluding metallic switch box & sheet but including switches,
sockets,lamp holders/ceiling roses etc) with 1.5 Sq. mm. PVC insulated
cable FR with copper multi strand conductor ISl marked in concealed
rigid P.V.C. conduit (HMS) ISI Marked of suitable size and 1.5 Sq. mm.
PVC insulated copper earth continuity conductor of green colour inside
conduit etc. as required as per specification for :-

4.1

Light Point/Fan Points,

a) Short point

Each

b) Medium point

Each

c) Long point

Each

4.2

3 Pin 6 Amp socket outlet on Separate Board

a) Short point

Each

b) Medium point

Each

4.6

Wiring for circuit wiring with PVC insulated cable FR with copper - multi
strand conductor ISI marked in concealed rigid P.V.C. conduit (HMS) of
ISI marked suitable size etc. as required as per specification

a) 2x2.5Sg.mm.

43

Metre

9.1

Point wiring {excluding. metallic switch box & sheet ) for 3 Pin 16 Amp.
Socket Outlet Point With 4 Sg. mm. PVC insulated cable FR with
copper multi strand conductor ISl marked in  Concealed rigid
PV.C.Conduit (HMS) 1SI Marked of suitable size etc. with 18 Amp. P T.
Switch & Socket / S5 Combined 8/18 Amp. of ISI Marked and £ Sc. mm.
FVC insulated cepper earth contnuity conductor of green colour inside
_lconcult as per specification for

1On Separate Board




-

p s

" SOR Item No

Item Description Qty. Unit
A. Short Point 1 Each
B. Medium Point 1 Each
C. LongPoint 1 Each
18.2 Supplying and fixing of approved make modular type metal box with
modular frame/ base plate and cover plate including fixing in concealed /
surface excluding switch socket etc. as required for:-
18.2.2 3 Module 2 Each
18.2.3 4 Module 4 Each
18.2.4 6 Module 3 Each
27.5 Supplying of I1SI Marked and accepted standard of Miniature Circuit ’
Breaker (MCB) of 'C' series suitable for 240/415 Volts, 50 Cycle , 10 kA
Value AC supply confirming to IS : 8828 : 1896, IEC : 60898 :2002 but
without enclosures -
27.5.1 SINGLE POLE (SP)
27512 6 Amp to 32 Amp Rating 4 Fach
27.5.5 FOR TRIPLE POLE & NEUTRAL(TPN)
27552 6 Amp to 32 Amp Rating 1 Each
28.4 Fixing of MCB /MCCB/ Isolator in sheet steel enclosure as required as per
accepted practice, including mounting on busbar and cable connection
etc. complete (Labour only )
28.4.1 MCB / Isolator SP/DP 4 Each
28.4.2 MCB /MCCB Isolator TP /TPN/FP 1 Each
30.6 Supplying, erecting and testing of approved make Exhaust Fan heavy duty ‘
with mounting frame, blades AC 230-250 complete connection and
including, frame bolt/ Anchor hole fastners etc. complete finished of
approved as required.
30.6.1 300mm sweep 800 RPM 4 Each
31.27 Supplying and fixing recessed mounting LED down lighter, LED of 1 to 3
- W each assembled on single MCPCB, having color temp 6500K &
having 50000 burning hrs life with minimum @ L 70, system lumen output
should be minimum with efficacy=80im/\W. LED driver PF 0.95 & THD <
20%. The colour rendering index of LED light should be more than 70.
Housing made of CRCA powder coated frame with glare free diffused
polycorbonate cover. Submission LM 80-08 Form LED Source
Manufacturer & LM79-08 / 1S16106 from NABL approved lab.
Manufacturer manadatory. i/c connection wire, testing etc. to complete
the job. 2 Yrs Guarantee certificate from manufacturer.
31.27 1 8W , 100/150mm 4 Each
31.27.2 12 W, 180/200mm 4 Each
31.27.3 15 W, 180/200mm 4 Each
35.1 Dismentalling of existing light / Fan / Bell / Socket out let point on separate
board / Wiring and circuit with insulated wire in cassing / conduit / Batten 10
complete with fitting and accessories per point
35.4 Dismentalling the existing armoured / unarmoured cable or 2/3/4 wires of
submain, main , in any system of wiring including recoiling. 30
per meter
35.8 Dismentalling the existing ceiling / exhaust / cabine fan with complete 5
accessories and making the site clear. Each




SECTION 5

AGREEMENT FCRM
AGREEMENT
This agreement, made on the . day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor” of the other part.

whereas the Employer is desirous that the Contractor execute
- {name and
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted
the Bid by the Contractor for the execution and completion of such Works and the remedying of any
defects therein, atacostofRs.

NOW THIS AGREEMENT WITNESSED as follows:

i1 this Agreement, words and expression shail have the same meanings as are respectivaly

assigned to them in the conditions of contract hereinafter referred to and they shall be

deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments 1o be made by the Employer to the Contractor .as

" hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
" complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

4, The following decuments shall be deemed to torm and be ready and construed as part of

o>

this Agreement viz.
i. Letter of Acceptance
ji. Contractor's Bid
ii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written. ‘ ‘
The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

. Binding Signature of Contractor

Sccrion 5 — Agreement Form
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