No. - 11544 /22/D-12/SQC-Brg./'2022

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

GOVERNMENT OF MADHYA PRADESH

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

5™ Floor, Block-11, Paryavas Bhawan, Arera Hills, BHOPAL (M.P.) — 462011
DETAILED NOTICE INVITING OFFERS FOR SOC CONSULTANCY OF BRIDGES

(E-procurement Notice)

Bhopal, Dated : 26/08/2022

Madhya Pradesh Rural Roads Development Authority invites online proposals from the reputed

consultants for Supervision and Quality Control Consultancy of Bridge works being constructed under

PMGSY/other Schemes for the packages given below on e-procurement portal https://www.mptenders.gov.in.

The consultant is required to administer the services as the 'Engineer’, ensuring that the contractual clauses

related to the quality and quantity are adhered to and the works are implemented in accordance with codal

provisions/specifications within the stipulated time.

PIU Included No of Esimatepl
S.No Package Nodal PIU | . . Construction EMD (IN RS)
in the Package | Bridge Cost
1 2 3 4 5 8 9
Umaria 1 15759000.00
Satna 6 80618000.00
1 SQC/Bridge/49 Satna Panna 10 145056000.00 158000.00
Shahdol 2 21835000.00
Total 19 263268000.00
Bhopal 1 12997000.00
Raisen 6 78463000.00
2 SQC/Bridge/51 Vidisha Rajgarh 3 39810000.00 122000.00
Vidisha 6 72908000.00
Total 16 204178000.00
Guna 7 108315000.00
Gwalior 2 12953000.00
3 SQC/Bridge/52 Guna-1 Morena 5 39683000.00 112000.00
Shivpuri 1 25302000.00
Total 15 186253000.00

® Name of Bridges included in the package are given in Appendix-2.

1. Tender documents consisting of qualification information and eligibility criterion of bidders, and the

set of terms & conditions of contract to be complied by the consultants can be seen and downloaded

online on the website https://www.mptenders.qov.in Tender documents may be purchased online from

http://www.mptenders.gov.in as per time schedule mentioned in Critical Dates after making online

payment of cost of tender document Rs. 11200/-( Including GST) for each package.



https://www.mptenders.gov.in/
https://www.mptenders.gov.in/
http://www.mpeproc.gov.in/

2. (a) The amount of Bid Security, Cost of Bid Document and Service Charges as appearing on

e-procurement portal are to be paid Simultaneously through Debit / Credit Card, Internet Banking,
or System generated Bank Challan for NEFT / RTGS before submission of Bid. Bid Security of

bidders will be refunded online in the Bank A/c notified by the bidders at the time of submission of

Bids. To avoid last day rush / breakdown in system consultants are advised to ensure aforesaid

payment of Bid Security at least one day in advance before the end date of Bid Submission.

Department will not be responsible if consultant fails to pay the amount due to Server / Power failure

or any other reason.

(b) The bidders are required to submit affidavit strictly on prescribed form (Annexure ‘A’ of this

(©)

NIT) affirming correctness of information furnished with the Bid. This affidavit in the form of
Scanned Copy is to be uploaded with the technical bid online. If affidavit is not on prescribed
form or not uploaded with the technical bid, Consultant will be disqualified at Technical
evaluation stage. Original affidavit need not to be submitted.

Tender document Conditions Acceptance Letter as given in Annexure-D of this NIT duly signed

by consultant is to be Uploaded.

3. Qualification criteria ;-

To qualify for award of work ;-

a.

Annual turnover (receipts from consultancy fee only) of not less than Rs. 50.00 lakhs in any 3 years

during last 5 years. Consultants are required to submit P/L A/c, Balance Sheet certificate of CA that

turnover in form of consultancy fee should be submitted for last 5 years (2016-17 to 2020-21)

and also submit copy of form 26 AS in support thereof.

Experience of supervision and quality control work of Bridge construction works for 3 years.
(Relating to Govt. Departments/ Undertaking). In support of this, experience certificate issued by an
officer ( not below the rank of executive engineer) of the employer should be attached.

Experience of supervising construction work of at least 5 major Bridges each costing not less than Rs.
2 crore (two crore) during last five years.

Such consultants should also have a team of engineers having adequate experience of Bridge

construction supervision.
Consultants shall be allotted work as per their bid capacity. For calculating the bid capacity (in terms

of no. of packages) of each consultant, bridge SQC works allotted after 01-10-2021 and currently

supervised by him shall be taken into account. Bid capacity shall be assessed on the basis of average

turnover during last 3 years;

a. Rs. 50 lakhs to Rs. 75 lakhs — one package.

b. Rs. 75 lakhs to Rs. 1 Crore — upto two packages.
C. Rs. 1 crore to Rs. 2 crore — upto three packages.
d. Rs. 2 crore to Rs. 4 Crore— upto four packages.
e. Rs. 4 crore to Rs. 6 Crore— upto six packages

f. Rs. 6 crore to Rs. 10 Crore— upto seven packages
0. More than Rs. 10 Crore — upto eight packages.

MPRRDA reserve the right to limit the allotment of work upto four packages only.



@

(b)
(©

10.

11.
12.

13.

14.

15.

In Addition to estimated cost of construction work and no. of Bridges of each package shown in Col. No. 5 & 6
above, supervision of additional no. of Bridges (new or incomplete) may also be allotted, at any time, to the
consultants which will be treated as part of the agreement and consultant will be bound to supervise such
works, provide staff as per norms and attend all formalities/ prepare final bill etc. on completion of package/
Bridge.

Consultant should submit C.V. of TL & Bridge Engineer of the required no. as given in Appendix-1to NIT.
Consultant will have to submit separate CV of Team Leader and Bridge Engineer for each
package he is bidding for. If one CV is submitted for more than one packages bidder will be
disqualified for all such packages.

Submission of Bid
Bid (both technical & financial) to be submitted online as below as per time line given in Critical dates,

(&) Online Technical bid will consist of documents as given in Annexure-C to this NIT.

(b) Financial Bid — to be submitted online as percentage of the estimated cost of construction work on
prescribed form as appearing on e-tender portal www.mptenders.gov.in, portal.

Opening of Bids ;- Both Technical of financial Bids will be opened at MPRRDA Hqrs. Block-2 5™ floor
Paryavas Bhawan Bhopal on the date & time given in Critical Dates.

Period of consultancy service is 24 months including rainy season from the date of work order.

Each Package includes SQC work of more than one PIU as indicated in column -4 above. Agreement will,
however, be signed with GM of designated (Nodal) PIU and payment will also be released by him on
verification of bill by concerned GM, PIU.

Consultants who failed to provide Team Leader and Bridge Engineer of required qualification and
experience in the last call despite given ample time are not eligible to participate in the Tender.

(a) Composition of team for each package is given in Appendix-1 to this NIT. Table-1 below para 5.3.1 of

TOR relating to team composition may be treated to have been replaced by Appendix-1. There is no change
in other conditions such as facilities to be provided to the staff etc. Package wise details of bridges are given
in Appendix-2 to this NIT.
Note;- Guidelines for submission of online bids are given in Appendix-3 to this NIT.

If lowest rates offered by two or more bidders are equal, fresh limited tenders will be invited from
such bidders throgh e-tender portal befor taking decision on the tender.

Special Conditions — Special conditions as given in annexure — B are part of tender document / agreement.
Taxes — The rates quoted by the contractor are deemed to be inclusive of the sales and other levies,
royalties, cess, toll. Taxes of Central and State Government, local bodies and authorities except GST,
that the contractor will have to pay for the performance of this Contract. GST as applicable at the
time of payment to the contracto r shall be paid separately. Contractors will have to get themselves
registered under GST and quote GSTIN in their bids. The Employer will perform such duties in
regard to the deduction of such taxes at source as per applicable law.

Consultant who has prepared DPR of the Bridges will not be allowed to participate in the particular
package in which such Bridges are included.

Conditions of this NIT will prevail over the conditions of the tender document in case of any inconsistency

between the two.

Other details may be seen in the Tender document for SQC of Bridge works June-2021 on our website

http://www.mptenders.gov.in.


http://www.mptenders.gov.in/
http://www.mpeproc.gov.in/

Critical Dates :-

S.No. Stages Date & Time
1 Publishing Date 26/08/2022 17:00 hrs.
2 Document Download/Sale Start Date 26/08/2022 17:30 hrs.
3 Bid Submission Start Date 27/08/2022 11:00 hrs.
4 Bid submission Closing Date 14/09/2022 17:30 hrs.
5 Bid Opening Date 16/09/2022 11:00 hrs.

Note:- Date of Financial Bid opening will be notified on the e-tender portal after Technical bid

evaluation.
Chief General Manager (Tender)
Madhya Pradesh Rural Road Development
Authority, Bhopal
End No 11545 /22/D-12/SQC-Brg./22 Bhopal, Dated : 26/08 /2022
Copy to,

1. Commissioners Public Relation, Ban Ganga Bhopal.

Engineer in Chief Public Works Departments, Arera Hills, Bhopal.

Chief in Engineer, Madhya Pradesh Rural Road Development Authority Bhopal.

Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National
Highway / Bridge.

5. Managing Director M.P. Road Development Corporation, Arera Hills, Bhopal.

6. Chief Engineer, Central Public Works Departments, Nirman Sadan Arera Hills Bhopal.
7. All Divisional Commissioners .
8
9

How

All Collectors.

Chief Executive Officers, Zilla Panchayat (all).
10. Chief General Manager, MPRRDA, Bhopal-1 & 2, Indore , Jabalpur, Rewa.
11. General Manager Programme Implementation Units, MPRRDA (all).

Chief General Manager (Tender)
Madhya Pradesh Rural Road Development
Authority, Bhopal



To be executed on a Non Judicial stamp paper of Rs. 100/- and notarized
Annexure ‘A’
FORMAT OF AFFIDAVIT

Package no. ....c..coceeuvennnnnn
Affidavit
P S0 Aged..........oe.l. years resident of
(AAAIESS . . ettt e )
(For and behalf of (Name of firm) .............ccoiiiiiii e ), do here

by and herewith solemnly
affirm / state on oath that: -

1.

Information furnished with the Bid for the package no. mentioned above is
correct in all respects to the best of my knowledge and belief .

No retired gazetted officer who has retired within last two years is in the
employment with the firm.

No near relative is working in the department, (Note: - By the term near relatives
is meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-law,
Father-in-law, Mother-in-law.)

Or

*| hereby certify that I have been authorized DY ....c.cccoeeviuiirenirinnirennnns
................................................................... (the bidder) to sign on his / their
behalf, the bid of the package no. mentioned above.

*Not required in case of proprietorship firm
Bidder has to indicate below his signature that
he is proprietor of the firm.

Deponent

*Strike out whichever is not applicable *Proprietor/Partner/ Authorized signatory
/ for and on behalf (Name of Firm)

Verification

| O S/0u e do here by affirm that
the contents submitted in Technical & Financial Bid are true to the best of my knowledge

and belief and are based on my / our record.

Verified that this................. Dateof ..............eenils 20 at(Place).........c.eunn...

Proprietor/Partner/ Authorized signatory
/ for and on behalf (Name of Firm)



Annexure- B to NIT
Special conditions

(i)  After acceptance of tender, consultant shall be informed that tender has been accepted subject to
his/their providing services of a suitable Team Leader/RE/Bridge Engineer. Team Leader/Resident
Engineer/Bridge Engineer proposed in the technical Bid has to attend MPRRDA office for
discussion/interview on the specified date & time. If proposed T.L./RE/BE is not assessed suitable
for the assignment consultant will have to provide a suitable Substitute of equal or higher
qualification and experience. Such Substitute will be subject to approval by MPRRDA after
personal interview.
consultant will also have to submit a joint undertaking for each of the key personnel regarding their
availability during the whole contract period.

(i)  If Team Leader/RE/Bridge Engineers Proposed in the technical bid do not appear for interview for
the assignment, a penalty of Rs. 50000/- will be levied and recovered from the consultant

(iii)  If proposed Team Leader/RE/BE is rejected and a Substitute is approved and Substituted Team
Leader/RE/Bridge Engineer does not join duties or replaced during the contract period similar
penalty of Rs. 50000/- will be payable by the consultant.

(iv) If consultant fails to provide a acceptable Team Leader/RE/Bridge Engineer even after given two
opportunities with in a month time from the date of communication of provisional approval of
tender, tender of consultant will be rejected and he will be debarred from participation in tenders
for a period of one year.

(v)  Frequent replacement of Team Leader/Resident Engineer/Bridge Engineer and other technical staff
without valid reason will also be cause for termination of agreement.

(vi) If a Team Leader/RE/Bridge Engineer working with a consultant leaves his assignment during the
currency of contract without valid reason/approval by CGM he will not be allowed to work with

any other consultant in MPRRDA for a period one year.

Note : -

1. Consultant shall deploy Lab Technician equal to the number of AME and other staff for smooth
functioning of office.

2. The staff may be deployed in proportion to no. of bridges for which work order has been issued.

3. If proportionate progress is not achieved, then staff may be reduced only after written permission
from concerned CGM.

4. Headquarters of Bridge Engineer as given above are subject to be changed as per requirement of
work.

5. Where work of more than one PIU is to be supervised by a Bridge Engineer, the specific PIUs for

such purpose will be decided by CGM.

Chief General Manager (Tender)
Madhya Pradesh Rural Road Development
Authority, Bhopal



Annexure-C to NIT

List of documents to be attached with Technical Bid:

Technical Bid should be submitted strictly in following folders as below: - (Limited to)
(i) Bid submission letter, scanned copy of Affidavit, PAN, EPF, GSTIN, Power of Attorney. (10 pages)
(if) Firm organization details in Annexure -11. &Annex- D of NIT. (5 pages)
(iii) Details of Similar nature of work in Annexure-111 with employers Certificate. (20 pages)
(iv) Team composition with CV of Team Leader /Bridge Engineer in prescribed form Annexure-1V.(20pages)

v)
(vi)

(vii)

P/L Alc, Balance Sheet of 2016-17 to 2020-21. (30 pages)
Partnership deed, Article / Memorandum of association with copy of registration, Documents in support of
qualification & experience of TL/RE, Audit Reports etc..

Form 26AS(2016-17 to 2020-21)

In case form 26AS file is very large and cannot be uploaded on portal due to limited capacity, this may be
submitted in physical form at MPRRDA Head office.

Bid not submitted limiting the pages as above will not be evaluated
and rejected at technical stage.



Annexure-D
TENDER CONDITION ACCEPTANCE LETTER
(To be given by Consultants)

Date:

To,
The Chief General Manager
MPRRDA,
Bhopal (M.P.)

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No: (Package No. .................. )

Name of Tender / Work: - Supervision and Quality Control Consultancy of Bridges

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site: www.mptenders.gov.in

as per your advertisement, given in the above mentioned website(s).

2. 1/ We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc .,), which form part of the contract agreement and | / we shall abide hereby
by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organisation too have
also been taken into consideration, while submitting this acceptance letter.

4.1/ We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5.1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

6. | / We certify that all information furnished by the our Firm is true & correct and in the
event that the information is found to be incorrect/untrue or found violated, then your
department/ organisation shall without giving any notice or reason therefore or summarily
reject the bid or terminate the contract , without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)



Appendix-1 to NIT

PIU.IncIuded %? Esimateq Bri_dge A[iosi(:f[. No of Eild
S.No Package Nodal PIU in the , Constructio | Engineer . .
Package Brid n Cost NoO. Mat_erlal Engineer
ge Engineer
1 2 3 4 5 6 7 8 9
Umaria 1 15759000.00
Satna 6 80618000.00 1 1
1 SQC/Bridge/49 Satna Panna 10 | 145056000.00 1 1 5 Nos
Shahdol 2 21835000.00
Total 19 | 263268000.00
Bhopal 1 12997000.00
Raisen 6 78463000.00
2 SQC/Bridge/51 Vidisha Rajgarh 3 39810000.00 4 Nos
Vidisha 6 72908000.00 1 1
Total 16 | 204178000.00
Guna 7 108315000.00
Gwalior 2 12953000.00
3 SQC/Bridge/52 Guna-1 Morena 5 39683000.00 1 1 4 Nos
Shivpuri 1 25302000.00
Total 15 | 186253000.00




Appendix-2 to NIT

PIU i
included in _ Nq of Estlmatgd
S.No Package Nodal PIU the Package No Name of Bridge Bridg | Construction
e Cost
Package
1 2 3 4 5 6 1 6
- MRLO05-NH78 Badwahi Tiraha,Construction of High Submersible
Umaria MP44BR302 Bridge Across NH-78 to Badwahi Tiraha at Chainage 5630 1 157.59
T18-NH 7 to Kariya Pater via Mauhat,High level bridge across
Satna MP34BR312 nalla at CH 3800 m 1 122.41
TO1-Padariya kala papra road,bridge across padariya kala papra
Satna MP34BR313 road at ch 9300m 1 180.1
T11-Sabhapur Nayagawan Road To Majhgawan (Jhari) via
Satna MP34BR311 Bandhi,Bridge across- Sabhapur nayagaon to majhgawan At ch- 1 159.8
580m
TO2-kotar Aber road to birsinghpur semariya road via lakhanwah
Satna MP34BR314 nakehli,Bridge across Kotar Aber to Birsinghpur Semariya At Ch 1 122.86
4840 m.
TO5-Raigoan Road to Kothi Singhpur Road (SH-52) via Tikar
Satna MP34BR309 | Chorbari,Construction of High Submersible Bridge Across Raigoan 1 107.73
Kothi Singhpur to Tikar chorbari at Ch-8300m.
TO5-Raigoan Road to Kothi Singhpur Road (SH-52) via Tikar
Satna MP34BR310 | Chorbari,Construction of High Submersible Bridge Across Raigoan 1 113.28
Kothi Singhpur to Tikar Chorbri at Ch-10430m.
TO1-Ajaygarh Bariyarpur Canal Road to U.P.Border,Ajaygarh
Panna MP28BR309 Bariyarpur Canal Road Bridge At Ch. 7560 m
. TO1-Ajaygarh Bariyarpur Canal Road to U.P.Border,TO1-Ajaygarh
1 SQC/zrldge/ Satna Panna MP28BR309 Bariyarpur Canal Road to U.P.Border Bridge at Ch. 30050 4 372 36
Panna MP28BR309 TO1-Ajaygarh Bariyarpur Canal Road to U.P.Border, TO1-Ajaygarh )
Bariyarpur Canal Road to U.P.Border Bridge at Ch. 18025
TO1-Ajaygarh Bariyarpur Canal Road to U.P.Border, TO1-Ajaygarh
Panna MP28BR309 Bariyarpur Canal Road to U.P.Border Bridge at Ch. 29450
TO04-Km 16.10 to Harira-Palhari (via Mahuakhera) upto
Panna MP28BR308 MDRO09,Construction of Box Culvert At RD 8350 M on Road 1 181.79
Harira-Palhari(via Mahuakheda) upto MDR09
T04-SH-49 to Barhakala Via Itwankala-Kohni,Bridge at CH 18450
Panna MP28BR314 on SH-49 to Barhakala Via ltwakala Kohni Road ) 308.46
Panna MP28BR314 T04-SH-49 to Barhakala Via Itwankala-Kohni,Bridge at CH 4950 )
on SH-49 to Barhakala Via Itwakala Kohni Road
MRLO02-SH-10 Shahnagar to Dhauwapura (via
Panna MP28BR305 Nunagar),Construction of Minor Bridge At RD 9550M. on Road 1 221.32
Shahnagar Aama Nunagar To Dhauwapura
MRLO02-SH-10 Shahnagar to Dhauwapura (via
Panna MP28BR306 Nunagar),Construction Of Box Culvert At RD 12125 M on 1 150.51
Sahnagar Aama Nunagar To Dhauwapura
MRLO02-SH-10 Shahnagar to Dhauwapura (via
Panna MP28BR307 Nunagar),Construction of Minor Bridge at RD-14050 on Road 1 216.12
Shahnagar aama nunagar dhauwapura
Shahdol MP38BR302 MRLO4-RASMOHNI TO BADAUDI,Rasmohni Bridge 108.65
Shahdol MP38BR303 MRLO3-Amaraha to Khairaha,Amraha Bridge 109.7
MRLO7-T14 to Berasia to Ruslli,Bridge across Local Nala at Ch.
Bhopal MPO05BR302 5500 m. of road 1 129.97
SQC/Bridge/5 - . TO1-Sultanganj to Sunwaha-Sahajpuri,High Level Bridge At Ch.
2 1 Vidisha Raisen MP29BR308 11400m on Local Nalah (TO1-Sultanganj to Sunwaha-Sahajpuri) 2 240.89
Raisen MP29BR308 TO1-Sultanganj to Sunwaha-Sahajpuri,Bridge At Ch. 18760m

(TO1-Sultanganj to Sunwaha-Sahajpuri)




T10-Sanchet to Hakeemkhedi-Padariya Road,High Level Solid

Raisen MP29BR307 Slab Bridge Across River on Sanchet to Hakeemkhedi-Padariya 1 124.12
road at Ch. 350m
- T02-Marheti to Ghoghari,Submersible Solid Slab Bridge Across
Raisen MP29BR311 River on Chainpur toi Chandrua Road at Ch. 4157 1 126.94
. TO03-NH-12 to Patai,Submersible Box Bridge Across Local Nala on
Raisen MP29BR309 NH-12 to Patai (Dighawan) Road At Ch. 2296 1 161.83
- TO5-Aliwada to Unchakheda,High Level Solid Slab Bridge Across
Raisen MP29BR310 Local Nala on Aliwada to Unchakheda At Ch. 3165 1 130.85
Rajgarh MP30BR307 TO1-Khilchipur to Bhoomariya,Barkheda Bridge 1 143.00
- T09-NH-3 (Biaora) to Manoharthana (Rajasthan Seema) via
Rajgarh MP30BR306 Kalipeeth.Chamari Bridge 1 125.78
Rajgarh MP30BR305 MRLO8-Sultaniya to Raipuriya Via Bhandawad,Sultaniya Bridge 1 129.32
- MRLO6-Haidergarh to Amarpur Via Gunnotha,Bridge Across
Vidisha MPA45BR311 KOTRA RIVER on Haidergarh to Gunnotha Road 1 163.2
- MRLO3-Balrampur to Rusallisahu,MINOR BRIDGE AT CHAINAGE
Vidisha MP45BR309 430 4x10 Mir 1 138.43
Vidisha MP45BR313 T17-TO8 (Bhoriya) to Santosf;/ﬁ)tlrjr,s\llsg Nadi Bridge at Ch 220 5x10 152.48
- T16-Billori to Dayanandpur (Berasiya Road) Via
Vidisha MPA4SBR312 | 5ingnakhedi,MINOR BRIDGE AT CHAINAGE 12240 M. 2x8 Mtr 1 77
- T16-Billori to Dayanandpur (Berasiya Road) Via
Vidisha MP45BR314 Sungnakhedi,Minor Box Bridge at Ch 3400 m 3mx3m 3 nos - 2unit 1 98.97
T16-Billori to Dayanandpur (Berasiya Road) Via
Vidisha MP45BR313 Sungnakhedi,Minor Box Bridge at Ch 10180m 3mx3m 3 nos - 1 99
2unit
) TO5-Senboard Vishanwada (Bamori) to Johri,Bridge at Local Nala
Guna-1 MP13BR304 at RD 1500 m 1 112.65
TO5-Senboard Vishanwada (Bamori) to Johri,Bridge at Local Nala
Guna-1 MP13BR306 at RD 6100 m 1 79.73
Guna-1 MP13BR310 TO06-Fatehgarh Road (baneh) Ratnagir,Bridge at RD 3400 mtr 1 192.33
) T03-Guna Ashoknagar (Mawan) to Myana LaharGhat Road,Bridge
Guna-1 MP13BR305 2t Local Nala at RD 9780 m 1 134.33
) T03-Guna Ashoknagar (Mawan) to Myana LaharGhat Road,Bridge
Guna-1 MP13BR303 at Local Nala at RD 5350 m 1 88.05
Guna-1 MP13BR307 MRL30-Janjali Banskhedi Road to Kolua,At RD 5100 mtr 1 225.68
Guna-1 MP13BR308 T12-Pipalkhedi To Parsoliya Via Amliya,At RD 3210 mtr 1 250.38
Gwalior MP14BR305 T22-Etma to Karhiya,Bridge orr1nlttrma Karahiya Road At RD 2200 1 62.08
T12-Mohanpur Dangiyapura (MDR ) Bandha to Gwalior Jhansi
SQC/Brg./52 Guna-1 Gwalior MP14BR304 | Road (NH) via Bastari, Rora, Adupura,Gurra Nalla Bridge At RD. 1 67.45
11150 mtr
T02-Nh-552 Chirong to Tonk Road (Morena) to Sumawali Via
Morena MP25BR309 Khaneta, T02-Nh-552 Chirong to Tonk Road (Morena) to Sumawali 1 50.99
Via Khaneta at RD 1450m
T05-AB Road To Ambah road Via mrigpura Palpura
Morena MP25308 Ganjrampur,mrigpura road to ganjrampur road 1 77.47
TO1-M.S. Road to ABC Canal Via Ahroli,M S ROAD TO ABC
Morena MP25BR307 Canal via ahroli Bridge AT CANAL RD 14650 1 85.43
TO4-M.S. Road to ABC Canal Via Chinnoni Karera Kharika,M S
Morena MP25BR306 | Road To ABC Canal VIA Chinnoni Karera Kharika Bridge At Canal 1 84.83
RD 17650
T02-M.S. Road to Ticktoly Doomdar Via Parsota,M.S. ROAD TO
Morena MP25BR305 Ticktoli Doomdar Via Parsota Bridge At RD 6350 1 98.11
TO1-Kolaras To Rannod Road (Khareh) Via Bhadota Deharda
Shivpuri MP40BR307 Ganesh,Bridge Resham Mata Mandir Nala Kolaras To Rannod 1 253.02

Road At RD-7900

Chief General Manager (Tender)

Madhya Pradesh Rural Road Development

Authority, Bhopal




Appendix-3

Guidelines for Participating in Tender
(Percentage Rate)

A. For searching Tenders & Tender Document and procedure for submission of Tenders, Bidders should refer
Annexure-C of this NIT. In additions, for Submission of Bid (Financial & Technical Bids) Bidders are advised to
go through guidelines given below:

i) For submission of Financial Bid, BOQ Template (Price Schedule) is available on the portal. This template must
not be modified/replaced by the bidder. This template may be downloaded and Name of the Bidder should be
filled in the relevant line. For quoting rates click the select button. If rates are ‘Above’ SSR Select ‘Excess’ and
quote the rates, if quoted rate are ‘Below’ SSR Select ‘Less’ and quote the rate, if rate is at par Select Excess or
Less and quote zero ‘0’ rate. An other BOQ (schedule of items) as given an Annexure-11 (A) will also appear
online & bidder may view Name of Roads, Length and different items of work to be executed.

ii) Bidders are not to make entries in any other column or write any condition etc., If BOQ file is found to modified
by the bidder the bid will be rejected.

iii) After submission of bid, bidder has to click freeze button. If bidder intends to make any changes in the bid
submitted he will have to go to re-submission options available on the portal. After modification, the Price Bid
will have to be again uploaded and frozen. This can be done by the bidder any number of times before last date
of bid submission. Every time bidder will have to freeze the bid after submission. After successful submission of
bid the bidder will get Bid submission summary a Proof of Bid Submission.

B- 1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the

Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging into
the portal. The e-token may be obtained from one of the Authorized Certifying Authorities such as
eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS.

Bidder then logs into the portal giving user id / password chosen during enrollment.

The e-token that is registered should be used by the' bidder and should not be misused by others.

DSC once mapped to an account cannot be remapped to any other account. It can only be inactivated.

The Bidders can update well in advance, the documents such as certificates, purchase order details

etc., under My Documents Option and these can be selected as per tender requirements and then

attached along with bid documents during bid submission. This will ensure lesser 'upload of bid
documents.

6. After downloading / getting the tender schedules, the Bidder should go through them carefully and
then submit the documents as per the tender document, otherwise, the bid will be rejected.

7. The BOQ template must not be modified/ replaced by the bidder and the same should be uploaded
after filling the relevant Columns, else the bidder is liable to be rejected for that tender. Bidders are
allowed to enter the Bidder Name and Values only.

8. If there are any clarifications, this may be obtained online through the e-procurement Portal, or
through the contact details given in the tender document. Bidder should take into account the
corrigendum published before submitting the bids online.

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule
and they should be in PDF/XLSIRAR/DWEF formats. If there is more than one document, they can be
clubbed together.

10. The bidder should reads, the terms and conditions and accepts the same to proceed further to submit
the bids.

11. The bidder has to submit the tender document(s) online well in advance before the prescribed time
to avoid any delay or problem during the bid submission process.
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12. There is no limit on the size of the file uploaded at the server end. However, the upload is decided
on the Memory available at the Client System as well as the Network bandwidth available at the client
side at that point of time. In order to reduce the file size, bidders are suggested to scan the documents
in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. This will help
in quick uploading even at very low bandwidth speeds.

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that he/she
completes the Bid Submission Process. Bids which are not frozen are considered as Incomplete/
Invalid bids and are not considered for evaluation purposes.

14 The Tender Inviting Authority (TI1A) will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders due to local issues.

15. The bidder may submit the bid documents online mode only, through this portal. Offline documents
will not be handled through this system.

16. At the time of freezing the bid, the e-Procurement system will give a successful bid updation message
after uploading all the bid documents submitted and then a bid summary will be shown with the bid
no, date & time of submission of the bid with all other relevant details. The documents by submitted
the bidders will be digitally signed using the e-token of the bidder and then submitted.

17. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a
token of the Submission of the bid. The bid summary will act as a proof of bid submission for a tender
floated and will also act as an entry point to Participate in the bid opening event.

18. Successful bid submission from the system means, the bids as uploaded by the bidder is received
and stored in the system. System does not certify for its correctness.

19. The bidder should see that the bid documents submitted should be free from virus and if the

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.

20. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should
adhere to this time during bid submission.

21. All the data being entered by the bidders would be encrypted at the client end, and the software
uses PKI encryption technigues to ensure the secrecy of the data. The data entered will not be
viewable by unauthorized persons during bid submission and not viewable by anyone until the time
of bid opening. Overall, the submitted bid documents become readable only after the tender opening
by the authorized individual.

22. During transmission of bid document, the confidentiality of the bids is maintained since the data is
transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption of
sensitive fields is also done.

23. The bidders are requested to submit the bids through online e-Procurement system to the TIA well

before the bid submission end date and time (as per Server System Clock).

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in
the tender.

2) Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal
in general may be directed to the 24x7 MP TENDERS Portal Helpdesk.

3) The More information useful for submitting online bids on the MP TENDERS Portal may be obtained at:
https://mptenders.gov.in/nicgep/app
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